

**COUNTY OF NEVADA  
DEPARTMENT OF PUBLIC WORKS  
CONTRACT NO. 224021**

THIS AGREEMENT, made and concluded, in duplicate, \_\_\_\_\_ June 26, 2018 \_\_\_\_\_, between the County of Nevada thereof, party of the first part, and

Viking Construction, Inc.

Contractor, party of the second part.

**ARTICLE I.--WITNESSETH**, That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the said party of the first part, and under the conditions expressed in the 2 bonds, bearing even date with these presents, and hereunto annexed, the said party of the second part agrees with the said party of the first part, at his own proper cost and expense, to do all the work and furnish all the materials, except such as are mentioned in the specifications to be furnished by said party of the first part, necessary to construct and complete in a good, workmanlike and substantial manner and to the satisfaction of the County of Nevada the work described in the special provisions and the project plans described below, including any addenda thereto. and also in conformance with California Department of Transportation Standard Plans 2015, the Standard Specifications 2015, and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished, which said special provisions, project plans, Standard Plans, Standard Specifications, and

Labor Surcharge and Equipment Rental Rates are hereby specially referred to and by such reference made a part hereof.

The special provisions for the work to be done are dated February 6, 2018 and are entitled:

**NEVADA COUNTY  
DEPARTMENT OF PUBLIC WORKS  
BOOK 2 OF 3  
NOTICE TO BIDDERS AND SPECIAL PROVISIONS FOR  
  
COUNTY CONTRACT NO. 224021  
  
PURDON ROAD OVER SHADY CREEK  
BRIDGE REPLACEMENT PROJECT  
  
FEDERAL-AID PROJECT NO. BRLO-5917(083)**

The project plans for the work to be done are dated February 6, 2018 and are entitled:

**NEVADA COUNTY  
DEPARTMENT OF PUBLIC WORKS  
PROJECT PLANS  
for  
Purdon Road Over Shady Creek  
Bridge Replacement Project  
Federal Project No. BRLO-5917(083)**

**ARTICLE II.--**The said party of the first part hereby promises and agrees with the said Contractor to employ, and does hereby employ, the said Contractor to provide the materials and to do the work according to the terms and conditions herein contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in the manner and upon the conditions herein set forth; and the said parties for themselves, their heirs, executors, administrators, successors and assigns, do hereby agree to the full performance of the covenants herein contained.

**ARTICLE III.--**The State general prevailing wage rates determined by the Director of Industrial Relations are hereby made a part of this contract. It is further expressly agreed by and between the parties hereto that should there be any conflict

# ADDENDUM NO. 1

## NEVADA COUNTY DEPARTMENT OF PUBLIC WORKS CONSTRUCTION ON PURDON ROAD OVER SHADY CREEK BRIDGE REPLACEMENT PROJECT

Federal Project No. BRLO-5917 (083)

May 2, 2018

THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE ORIGINAL CONTRACT DOCUMENTS AS NOTED HEREIN. BY SUBMISSION OF A BID FOR THIS PROJECT, THE BIDDER IS ACKNOWLEDGING CONFIRMATION OF THE RECEIPT OF ALL ADDENDA ISSUED FOR THE PROJECT AND HAS INCLUDED COSTS FOR SUCH IN THE BID SUBMITTED.

1. Project Clarifications:  
The project was designed by Dokken Engineering
2. Replace the "BID ITEM LIST - CONTRACT NO. 224021" on pages 3-5 and pages 25-27 of Book 1 with:

**BID ITEM LIST- CONTRACT NO. 224021**  
PURDON ROAD OVER SHADY CREEK BRIDGE REPLACEMENT *FEDERAL-AID PROJECT NO. BRLO-5917(083)*

ITEM NO.	ITEM CODE	P-F	ITEM	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
1	099999		CONSTRUCTION STAKING	LS	1		
2	100100		DEVELOP WATER SUPPLY	LS	1		
3	120090		CONSTRUCTION AREA SIGNS	LS	1		
4	120100		TRAFFIC CONTROL SYSTEM	LS	1		
5	120182		PORTABLE DELINEATOR	EA	64		
6	129000		TEMPORARY RAILING (TYPE K)	LF	120		
7	129113		TEMPORARY ALTERNATIVE CRASH CUSHION	EA	4		
8	130100		JOB SITE MANAGEMENT	LS	1		

ITEM NO.	ITEM CODE	P-F	ITEM	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
9	130200		PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1		
10	130550		TEMPORARY HYDROSEED	SQYD	1352		
11	130640		TEMPORARY FIBER ROLL	LF	828		
12	160110		TEMPORARY HIGH-VISIBILITY FENCE	LF	1040		
13	170103		CLEARING AND GRUBBING	LS	1		
14	190101	F	ROADWAY EXCAVATION	CY	723		
15	192003	F	STRUCTURE EXCAVATION (BRIDGE)	CY	234		
16	193003	F	STRUCTURE BACKFILL (BRIDGE)	CY	152		
17	210350		FIBER ROLL	LF	1289		
18	210430		HYDROSEED	SQFT	9775		
19	260203		AGGREGATE BASE (CLASS 2)	CY	230		
20	390132		HOT MIX ASPHALT (TYPE A)	TON	297		
21	394073		PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	29		
22	398001		REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)	SQFT	915		
23	480600		TEMPORARY SHORING	LS	1		
24	500001	P	PRESTRESSING CAST IN PLACE CONCRETE	LS	1		
25	510051	F	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	20		
26	510053	F	STRUCTURAL CONCRETE, BRIDGE	CY	81		
27	510054	F	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	109		
28	510085	F	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	18		
29	511035		ARCHITECTURAL TREATMENT	SQFT	1400		
30	511106		DRILL AND BOND DOWEL	LF	30		
31	520102	P-F	BAR REINFORCING STEEL (BRIDGE)	LB	38020		
32	520106	P-F	BAR REINFORCING STEEL (EPOXY COATED)	LB	12860		
33	600097		BRIDGE REMOVAL	LS	1		
34	641101	P	18" HDPE PIPE (TYPE S)	LF	42		
35	705307		18" ALTERNATIVE FLARED END SECTION	EA	1		
36	721015	F	ROCK SLOPE PROTECTION (NO. 1,	CY	31		

ITEM NO.	ITEM CODE	P-F	ITEM	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
			METHOD B)				
37	729011		ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	45		
38	780440		PREPARE AND STAIN CONCRETE	SQFT	1400		
39	803020		REMOVE FENCE	LF	363		
40	800000A	P	FENCE (TYPE BLW, 3-STRAND, METAL POST)	LF	381		
41	820230		REMOVE SIGN	EA	5		
42	820750		FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	44		
43	820840		ROADSIDE SIGN - ONE POST	EA	5		
44	810190A		GUARD RAIL DELINEATORS	EA	24		
45	839521	F	CABLE RAILING	LF	14		
46	839738	P-F	CALIFORNIA ST-30 BRIDGE RAIL	LF	273		
47	999990		MOBILIZATION	LS	1		
BID TOTAL IN FIGURES							
BID TOTAL IN WORDS							

When an item of work is designated as F or P-F, the estimated quantity is a final pay quantity. When an item of work is designated as P or P-F, the item is eligible for progress payments as material furnished but not incorporated in the work. The Bidder must list the name and address of each subcontractor the Bidders proposes to subcontract portions of the work, as required.

The total bid for the Bid Item List will be used to determine the lowest responsible bidder.

COMPANY NAME

---

3. Replace the "BID ITEM LIST CONTRACT NO. 224021", pages 14 and 15 of Book 2 with:

**BID ITEM LIST CONTRACT NO. 224021**  
PURDON ROAD BRIDGE REPLACEMENT *FEDERAL-AID PROJECT NO. BRLO-5917(083)*  
(Not to be used for bidding purposes)

ITEM NO.	ITEM CODE	P-F	ITEM	UNIT OF MEASURE	ESTIMATED QUANTITY
1	099999		CONSTRUCTION STAKING	LS	1
2	100100		DEVELOP WATER SUPPLY	LS	1

between the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

**ARTICLE IV.**--By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for worker's compensation or to undertake self insurance in conformance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this contract.

**ARTICLE V.**--And the said Contractor agrees to receive and accept the following prices as full compensation for furnishing all materials and for doing all the work contemplated and embraced in this agreement; also for all loss or damage, arising out of the nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work until its acceptance by the Nevada County, and for all risks of every description connected with the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the plans and specifications, and the requirements of the Engineer under them, to wit:

**ARTICLE VI** - No retainage will be withheld by the agency from progress payments due the prime contractor. Retainage by the prime contractor or subcontractors is prohibited and no retainage will be held by the prime contractor from progress due subcontractors. Any violation of this provision shall subject the violating prime contractor or subcontractor to the penalties, sanctions and other remedies specified in Section 7108.5 of the California Business and Professions Code. This requirement shall not be construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to the prime Contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the prime contractor or deficient subcontract performance, or noncompliance by a subcontractor.

**BID ITEM LIST- CONTRACT NO. 224021**

PURDON ROAD OVER SHADY CREEK BRIDGE REPLACEMENT *FEDERAL-AID PROJECT NO. BRLO-5917(083)*

ITEM NO.	ITEM CODE	P-F	ITEM	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
1	099999		CONSTRUCTION STAKING	LS	1		
2	100100		DEVELOP WATER SUPPLY	LS	1		
3	120090		CONSTRUCTION AREA SIGNS	LS	1		
4	120100		TRAFFIC CONTROL SYSTEM	LS	1		
5	120182		PORTABLE DELINEATOR	EA	64		
6	129000		TEMPORARY RAILING (TYPE K)	LF	120		
7	129113		TEMPORARY ALTERNATIVE CRASH CUSHION	EA	4		
8	130100		JOB SITE MANAGEMENT	LS	1		
9	130200		PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1		
10	130550		TEMPORARY HYDROSEED	SQYD	1352		

ITEM NO.	ITEM CODE	P-F	ITEM	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
11	130640		TEMPORARY FIBER ROLL	LF	828		
12	160110		TEMPORARY HIGH-VISIBILITY FENCE	LF	1040		
13	170103		CLEARING AND GRUBBING	LS	1		
14	190101	F	ROADWAY EXCAVATION	CY	723		
15	192003	F	STRUCTURE EXCAVATION (BRIDGE)	CY	234		
16	193003	F	STRUCTURE BACKFILL (BRIDGE)	CY	152		
17	210350		FIBER ROLL	LF	1289		
18	210430		HYDROSEED	SQFT	9775		
19	260203		AGGREGATE BASE (CLASS 2)	CY	230		
20	390132		HOT MIX ASPHALT (TYPE A)	TON	297		
21	394073		PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	29		
22	398001		REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)	SQFT	915		
23	480600		TEMPORARY SHORING	LS	1		
24	500001	P	PRESTRESSING CAST IN PLACE CONCRETE	LS	1		
25	510051	F	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	20		
26	510053	F	STRUCTURAL CONCRETE, BRIDGE	CY	81		
27	510054	F	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	109		
28	510085	F	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	CY	18		
29	511035		ARCHITECTURAL TREATMENT	SQFT	1400		
30	511106		DRILL AND BOND DOWEL	LF	30		
31	520102	P-F	BAR REINFORCING STEEL (BRIDGE)	LB	38020		

ITEM NO.	ITEM CODE	P-F	ITEM	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
32	520106	P-F	BAR REINFORCING STEEL (EPOXY COATED)	LB	12860		
33	600097		BRIDGE REMOVAL	LS	1		
34	641101	P	18" HDPE PIPE (TYPE S)	LF	42		
35	705307		18" ALTERNATIVE FLARED END SECTION	EA	1		
36	721015	F	ROCK SLOPE PROTECTION (NO. 1, METHOD B)	CY	31		
37	729011		ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	45		
38	780440		PREPARE AND STAIN CONCRETE	SQFT	1400		
39	803020		REMOVE FENCE	LF	363		
40	800000A	P	FENCE (TYPE BLW, 3-STRAND, METAL POST)	LF	381		
41	820230		REMOVE SIGN	EA	5		
42	820750		FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	44		
43	820840		ROADSIDE SIGN - ONE POST	EA	5		
44	810190A		GUARD RAIL DELINEATORS	EA	24		
45	839521	F	CABLE RAILING	LF	14		
46	839738	P-F	CALIFORNIA ST-30 BRIDGE RAIL	LF	314		
47	999990		MOBILIZATION	LS	1		
BID TOTAL IN FIGURES							
BID TOTAL IN WORDS							

When an item of work is designated as F or P-F, the estimated quantity is a final pay quantity. When an item of work is designated as P or P-F, the item is eligible for progress payments as material furnished but not incorporated in the work. The Bidder must list the name and address of each subcontractor the Bidders proposes to subcontract portions of the work, as required.

IN WITNESS WHEREOF, The parties to these presents have here-unto set their hands the year and date first above written

**COUNTY OF NEVADA  
DEPARTMENT OF PUBLIC WORKS**

By \_\_\_\_\_  
*Chairman, Nevada County Board of Supervisors*

Contractor

By \_\_\_\_\_

Licensed in accordance with  
an act providing for the  
registration of contractors,

License No. \_\_\_\_\_

Federal Employer Identification

Number \_\_\_\_\_

Approved and certified as being in conformance with the requirements of the State Contract Act.

\_\_\_\_\_  
Attorney, County of Nevada

Approved Effective \_\_\_\_\_