RESOLUTION No. 23-269

OF THE BOARD OF SUPERVISORS OF THE COUNTY OF NEVADA

RESOLUTION AUTHORIZING THE CHAIR OF THE BOARD TO SIGN THE INVITATION TO BID AND THE PURCHASING AGENT TO SOLICIT BIDS FOR ELECTRIC BUS CHARGING PROJECT NEVADA COUNTY OPERATIONS CENTER (NCOC) PHASE-1, CALIFORNIA AIR RESOURCES BOARD (CARB) GRANT G20-NS-001, COUNTY PROJECT NO. 889830, ALL DISTRICTS

WHEREAS, the County of Nevada proposes to install an electric bus charging system at the Nevada County Operations Center; and

WHEREAS, bidding documents have been prepared to accomplish this work; and

WHEREAS, the Director of Public Works may incorporate final changes into the bidding documents; and


WHEREAS, the project is funded by Environmental Protection Agency Fiscal Year 2019-20 Targeted Airshed Grant (EPA-OAR-OAQPS-20-01) funds via sub-grantee contract No. G20-NS-001 with California Air Resources Board (CARB), and by State Transit Assistance (STA) funds, and is included in the proposed Fiscal Year 2023/24 Transit Services budget 4281-91003-707-1000; and

WHEREAS, no budget amendment is necessary and there is no impact to the General Fund; and

WHEREAS, construction is scheduled to begin in summer of 2023.

NOW, THEREFORE, BE IT HEREBY RESOLVED that the Board of Supervisors, of the County of Nevada, State of California:

- 1. Authorizes the Chair of the Board of Supervisors to sign the Invitation to Bid; and
- 2. Authorizes the Purchasing Agent to solicit bids for the project; and
- 3. Authorizes the Chair of the Board of Supervisors to sign the plans; and
- 4. Authorizes the Public Works Director to incorporate any final changes into the bid documents before advertising for bids



PASSED AND ADOPTED by the Board of Supervisors of the County of Nevada at a regular meeting of said Board, held on the 13th day of June, 2023, by the following vote of said Board:

Ayes:

Supervisors Heidi Hall, Edward C. Scofield, Lisa Swarthout,

Susan Hoek and Hardy Bullock.

Noes:

None.

Absent:

None.

Abstain:

None.

ATTEST:

JULIE PATTERSON HUNTER Clerk of the Board of Supervisors

6/13/2023 cc:

PW*

Edward C. Scotigld, Chair

COUNTY OF NEVADA STATE OF CALIFORNIA

SPECIFICATIONS

FOR

Electric Bus Charging Project
Nevada County Operations Center (NCOC) Phase-1

COUNTY PROJECT NO. 889830

California Air Resources Board (CARB) Grant No. G20-NS-001
A sub-grant of U.S. Environmental Protection Agency 2019 and 2020 Targeted
Air Shed Grant Program #TA98T15301-0 with CARB



BIDS DUE: July 13, 2023

The County will conduct this public bid opening through the following on-line site:

Nevada County is inviting you to a scheduled TEAMS meeting at 2:30 p.m. July 13, 2023

Join on your computer, mobile app or room device

Click here to join the meeting Meeting ID: 279 440 301 047 Passcode: oYKvUJ

Download Teams | Join on the web

Or call in (audio only)

+1 530-414-9282,,779789136# United States, Truckee
Phone Conference ID: 779 789 136#
Find a local number | Reset PIN

PRE-BID SITE VISIT (RECOMMENDED)

9:00 am, Wednesday June 28, 2023

at

12350 La Barr Meadows Rd. Grass Valley, CA 95949

The County will conduct the Pre-Bid meeting in person.
In addition, the County will host a virtual Pre-Bid meeting for those unable to attend in person.
A link to the virtual meeting is provided in the Bid documents.

(Standard Public Works Contract)

PROFESSIONAL ENGINEERS SIGNATURE PAGE

THE SPECIAL PROVISIONS CONTAINED HEREIN HAVE BEEN PREPARED BY OR UNDER THE DIRECTION OF THE FOLLOWING REGISTERED PERSONS.



STEVEN WHITTLESEY, REGISTERED CIVIL ENGINEER (CIVIL ENGINEERING ONLY)



SCOTT WHEELER, REGISTERED ELECTRICAL ENGINEER (ELECTRICAL ENGINEERING ONLY)

TABLE OF CONTENTS

A CALED A OF THREE LINE	6
CONTRACT TIME LINE	o
INVITATION TO BID	12
INSTRUCTIONS TO BIDDERS	14
CHECKLIST OF DOCUMENTS ENCLOSED BY BIDDER	41
BID FORM	22
BIDDER'S BOND	20
EXPERIENCE STATEMENT	20
EXHIBIT 12-B Bidder's List of Subcontractors (DBE and NON-DBE) Part 1	29
EXHIBIT 12-B Bidder's List of Subcontractors (DBE and NON-DBE) Part 2	30
BIDDER'S REPRESENTATIONS	31
PUBLIC CONTRACT CODE	32
EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION	33
NONCOLLUSION AFFIDAVIT	34
DEBARMENT AND SUSPENSION CERTIFICATION	35
NONLOBBYING CERTIFICATION	36
DISCLOSURE OF LOBBYING ACTIVITIES (SF-LLL)	37
INSTRUCTIONS FOR COMPLETION OF SF-LLL,	38
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS	40
DISADVANTAGED BUSINESS ENTERPRISE (DBE) FORMS	52
FXHIBIT 15-G CONSTRUCTION CONTRACT DBE (MBE) COMMITMENT	53
FXHIBIT 15-G CONSTRUCTION CONTRACT DBE (WBE) COMMITMENT	54
INSTRUCTIONS - CONSTRUCTION CONTRACT DBE COMMITMENT	55
INSTRUCTIONS - LOCAL AGENCY BIDDER (EXHIBIT 15-G)	57
DRE GOOD FAITH FEFORTS	58
EXHIBIT 15-H: PROPOSER/CONTRACTOR GOOD FAITH EFFORTS	59
FXHIBIT 9-F: DBE (MBE) RUNNING TALLY OF PAYMENTS	62
EXHIBIT 9-F: DBE (WBE) RUNNING TALLY OF PAYMENTS	63
EXHIBIT 9-F INSTRUCTIONS	64
FXHIBIT 17-F FINAL REPORT – UTILIZATION OF DISADVANTAGED BUSINESS	
ENTERPRISES (DBE) AND FIRST TIER SUBCONTRACTORS - MBE	66
EXHIBIT 17-F FINAL REPORT - LITILIZATION OF DISADVANTAGED BUSINESS	
ENTERPRISES (DBE) AND FIRST TIER SUBCONTRACTORS - WBE	67
EXHIBIT 17-F INSTRUCTIONS	68
EXHIBIT 17-O - DISADVANTAGED BUSINESS ENTERPRISES (DBE) CERTIFICATION STATUS	
CHANGE	69
INSTRUCTIONS - DBE CERTIFICATION STATUS CHANGE	70
FEMALE AND MINORITY GOALS	71
TITLE VI ASSURANCES	73
Equal Opportunity Provisions for Federally Assisted Construction Contracts - 41 CFR 60-	
1.4(b)	75
CARB NONDISCRIMINATION CLAUSES	77
FEDERAL TRAINEE PROGRAM	78
PROHIBITION OF CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE	
EQUIPMENT AND SERVICES	80
FEDERAL WAGE RATES	81
COUNTY SPECIAL PROVISIONS 82	0 .
SPECIAL PROVISIONS	83
DIVISION I GENERAL PROVISIONS	83
SECTION 1 GENERAL PROVISIONS83	00
SECTION 2 DIDDING 84	
SECTION 2 BIDDING84 SECTION 2-2 BID ITEM DESCRIPTIONS91	
SECTION 2-2 BID ITEM DESCRIPTIONS	
SECTION 3 CONTRACT AWARD AND EXECUTION	
SECTION 4 SCOPE OF WORK101	

SECTION 5 CONTROL OF WORK	103	
SECTION 6-1 CONTROL OF MATERIALS - GENERAL	100	
SECTION 6-2 CONTROL OF MATERIALS - OHALITY ASSURANCE	100	
SECTION / LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC	100	
SECTION 8 PROSECUTION AND PROGRESS	100	
SECTION 9 PAYMENT	440	
DIVISION II GENERAL CONSTRUCTION	110	110
SECTION III GENERAL		.112
SECTION 12 TEMPORARY TRAFFIC CONTROL	110	
SECTION IS WATER POLITION CONTROL	111	
SECTION 14 ENVIRONMENTAL STEWARDSHIP	114	
DIVISION III EARTHWORK AND LANDSCAPE	117	440
SECTION 19 EARTHWORK		.119
SECTION 20 LANDSCAPE	119	
DIVISION IV SUBBASES AND BASES	120	
SECTION 26 AGGREGATE BASES		120
DIVISION V SURFACING AND PAVEMENTS	120	
SECTION 52 PEINFORGEMENTS.		121
SECTION 52 REINFORCEMENT	121	
SECTION 52 REINFORCEMENT	122	
SECTION 77-1 TRENCHING AND BACKFILLING.	122	
DIVISION IX TRAFFIC CONTROL DEVICES		125
SECTION 84-2 TRAFFIC STRIPES AND PAVEMENT MARKINGS	125	
SECTION 84-9 EXISTING MARKINGS	126	
DIVISION XI MATERIALS		127
DIVISION XI MATERIALS		127
SECTION 90 CONCRETE	127	
(Standard Fublic Works Contract)		130
CEDTIFICATE OF A CIVIONII ED CONTROL		131
PERFORMANCE BONDCERTIFICATE OF ACKNOWLEDGEMENT		420
PAYMENT BOND	• • • • • • • • • • • • • • • • • • • •	132
PAYMENT BONDCERTIFICATE OF ACKNOWLEDGEMENTCERTIFICATE OF ACKNOWLEDGEMENT		132 133
PAYMENT BONDCERTIFICATE OF ACKNOWLEDGEMENT		132 133
PAYMENT BOND	405	132 133
PAYMENT BOND	135	132 133
PAYMENT BOND	135	132 133
PAYMENT BOND	135 138 138	132 133
PAYMENT BOND	135 138 138	132 133
PAYMENT BOND	135 138 138 139 140	132 133
PAYMENT BOND	135 138 138 139 140	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE V: CHANGE OF CONTRACT PRICE ARTICLE VI: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS	135 138 138 139 140 140	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK	135 138 138 139 140 140 144	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS	135 138 139 140 140 144 148 149	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE	135 138 139 140 140 144 148 149 150	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK. ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE ARTICLE XII: PAYMENT AND PERFORMANCE BONDS	135 138 139 140 140 144 148 149 150	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE ARTICLE XII: PAYMENT AND PERFORMANCE BONDS ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE	135 138 138 139 140 140 144 148 149 150 151	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK. ARTICLE III: CONTRACT TIME. ARTICLE IV: CHANGE OF CONTRACT TIME. ARTICLE V: CONTRACT PRICE. ARTICLE VI: CHANGE OF CONTRACT PRICE. ARTICLE VII: PAYMENTS TO CONTRACTOR. ARTICLE VIII: PRELIMINARY MATTERS. ARTICLE IX: CHANGES IN THE WORK. ARTICLE X: CONTRACT DOCUMENTS. ARTICLE X: CONTRACT DOCUMENTS. ARTICLE XI: THE PROJECT SITE. ARTICLE XIII: PAYMENT AND PERFORMANCE BONDS. ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE. ARTICLE XIV: MATERIALS AND FOLIPMENT	135 138 139 140 140 144 148 149 150 151 153	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE III: SCOPE OF WORK. ARTICLE III: CONTRACT TIME. ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE. ARTICLE VI: CHANGE OF CONTRACT PRICE. ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS. ARTICLE IX: CHANGES IN THE WORK. ARTICLE X: CONTRACT DOCUMENTS ARTICLE X: THE PROJECT SITE. ARTICLE XII: PAYMENT AND PERFORMANCE BONDS. ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE. ARTICLE XIV: MATERIALS AND EQUIPMENT. ARTICLE XV: PLANS AND SPECIFICATIONS	135 138 139 140 140 144 148 149 150 151 153 154	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE ARTICLE XII: PAYMENT AND PERFORMANCE BONDS ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE ARTICLE XIV: MATERIALS AND EQUIPMENT ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XVI: SHOP DRAWINGS AND SAMPLES	135 138 139 140 140 144 148 150 151 153 154 157	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE ARTICLE XII: PAYMENT AND PERFORMANCE BONDS ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE ARTICLE XIV: MATERIALS AND EQUIPMENT ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XVI: SHOP DRAWINGS AND SAMPLES ARTICLE XVII: SUBCONTRACTORS, SUPPLIERS AND OTHERS	135 138 138 139 140 144 148 150 151 153 154 157 157 159	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE X: THE PROJECT SITE ARTICLE XII: THE PROJECT SITE ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE ARTICLE XIV: MATERIALS AND EQUIPMENT ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XV: SHOP DRAWINGS AND SAMPLES ARTICLE XVIII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: PERFORMANCE OF THE WORK	135 138 138 140 140 144 148 150 151 153 154 157 157 159 160	132 133
CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK. ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE ARTICLE XII: PAYMENT AND PERFORMANCE BONDS ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE ARTICLE XIV: MATERIALS AND EQUIPMENT ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XV: SHOP DRAWINGS AND SAMPLES ARTICLE XVII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: PERFORMANCE OF THE WORK ARTICLE XVIII: PERFORMANCE OF THE WORK ARTICLE XVIX: TESTS AND INSPECTIONS	135 138 138 139 140 140 144 148 150 151 153 154 157 157 159 160 161	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE ARTICLE XI: THE PROJECT SITE ARTICLE XII: PAYMENT AND PERFORMANCE BONDS ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE ARTICLE XIV: MATERIALS AND EQUIPMENT ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XVIII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: PERFORMANCE OF THE WORK ARTICLE XVIII: TESTS AND INSPECTIONS ARTICLE XX: SUSPENSION OF WORK AND TERMINATION	135 138 139 140 140 144 148 150 151 153 154 157 159 160 161 162	132 133
CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE ARTICLE XII: PAYMENT AND PERFORMANCE BONDS ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE ARTICLE XIV: MATERIALS AND EQUIPMENT ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XVII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: PERFORMANCE OF THE WORK ARTICLE XXII: TESTS AND INSPECTIONS ARTICLE XXI: SUSPENSION OF WORK AND TERMINATION ARTICLE XXI COUNTY'S AGENT'S STATUS DURING CONSTRUCTION	135138139140144148150151153154157159160161162171	132 133
CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE ARTICLE XII: PAYMENT AND PERFORMANCE BONDS ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE ARTICLE XIV: MATERIALS AND EQUIPMENT ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XVII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: PERFORMANCE OF THE WORK ARTICLE XXII: TESTS AND INSPECTIONS ARTICLE XXI: SUSPENSION OF WORK AND TERMINATION ARTICLE XXI COUNTY'S AGENT'S STATUS DURING CONSTRUCTION	135138139140144148150151153154157159160161162171	132 133
PAYMENT BOND CERTIFICATE OF ACKNOWLEDGEMENT CONTRACT ARTICLE I: DEFINITIONS ARTICLE II: SCOPE OF WORK ARTICLE III: CONTRACT TIME ARTICLE IV: CHANGE OF CONTRACT TIME ARTICLE V: CONTRACT PRICE ARTICLE VI: CHANGE OF CONTRACT PRICE ARTICLE VII: PAYMENTS TO CONTRACTOR ARTICLE VIII: PRELIMINARY MATTERS ARTICLE IX: CHANGES IN THE WORK ARTICLE X: CONTRACT DOCUMENTS ARTICLE XI: THE PROJECT SITE ARTICLE XI: THE PROJECT SITE ARTICLE XII: PAYMENT AND PERFORMANCE BONDS ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE ARTICLE XIV: MATERIALS AND EQUIPMENT ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XV: PLANS AND SPECIFICATIONS ARTICLE XVIII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: SUBCONTRACTORS, SUPPLIERS AND OTHERS ARTICLE XVIII: PERFORMANCE OF THE WORK ARTICLE XVIII: TESTS AND INSPECTIONS ARTICLE XX: SUSPENSION OF WORK AND TERMINATION	135138139140144148150151153154157159160161162171	132 133

ARTICLE XXIV: LABOR AND EMPLOYMENT	179
ARTICLE XXV: ASSIGNMENT	181
ARTICLE XXVI: CONFLICT OF INTEREST RESTRICTIONS	181
ARTICLE XXVII: WAIVER OF RIGHTS	181
ARTICLE XXVIII: SUCCESSORS IN INTEREST	181
ARTICLE XXIX: NOTICE	181
ARTICLE XXX: VENUE AND JURISDICTION	182

ATTACHMENTS

Attachment 1 - Electrical Specifications

Attachment 2 - ChargePoint Documentation

- Part A "Express Plus, DC Fast Charging Solution, Site Design Guide"
- Part B "Express Plus, DC Fast Charging Platform, Installation Guide"
- Part C Concrete Mounting Template Instructions
- Part D Express Plus Specifications
- Part E Packing Slip for Delivered Equipment

Attachment 3 - NCOC Conformed Set

Attachment 4 - Labor Rates

CONTRACT TIME LINE

1. BIDS DUE:

2:30 pm, Thursday July 13, 2023

2. BID OPENING:

2:30 pm, Thursday July 13, 2023

- 3. BIDS TO REMAIN OPEN FOR 60 DAYS FROM DATE OF OPENING OF BIDS.
- 4. NOTICE OF AWARD DUE WITHIN 60 DAYS OF OPENING OF BIDS.
- 5. BID BONDS OF UNSUCCESSFUL BIDDERS TO BE RETURNED WITHIN **10 DAYS** OF AWARD BY COUNTY.
- 6. SIGNED CONTRACT AND BONDS DUE WITHIN 30 DAYS OF NOTICE OF AWARD.
- 7. NOTICE TO PROCEED WITH WORK WILL BE ISSUED WITHIN **14 DAYS** OF CONTRACT SIGNING.
- 8. CONSTRUCTION MUST BEGIN WITHIN **7 DAYS** AFTER ISSUANCE OF NOTICE TO PROCEED.
- 9. CONTRACTOR MUST GIVE **48** HOURS WRITTEN NOTICE OF DATE WORK WILL COMMENCE.
- 10. PRECONSTRUCTION CONFERENCE WITHIN 7 DAYS OF NOTICE TO PROCEED.
- 11. SCHEDULES AND BREAKDOWN OF PHASES OF CONSTRUCTION DUE IN **5 DAYS** AFTER RECEIPT OF NOTICE TO PROCEED.
- 12. WORK MUST BE COMPLETED WITHIN 40 WORKING DAYS

COUNTY OF NEVADA DEPARTMENT OF PUBLIC WORKS

INVITATION TO BID

FOR:

Electric Bus Charging Project Nevada County Operations Center (NCOC) Phase-1

COUNTY PROJECT NO.: 889830

California Air Resources Board (CARB) Grant No. G20-NS-001

A sub-grant of U.S. Environmental Protection Agency 2019 and 2020 Targeted Air Shed Grant Program #TA98T15301-0 with CARB

LOCATED AT: Nevada County Operations Center 12350 La Barr Meadows Road, Grass Valley

Sealed bids will be received at the office of:

Nevada County Purchasing Division Suite 129 950 Maidu Avenue PO BOX 599002 Nevada City, CA 95959-7902

Submittals are to be received by mail, or if hand delivered, must be placed in a sealed envelope with the name of the project clearly printed on the front of the envelope and should be delivered to the Purchasing Division in the Eric Rood Administrative Center. All bids will be dated and time-stamped once received by the County representative.

Until 2:30 pm, Thursday, July 13, 2023 local time for the above-referenced project.

Bids received after said time will not be accepted and will be returned unopened.

At said place and time, and promptly thereafter, all bids that have been properly submitted will be publicly opened and read aloud. Bids received after said time will not be accepted and will be returned unopened. All interested parties are invited to attend.

The County will conduct this public bid opening through the following on-line site: Nevada County is inviting you to a scheduled TEAMS meeting at 2:30 pm, Thursday, July 13, 2023

Join on your computer, mobile app or room device

Click here to join the meeting
Meeting ID: 279 440 301 047
Passcode: oYKvUJ
Download Teams | Join on the web

Or call in (audio only)

<u>+1 530-414-9282, 779789136#</u> United States, Truckee Phone Conference ID: 779 789 136#

Find a local number | Reset PIN

The work to be performed includes the following:

The work to be done, in general, consists of the installation of an owner supplied ChargePoint 150kW Express Plus plug-in charging system to accommodate the charging of two buses at the Nevada County Operations Center (NCOC). The ChargePoint Express Plus system consists of the Power Block charging power supply cabinet and the Power Link dispenser cabinet.

Contractor shall supply/install a new circuit breaker and private meter in the existing NCOC main switchboard (MSB) to serve the charging equipment. Contractor shall connect the meter to the County network in the existing Server Room. Contractor shall furnish and install conduit, conductors, pull boxes, etc. to connect the ChargePoint Power Block to the MSB, and also furnish and install conduit, conductors, cable, pull boxes, vault etc. to connect the Power Block to the Power Link. The Power Link shall be installed within the existing asphalt parking area. Contractor shall construct concrete equipment pads and bollards for the Power Block and Power Link. Contractor shall furnish and install earth ground rods/wells. Contractor shall supply/install empty conduits and pull boxes within the existing parking area to allow for the addition of charging systems in future phases. Contractor shall perform all required trenching and excavation, including reinstatement of paved areas with hot mix asphalt and unpaved areas with aggregate base. Contractor will remove existing striping, lay out the bus charging spaces and provide painted parking stripes.

If possible, all work shall be completed without interruption of power supply to the NCOC. If power supply must be interrupted to complete the work, the contractor shall inform the engineer a minimum of 72 hours in advance so appropriate arrangements can be made.

This project has been funded wholly or in part by the United States Environmental Protection Agency under assistance agreement number TA98T15301-0 to the California Air Resources Board. The contents of this document do not necessarily reflect the views and policies of the U.S. Environmental Protection Agency, nor does U.S. EPA endorse trade names or recommend the use of commercial products mentioned in this document.

Bids shall be UNIT PRICES

Bids must be for all of the work described herein unless the Bid Form specifically indicates a bid item is optional.

Complete work within 40 working days.

The Engineer's Estimate for this contract is \$240,000.

DBE Requirements

Although this project is funded by an EPA Assistance Agreement, for tracking of DBE utilization, in this case Minority Business Enterprise (MBE) and Women Business Enterprise (WBE), the Caltrans DBE approach and forms (modified) shall be used.

The MBE contract goal is 2 percent

The WBE contract goal is 1 percent

"Buy America"

This project is subject to the "Buy America" provisions of the Surface Transportation Assistance Act of 1982 as amended by the Intermodal Surface Transportation Efficiency act of 1991.

Domestic Preference Requirements

Domestic Preference requirements are found in 2 CFR 200.322. Under 2 CFR 200.322(a), to the extent consistent with law, Contractor and Subcontractors should, to the greatest extent practicable under a Federal award, provide a preference for the purchase, acquisition, or use of goods, products, or materials produced in the United States (including but not limited to iron, aluminum, steel, cement, and other manufactured products)." The regulation provides definitions of the terms "Produced in the United States" and "Manufactured products" at 2 CFR 200.322(b).

Recovered Materials

As provided in 2 CFR 200.223, Contractor and Subcontractors shall comply with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act. The requirements of Section 6002 include procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage of recovered materials practicable. This requirement applies when it is consistent with maintaining a satisfactory level of competition, where the purchase price of the item exceeds \$10,000 or the value of the quantity acquired during the preceding fiscal year exceeded \$10,000.

Obtaining Contract Documents: Official copies of the Contract Documents for bidding may be downloaded free of charge at the following link: www.mynevadacounty.com/purchasing. Alternatively, these documents may be purchased for approximately \$40.00 in person at the Purchasing Division, 950 Maidu Ave, Nevada City, CA 95959 if arranged and confirmed in advance.

Questions regarding the Work or the contract Documents shall be submitted online on Public Purchase.

Contractor will be required to possess a CLASS A contractor's license or a combination of classes required by the categories and types of work included in this contract at the time the bid is submitted. The contractor must be properly licensed as a contractor from contract award through contract acceptance (Public Contract Code § 10164).

A pre-bid walk-through will be held beginning at 9:00 am, Wednesday, June 28, 2023 at the project site at:

Nevada County Operations Center 12350 La Barr Meadows Rd. Grass Valley, CA 95949

The County will conduct the Pre-Bid meeting in person.

In addition, the County will host a virtual Pre-Bid meeting for those unable to attend in person.

A link to the virtual meeting is provided below:

Join on your computer, mobile app or room device

Click here to join the meeting
Meeting ID: 274 568 261 108
Passcode: 7g28AU
Download Teams | Join on the web

Or call in (audio only)

+1 530-414-9282, 833772242# United States, Truckee
Phone Conference ID: 833 772 242#
Find a local number | Reset PIN

DEPARTMENT OF INDUSTRIAL RELATIONS CONTRACTOR REGISTRATION. The Department of Industrial Relations (DIR) has launched an online application at https://www.dir.ca.gov/Public-Works/Contractor-Registration.html for public works contractors to meet the requirements of Senate Bill 854. Contractors must register and meet requirements using the new online application before bidding on public works contracts in California.

Contractor and subcontractors shall be bound by all applicable provisions of California Labor Code Section 1771.

In accordance with California Labor Code Section 1771.1, a contractor or subcontractor shall not be qualified to bid on, be listed in a Bid Form, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. Bids cannot be accepted from unregistered contractors except as provided in Section 1771.1.

Contractor and all subcontractors must comply with the requirements of labor code Section 1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5 Registration and all related requirements of those Sections must be maintained throughout the performance of the contract.

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. Each contractor and subcontractor must furnish certified payroll records to the Labor Commissioner at least monthly.

The County is required to provide notice to the Department of Industrial Relations of any public works contract subject to prevailing wages within five (5) days of the award. The County of Nevada encourages its contractors and subcontractors to use the US. Citizenship and Immigration Services E-Verify system to verify that employees are eligible to work in the United States. Information about the E-Verify system is available at www.dhs.gov/e-verify.

Each bidder must submit a cashier's check, certified check or a bidder's bond in an amount equal to 10% of the total amount of the bid. The bidder to whom a contract is awarded will be required to furnish a performance bond and a payment bond guaranteeing faithful performance and payment of all debts related to this contract.

The County of Nevada, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the regulations of the Department of Commerce (15 C.F.R., Part 8), issued pursuant to such Act, hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

This is a public works project. Pursuant to Sections 1770 and 1773 of the Labor Code of the State of California, the County of Nevada has ascertained that prevailing wage rates are applicable to the work to be done and are available at the State of California Department of Industrial Relations website http://www.dir.ca.gov/dlsr/PWD/index.htm. Contractor shall not pay less than the prevailing rate of wages.

No bid will be considered unless it is made on a blank form furnished by the County of Nevada and is made in accordance with the provisions of the bid requirements and conditions set forth in the contract documents.

Attention is directed to the Federal minimum wage rate requirements in the Bid Book. If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the

general prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage rate. The Department will not accept lower State wage rates not specifically included in the Federal minimum wage determinations. This includes "helper" (or other classifications based on hours of experience) or any other classification not appearing in the Federal wage determinations. Where Federal wage determinations do not contain the State wage rate determination otherwise available for use by the Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the Federal minimum wage rate which most closely approximates the duties of the employees in question.

The salary rate (excluding overhead) paid to individual consultants retained by Contractor or Subcontractors shall be limited to the maximum daily rate for a Level IV of the Executive Schedule, available at https://www.opm.gov/policy-data-oversight/pay-leave/salaries-wages, to be adjusted annually. This limit applies to consultation services of designated individuals with specialized skills who are paid at a daily or hourly rate. This rate does not include transportation and subsistence costs for travel performed (the recipient will pay these in accordance with their normal travel reimbursement practices). Sub-agreements with firms for services which are awarded using the procurement requirements in Subpart D of 2 CFR 200 are not affected by this limitation unless the terms of the contract provide the recipient with responsibility for the selection, direction, and control of the individuals who will be providing services under the contract at an hourly or daily rate of compensation.

The U.S. Department of Transportation (DOT) provides a toll-free "hotline" service to report bid rigging activities. Bid rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., Eastern Time, Telephone No. 1-800-424-9071. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report these activities. The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially, and caller anonymity will be respected.

County reserves the right, acting in its sole discretion, to waive immaterial bid irregularities, to accept or reject any and all bids, or to abandon the Project entirely.

COUNTY OF NEVADA STATE OF CALIFORNIA

Chair, Board of Supervisors or Purchasing Agent

Dated: 6/13/23

Attachment 5

NEVADA COUNTY DEPARTMENT 유 PUBLIC WORKS

W C S CIVIL ENGINEERING PLANS FOR THE CONSTRUCTION OF CHARGING PROJECT NCOC PHAS


İ

NEVADA COUNTY OPERATIONS CENTER (NCOC) 12350 LA BARR MEADOWS ROAD, GRASS VALLEY, CALIFORNIA

COUNTY PROJECT NO. 889830

FUNDED BY:
CALIFORNIA AIR RESOURCES BOARD (CARB) GRANT NO. G20-NS-001
GRANT OF U.S. ENVIRONMENTAL PROTECTION AGENCY 2019 AND 2020 TARGETED AIR SHED GRANT PROGRAM #TA98T15301-0 WITH CARB

D SUB



Electric Bus Charging Project NCOC Phase-1

TITLE SHEET



COO1

Nevada County - Department of Public Works

	Date	Ву	Description	No.
-				-
_	***************************************		***************************************	
-				

- PROJECT PLANS AND SPECIFICATIONS. SHALL 38 ž ACCORDANCE WITH THE
- AT THE TIME THE CONTRACT IS AWARDED, THE CONTRACTOR SHALL CLASS "A" LICENSE, OR A COMBINATION OF CLASSES REQUIRED BY CATEGORIES AND CLASSES OF WORK INCLUDED IN THIS CONTRACT.
- THE CONSTRUCTION METHODS AND MATERIALS SHALL CONFORM TO THE 2018 EDITION OF THE STATE OF CALIFORNIA, DEPARTMENT OF TRANSPORTATION STANDARD SECURICATIONS, AND STANDARD PLANS, INCLUDING REPUSED STANDARD PLANS, AND SECURICATIONS, AND APPLICABLE NEMAN COUNTY STANDARD DRAWINGS. IN CASE OF CONFLICT, REFER TO THE PROJECT SPECIA PROVISIONS FOR ORDER OF PRECEDENCE. SPECIAL
- THE COUNTY SHALL BE N WORK BEING PERFORMED. THE CONTRACTOR SHALL BE HELD RESPONSIBLE FOR ANY FIELD CHANGES MADE WITHOUT WRITTEN AUTHORIZATION FROM THE OWNER. BE NOTIFIED AT LEAST 48 HOURS IN ADVANCE OF ANY
- THE COST OF CORRECTIVE WORK REDUIRED FOR COMPLETION AND/OR ACCEPTACE OF THE WORK NECESSITATED BECAUSE OF UNGATISFACTOR WORKANISHIP OR MATERIALS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.
- THE CONTRACTOR SHALL VERIFY ALL CONTROLLING FIELD DIMENSIONS BEFORE ORDERING OR FABRICATING ANY MATERIALS.
- CONTRACTOR SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS DURING THE COURSE OF CONSTRUCTION OF THIS PROJECT, INCLUDING SAFTY OF ALL PERSONS AND PROPERTY, THIS REQUIREMENT SHALL NOT BE LIMITED TO NORMAL WORKING HOURS.
- THE COUNTY MAY REQUIRE THE CONTRACTOR TO UNCOVER ANY IMPROVEMENTS THAT HAVE BEEN COMPLETED WITHOUT PROPER COUNTY INSPECTION AND/OR APPROVAL. IF THE INSTALLATION IS FOUND NOT TO MEET COUNTY STANDARDS OR PERVIOUSLY APPROVED ALTERNATIVES SHOWN ON THE PLANS, THE CONTRACTOR SHALL REMOVE AND REPLACE SUCH IMPROVEMENTS AT THE CONTRACTOR'S EXPENSE
- CONTRACTOR SHALL DEVELOP A WATER POLLUTION CONTROL PROGRAM AND ENSURE MPLEMENTATION OF BEST MANAGEMENT PRACTICES. ALL PERSONNEL SHALL BE TRANKID IN THE CONDITIONS OF THE FLAM AND SHALL BE FULLY KNOWLEDGEABLE OF THE REPORTING REQUIREMENTS AND PROCEDURES.
- I NO CONSTRUCTION SMALL BE PERCOMED WITHOUT A COUNTY APPROVED EROSION AND SEDMENT CONTROL PAIN TO PREVENT SOIL EROSION ALL EROSION AND SEDMENTATION CONTROL PAINERS SMALL BE IN ACCORDINGE WITH APPROPRIATE GUIDELINES, SUCH AS THE CALIFORNIA STORMWATER GUILLING ASSOCIATION (CASA) CONSTRUCTION BUP HANDBOOK, APPLICANT MAY/ORN CONTRACTOR SHALL SECURE ANY MECESSARY STATE OF CALIFORNIA COPERAGE AS NEEDED HUBBER THE STATE'S CONSTRUCTION GENERAL FERMIT FOR STOMM WATER DISCHARGES UNDER THE MATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES).
- NISTALIATION AND MAINTENANCE OF EROSION CONTROL MEASURES ARE THE RESPONSIBILITY OF THE CONTRACTOR. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE RESPONDING OF MAY REGISION OF ALITHOR METERIAGH HE STORM PRAINT SYSTEM, MATURAL PRAINAGE COURSES AND/OR INTRUDING UPON ADJACENT ROJDWAYS AND PROPERTIES. THIS RESPONSIBILITY SHALL APPLY HROUGHOUT OF COURSE CONSTRUCTION AND UNTIL ALL DISTURBED AREAS HAVE BECOME STABILIZED AND SHALL NOT BE LIMITED TO WET WEATHER PRAINTS.
- PERIODS.

 FROTECTION AND/OR REDAIR OF THE CONTRACTOR'S WORK AS AFFECTED BY STORM WATERS DURING INCLEMENT WEATHER SHALL BE THE CONTRACTOR'S RESPONSIBILITY UNTIL THE IMPROVEMENTS HAVE BEEN ACCEPTED BY THE OWNER. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE TO ADJACENT PROPERTIES OR MEROCULANTS AS A RESULT OF NOT PROTECTING SUCH AREAS FROM STORM WATERS FLOWING OUT OF THE WORK AREA.
- 14. THE DATA FOR THE EMISTING UTILITIES AND IMPROVEMENTS ARE APPROXIMATE.
 THE CONTRACTOR IS RESPONSIBLE FOR DETERMINING THE EXACT LOCATIONS.
 FOR THE EXISTING FACULTIES, AND FOR THE PROTECTION AND REPAIR OF
 DAMAGE TO THEM CAUSED BY THE CONTRACTOR'S DEFEATIONS. NEVADA
 COUNTY HAS MADE EXPER FEROR TO SHOW LOCATIONS OF ARY AND ALL
 EXISTING SURFACE AND SUBSURFACE FACILITIES. HOWEVER, ACTIVAL TELL
 CONDITIONS AND LOCATIONS CAN WARY CONSIDERABLY FROM PLAN LOCATION.
 THEREFORE, REVIADA COUNTY CANNOT, AND DOES NOT, ASSUME RESPONSIBILITY
 FOR THE EXISTENCE OR LOCATION OF ANY FACILITIES SUCH AS, BUT NOT
 LIMITED TO, UTILITES, PHELINES AND SWERN. THE CONTRACTOR IS RESPONSIBLE
 FOR ACCUPANTELY LOCATION UTILITIES.
- ANY EXISTING UTILITY STRUCTURE, INCLUDING BUT NOT LIMITED TO VALVE BOXES, SERVER AND STORM MANHOLES AND INLETS, ELECTRICAL, WATER, GAS, AND TELEPHONE BOXES AND VALUTS OCCURRING IN THE LOCATION OF PROPOSED IMPROVEMENTS SHALL BE PROTECTED.

- THE CONTRACTOR SHALL BE RESPONSIBLE FOR POTHOLING EXISTING UTILITIES AS REQUIRED PRIOR TO CONSTRUCTION OF ANY UNDERGROUND WORK.
- THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING ANY NECESSARY UTILITY RELOCATIONS.
- THE CONTRACTOR SHALL MAINTAIN ADEQUATE DUST CONTROL PER SECTION 10-5 OF THE CALTRANS STANDARD SPECIFICATIONS.
- TRUCKS HAULING DIRT AND DEBRIS SHALL BE COVERED TO REDUCE WIND BLOWN DUST AND SPILLS.
- 20.IF ANY ARCHAEOLOGICHL ARTIFACTS, EXOTIC ROCK (NON-NATIVE), OR UNUSUAL AND MYS OF SHELL OR BONE ARE UNCOVERED DURING ANY ON-SITE CONSTRUCTION ACTIVITIES, ALL WORK MUST STOP MINEDIATELY IN THE AREA, ENGINEER SHALL BE NOTIFIED, AND A QUALIFIED ARCHAEOLOGIST RETAINED TO EVALUATE THE DESCORE THE DISCORER ON CONSTST OF HUMAN REVINES, ENGINEER SHALL BE NOTIFIED AND THE NEWDA COUNTY COROUGER AND MITTER AMERICAN HERITAGE COMMISSION MUST ALSO BE CONVICTED WORK IN THE AREA MAY ONLY PROCEED AFTER AUTHORIZATION IS GRANTED BY THE COUNTY.
- 21. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING AS-BUILT DRAWNOS TREVOLEDOUT THE COURSE OF CONSTRUCTION. SUCH DRAWNOS SHALL RECORD THE LICOATION AND DETAILS OF ALL MERGOVERNTS CONSTRUCTED AND SHALL BE SUBMITTED TO THE CONSTRUCTION INSPECTOR PRIGHT TO, AND IN CONSIDERATION OF THE OWNER'S ACCEPTANCE OF THE WORK.
- THE CONTRACTOR SHALL ACCURATELY RECORD ALL LOCATIONS AND ELEVATIONS OF ALL ANGLE POINTS AND FITTINGS OF NEW UTILITIES, AND ABANDONED LINES
- THE COMPACTOR SHALL SECURE A TRENCH PERMIT FROM THE CALIFORNIA DIVISION OF INDISTRIAL SAFETY PROOR TO EXCAVATION OF ANY TRENCH OVER FIVE FEET IN DEPTH.
- 24.PRIGH TO THE CONCLUSION OF THE WORK, THE CONTRACTOR SHALL REPAIR OF REPLACE IN KIND ALL DAMAGED PROPERTY FOR WHICH HE IS RESPONSIBLE (INCLUDING UTILITIES, DRAWAGED, CULVERTS, FENONG, CURS, GUTTER, STEWORK, ORB, GUTTER, NO SDEWLAK). THE WORK SITE AND ADJACENT AREAS SHALL BE CLEMED UP THIS REPAIR AND REPLACEMENT, AND CLEMA UP WORK SHALL BE SUBJECT TO THE APPROVAL AND ACCEPTANCE OF THE OWNER.
- 25. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR FURNISHING, INSTALLING AND MANTANING ALL WARNING SIGNS AND DEVOESS NECESSARY TO SAFEGUARD THE GENERAL PUBLIC AND THE WORK AND FOR PROPERING PROPER AND SAFE ROUTING OF THE VEHICULAR AND PEDESTRUM TRAFFIC DURING THE PERFORMANCE OF THE WORK, THIS REQUIREMENT SHALL APPLY CONCERNS, AND SHALL MOT BE LIMITED TO WORKING HOURS, THE USE OF FLAGGERS, SHAD CONSTRUCTION SIGNING SHALL COURS'THOUGHT WITH THE CURRENT EDITION OF WORK AREA AND TRAFFIC CONTROL HANDBOOK (W.A.T.C.H.) AND THE CALFORNIA MUTCD.
- 26 PUBLIC SAFETY AND TRAFFIC CONTROL SHALL BE PROVIDED IN ACCORDANCE WITH COUNTY REQUIREMENTS. SAFE VEHICULAR AND PEDESTRAN ACCESS SHALL BE PROVIDED AT ALL THRES DURING CONSTRUCTION. A TRAFFIC CONTROL PLAN SHALL BE SUBMITED BY THE CONTRACTOR AT LEAST 10 DAYS PRIOR TO COMMENCEMENT OF ANY WORK
- 27 THE DEPARTMENT OF PUBLIC WORKS (DPW) SHALL HAVE FIRST RIGHT OF RETUSAL FOR AC GRNONINGS AND/OR RELUSABLE AB MATERIAL HAM'I IS REMOVED, CONTRACTOR SHALL NOTIFY DPW RODA MATERIAL HAM'S SHOVED, CONTRACTOR SHALL NOTIFY DPW RODA MATERIAL IF DPW MITENOS TO RETUN AN GRNONINGS AND/OR RELUSABLE AB MATERIAL, IF DPW MOTS TO RETUN ANY MATERIAL HER WILL PROVIDE THE CONTRACTOR WITH A LOCAL STE FOR THE CONTRACTOR TO DEPOSIT AT CONTRACTORS WERE REUSABLE MATERIAL DEPOSIT OF THE REUSABLE FOR THE REUSABLE MATERIAL DEPOSIT OF THE REUSABLE FOR THE REUSABLE MATERIAL DEPOSIT OF THE REUSABLE FOR THAN MATERIAL DEPOSIT.
- 28 THE CONTRACTOR MUST PROVIDE TEMPORARY TRAFFIC STRIPING IF EXISTING DELINATION IS DESTROYED DURNOT TRENCHING OR OTHER WORK, PAINTED MARKINGS OR STRIPING THE MAY BE USED. THE TEMPORARY STRIPING MUST BE APPROVED FOR MATERIAL AND LYYOUT BY THE COUNTY BEFORE TRENCHING OR OTHER WORK IS STAFFED. THE CONTRACTOR, AT ITS EXPENSE. SHALL SANDBLAST ALL TEMPORARY PAINTED MARKINGS THAT ARE TO BE REMOVED. . ALL TRAFFIC STRIPES, ARROWS, AND PAVEMENT MARKINGS SHALL BE REPLACED IN-KIND WITH LIKE MATERIALS (PAINT OR THERMOPLASTIC) TO THE SPECIFICATIONS SET FORTH IN CHAPTER 3 OF THE CALIFORNIA MUTCO LATEST EDITION.
- L'HE COMPACTOR IS RESPONSIBLE FOR PRESERVATION AND PROTECTION OF EXISTING SURVEY AND PROPERTY CORNER MONUMENTS THAT EXIST AT THE TIME OF CONSTRUCTION UT HE AREA WHERE CONSTRUCTION ACTIVITIES OCCUR. MONUMENTS DISTURBED, OR LOST, DUE TO CONSTRUCTION ACTIVITIES WILL REQUIRE THAT THE CONTRACTOR HAVE THAN REPLACED, IN KIND, BY A LICENSED CALFERMAN LAND SURMEYOR, WHO WILL BE REQUIRED TO FLE WITH THE COUNTY EITHER A CORNER RECORD OR A RECORD OF SURVEY, WHICHEVER

8771(B) AND (C) MEET THE REQUIREMENTS OF THE LAND SURVEYOR'S

ACT. SECTION

Revisions

- CONTRACTOR SHALL COMPLY WITH BUSINESS AND PROFESSIONS CODE SECT 8771(B) REGARDING REFERENCING, PRESERVING AND RECONSTRUCTING MONUMENTS, WHETHER OR NOT MONUMENTS ARE SHOWN IN THESE PLANS SECT
- CONTRACTOR SHALL PROTECT ALL EXISTING FACILITIES AND SHALL RESTORE DAMAGED FACILITIES TO EXISTING CONDITION.

Š

- 33 CONTRACTOR SHALL BE RESPONSIBLE FOR RELOCATING/REINSTATING THE EXISTING IRRIGATION SYSTEM IF THIS IS NEEDED IN ORDER TO ACCOMPLISH THE WORK. THE REINSTATE DIRECTION SYSTEM SHALL BE COMPLETED AND TESTED BY THE CONTRACTOR AND SHALL BE SUBJECT TO THE APPROVAL AND ACCEPTANCE OF THE OWNER.
- 34. THE CONTRACTOR SHALL AT ALL TIMES BE RESPONSIBLE FOR JOB SITE SECURITY OF THEIR VEHICLES, EQUIPMENT, TOOLS, MATERIALS, PERSONAL BELONGINGS. FCC. THE OWNER OR ITS AGENT SHALL NOT BE RESPONSIBLE FOR LOSS OR DAMAGE TO THESE ITEMS OR ANY OTHER ITEMS OWNED BY CONTRACTOR, EMPLOYEES OR SUBCONTRACTORS.
- 35. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING ALL CONSTRUCTION SUPPLYING AND STAKING THAT MAY BE REQUIRED FOR CONSTRUCTION ACTIVITIES. INCLUDING, BUT NOT LIMITED TO, SETTING MAY ELEVATIONS. REQUIRED. S
- 36 CONTRACTOR SHALL LUMT STORAGE AND STAGING TO AREA INDICATED ON PLANS. STORAGE OR STAGING WITHIN OTHER AREAS OF THE NETWARA COUNTY OPERATIONS CENTER MUST BE APPROVED BY THE OWNER AND ENGINEER A MINIMUM OF 24 HOURS IN ADVIANCE.

TYP PB COC OF CO EXISTING
NEW
FUTURES
AGGREGATE BASE
CONDUIT
CIRCUIT BREAKER MAIN SWITCH BOARD
NEVADA COUNTY OPERATIONS CENTER
OWNER FURNISHED CONTRACTOR INSTALLED CTRIC VEHICLE CHARGING SYSTEM NISH AND INSTALL ORMATION CUIT BREAKER NTROLLED LOW-STRENGTH MATERIAL JIPMENT CTRIC VEHICLE CHARGING SYSTEM BOX

FOR ADDITIONAL ABBREVIATIONS, SEE CALTRANS STANDARD PLANS A3A, A3B & A3C.

Description Ву Date


Electric Bus Charging Project NCOC Phase-1 **GENERAL NOTES**





Scale Reference


SW PP

Nevada County — Department of Public Works









JOINT TRENCH DETAILS

WHERE NEW CONDUIT CROSSES OR IS PLACED WITHIN 1-FT OF EXISTING UTILITIES, PROVIDE COMPACTED SAND BACKFILL AS A CUSHON BETWEEN EXISTING UTILITIES AND NEW CONDUITS UNLESS OTHERWISE DIRECTED BY ENGINEER.

 THE NUMBER OF CONDUITS VARIES DEPENDING UPON THE SECTION OF TRENCH. SEE ELECTRICAL PLANS.

Dote: Sw PP Job No: 899330 Date: May 24, 2023 Scale Reference 10 Scale

C502

Electric Bus Charging Project NCOC Phase—1

F EXISTING UNPAVED AREA IS SURFACED WITH AGGREGATE BASE, REPLACE TO MATCH EXISTING AFTER TRENCHING.

2. HOT MAY ASPHALT SHALL BE INSTALED ACCORDING TO SECTION 39 OF THE SPECIFICATIONS.

3. SLURRY CEMENT MAY BE SUBSTITUTED FOR CLASS 2 ACCREANTE BASE AT CONTRACTIONS OPTION, SLURRY SPECIFICATIONS 19—3 DEE SUBSTITUTED FOR CLASS 2 SPECIFICATIONS 19—3 DEE

DETAILS 2

Nevada County - Department of Public Works

of No
P AR P
* *
 SALE OF CHURCH

No.	Description	Ву	Date
		1	
-			