

**County of Nevada**  
**2022 High Friction Surface Treatment Project**  
**Ghirardelli Associates**

Name/Classification	Billing Rate			Effective Date		Hours by Phase			Hours	Amount
	Straight	OT	DT	From	To	Precon	Construction	Closeout		
Aaron Prchlik, PE, QSD Project Manager (See note 6 below)	\$227.07	\$227.07	\$227.07	1/1/2022	12/31/2022	0	0	0	0	\$ -
Richard Kaufman, PE, QSD Resident Engineer (See note 6 below)	\$261.34	\$261.34	\$261.34	1/1/2022	12/31/2022	40	170	40	250	\$ 65,335.00
Greg Lochemes Construction Inspector	\$185.28	\$277.09	\$369.45	1/1/2022	12/31/2022	0	0	0	0	\$ -
Cesar Lara Pavement Specialist Inspector (See note 6 below)	\$161.63	\$240.65	\$320.86	1/1/2022	12/31/2022	20	420	40	480	\$ 77,582.40
Cesar Lara (OT) Pavement Specialist Inspector (See note 6 below)	\$161.63	\$240.65	\$320.86	1/1/2022	12/31/2022	0	168	0	168	\$ 40,429.20
<b>Total</b>										<b>\$ 183,346.60</b>

- 1) Hourly rates include vehicle, mobile phone, laptop, and camera.
- 2) Rates valid until 12/31/2022. Annual rate escalation is 3%.
- 3) Construction inspection activities are subject to prevailing wage requirements.
- 4) Per prevailing wage requirements, a shift differential is for for any covered work shift beginning after 2PM.
- 5) Assumes a 50 WD project for base bid of \$1,461,389.
- 6) Newly submitted with rates in accordance with original MSA.