
STATE OF CALIFORNIA    NATURAL RESOURCES AGENCY Gavin Newsom, Governor 

“The Department of Forestry and Fire Protection serves and safeguards the people and protects the property and resources of California.” 

 

 DEPARTMENT OF FORESTRY AND FIRE PROTECTION 

  P.O. Box 944246 

  SACRAMENTO, CA  94244-2460 
  (916) 653-7772  
  Website:  www.fire.ca.gov 
 
 
 
 

May 30, 2019 

Jeff Pettitt 

County of Nevada 

950 Maidu Avenue 

Nevada City, CA 95959 

 

5GG18114; Ponderosa West Grass Valley Defense Zone Project 

 
This agreement cannot be considered binding on either party until approved by appropriate authorized CAL FIRE 

designee.  No services should be provided prior to approval, as the State is not obligated to make any payments on any 

Agreement prior to final approval.  FAILURE TO RETURN ALL DOCUMENTS BY DATE BELOW MAY RESULT 

IN LOSS OF FUNDING. 

 

Please contact Elsa Hucks at (530) 889-0111 x127 if you have questions concerning services to be performed. 

Please contact Bobby Nguyen at (916) 651-6620 if you have any administrative questions or concerns. 

 
1.  Full grant agreement including terms and conditions, addendum, grant application form, scope of work, budget, and map 

enclosed.  Print (single sided) and return three (3) sets of agreements with original signatures in blue ink.  In addition, 

please return the attachment(s) below, as applicable to your organization, to be received by CAL FIRE no later than 

August 30, 2019. 

 

  ●   Attachment 5 – Std. 204 Payee Data Record http://www.documents.dgs.ca.gov/dgs/fmc/pdf/std204.pdf 

  ●   Attachment 7 – Board Resolution or Attesting Document granting authority to sign (non-profit and local entity applicants) 

   

Return all originals and requested documents for further processing to: 

Department of Forestry and Fire Protection   

Attention: GMU/CCI FP   

P.O. Box 944246   

Sacramento, CA 94244-2460 

 

2.  Enclosed for your record is one fully executed copy of the agreement referenced above. When billing for services 

performed under this agreement, your invoices must reference the agreement number above and be submitted to the 

contract manager. 

 

 

Thank you, 

 

                                                                                                  

 

Bobby Nguyen 

Grants Analyst 

Grants Management Unit        

 

Enclosures 

CC:  Joy Tucker 

 Elsa Hucks 

 Tiffany Kelly 

 

http://www.fire.ca.gov/
http://www.documents.dgs.ca.gov/dgs/fmc/pdf/std204.pdf


State of California  
Dept. of Forestry and Fire Protection (CAL FIRE) 

Office of the State Fire Marshal 
GRANT AGREEMENT 

 
APPLICANT: County of Nevada 
PROJECT TITLE: Ponderosa West Grass Valley Defense Zone Project 
GRANT AGREEMENT: 5GG18114 
PROJECT PERFORMANCE PERIOD IS from Upon Approval through March 15, 2022. 
Under the terms and conditions of this Grant Agreement, the applicant agrees to complete the project as 
described in the project description, and the State of California, acting through the Dept. of Forestry & Fire 
Protection, agrees to fund the project up the total state grant amount indicated. 
 
PROJECT DESCRIPTION:  Implement a fuel management defense zone by thinning trees, shrubs, brush and 
other vegetative growth as well as modifying fuel loads to create a defense zone amongst homes and along 
roads.  The project region is adjacent to the City of Grass Valley on both private and Nevada County-maintained 
lands within the State Responsibility. Project will affect communities of Lake Wildwood, Penn Valley and Rough 
and Ready to the west and Grass Valley to the east. The boundary encompasses 1,237 acres. 
Total State Grant not to exceed $ 2,536,477.00 (or project costs, whichever is less) 

*The Special and General Provisions attached are made a part of and incorporated into this Grant Agreement. 

 
County of Nevada 

 
 

STATE OF CALIFORNIA 
DEPARTMENT OF FORESTRY  

AND FIRE PROTECTION 
Applicant   

By 
 
 

 
By  

 Signature of Authorized Representative 
 
Title 

 
             

Title:  Mike Richwine, State Fire Marshal, Acting  

Date  Date 
 

CERTIFICATION OF FUNDING 
AMOUNT OF ESTIMATE 
FUNDING 

GRANT AGREEMENT NUMBER PO ID 

$ 2,536,477.00 5GG18114        
 

ADJ. INCREASING 
ENCUMBRANCE 

SUPPLIER ID 
      

$ 0.00 
ADJ. DECREASING 
ENCUMBRANCE 

PROJECT ID ACTIVITY ID 

$         
UNENCUMBERED BALANCE GL UNIT BUD REF FUND ENY 

$ 2,536,477.00 3540 001 3228 2018 
REPORTING STRUCTURE 

 
SERVICE LOC 
 
  91017 

ACCOUNT ALT ACC 

 35409205 5340580 5340580000 

 
I hereby certify upon my personal knowledge that budgeted funds are available for this encumbrance. 
 
 
SIGNATURE OF CAL FIRE ACCOUNTING OFFICER  DATE 
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 TERMS AND CONDITIONS OF GRANT AGREEMENT 

I. RECITALS 

1. This Agreement, is entered into between the State of California, by and through 
the California Department of Forestry and Fire Protection (CAL FIRE), hereinafter 
referred to as “STATE” and County of Nevada, hereinafter referred to as 
“GRANTEE”. 

2. The STATE herby grants to GRANTEE a sum (hereinafter referred to as 
“GRANT FUNDS”) not to exceed Two Million Five Hundred Thirty Six Thousand 
Four Hundred Seventy Seven ($2,536,477.00). 

3. In addition to the terms and conditions of this Agreement, the STATE and 
GRANTEE agree that the terms and conditions contained in the documents set 
forth below are hereby incorporated and made part of this agreement. 

a. Department of Forestry and Fire Protection (CAL FIRE) California Climate 
Investments Fire Prevention Grant Program Procedural Guide 2018-2019 

 
 b. The submitted Application, Scope of Work, Budget Detail, GHG Emissions 

Reduction Methodology and Exhibits 

 

c.   Addendum for Greenhouse Gas Reduction Fund (GGRF) Grant Projects 

 

II. SPECIAL PROVISIONS 

1. Recipients of GRANT FUNDS pursuant to California Public Resources Code 
Section 4124.5 shall abide by the provisions in this Agreement. This includes the 
requirement that work shall not commence prior to the execution of this 
Agreement by both parties.  Any work started prior to the execution of this 
Agreement will not be eligible for funding under the terms of this Agreement. 

2. As precedent to the State’s obligation to provide funding, GRANTEE shall 
provide to the STATE for review and approval a detailed budget, specifications, 
and project description.  Approval by the STATE of such plans and 
specifications, or any other approvals provided for in this Agreement, shall be for 
scope and quality of work, and shall not relieve GRANTEE of the obligation to 
carry out any other obligations required by this Agreement, in accordance with 
applicable law or any other standards ordinarily applied to such work or activity. 

3. All informational products (e.g., data, studies, findings, management plans, 
manuals, photos, etc.) relating to California’s natural environment produced with 
the use of GRANT FUNDS shall be available for public use. 
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III. GENERAL PROVISIONS 

1. Definitions 

a. The term “Agreement” means grant agreement number 5GG18114. 

b.   The term “GRANT FUNDS” means the money provided by the STATE to 
the GRANTEE in this Agreement. 

c. The term “GRANTEE” means an applicant who has a signed Agreement 
for the award for GRANT FUNDS. 

d. The term “Other Sources of Funds” means all matching fund sources that 
are required or used to complete the Project beyond the GRANT FUNDS 
provided by this Agreement. 

e.  The term “STATE” means the State of California, Department of Forestry 
and Fire Protection (CAL FIRE). 

f. The term “Project” means the development or other activity described in 
the “Project Scope of Work”. 

g. The term “Project Budget Detail” as used herein defines the approved 
budget plan. 

h.  The term “Project Scope of Work” as used herein means the individual 
scope of work describing in detail the approved tasks. 

2.  Project Representatives 

The project representatives during the term of the agreement will be: 

STATE:  CAL FIRE GRANTEE:   County of Nevada 

Section/Unit: NEU Section/Unit: 

Attention: Elsa Hucks Attention: Jeff Pettitt   

Mailing Address: 
13760 Lincoln Way 
Auburn CA, 95603 

Mailing Address: 
950 Maidu Avenue 
Nevada City CA, 95959 

Phone Number: (530) 889-0111 x127 Phone Number: (530) 265-7128 

Email Address: 
Elsa.Hucks@fire.ca.gov 

Email Address: 
jeff.pettitt@co.nevada.ca.us 
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Changes to the project representatives during the term of the agreement shall be 
made in writing. Notice shall be sent to the above representative for all notice 
provisions of this Agreement.  

3.  Project Execution 

a. Subject to the availability of grant monies, the STATE hereby grants to the 
GRANTEE a sum of money (GRANT FUNDS) not to exceed the amount 
stated on Section I. RECITALS, Paragraph 2 in consideration of and on 
condition that the sum be expended in carrying out the purposes as set 
forth in the description of the Project in this Agreement and its 
attachments and under the terms and conditions set forth in this 
Agreement. 

b. GRANTEE shall assume any obligation to furnish any additional funds that 
may be necessary to complete the Project.  Any amendment to the Project 
as set forth in the Application on file with the STATE must be submitted to 
the STATE for approval in writing. No amendment is allowed until written 
approval is given by the STATE.  

c. GRANTEE shall complete the Project in accordance with the time of 
Project performance set forth in this Agreement, unless an amendment 
has been approved and signed by the STATE under the terms and 
conditions of this Agreement.  Amendments must be requested in 
advance and will be considered in the event of circumstances beyond the 
control of the GRANTEE, but in no event less than 90 days from the 
Agreement expiration date and in no event less than 60 days before the 
effective date of the amendment.  Approval of amendment is at the 
STATE’s discretion. 

d. GRANTEE certifies that the Project Scope of Work complies with all local, 
State, and federal laws and regulations. 

e. GRANTEE shall comply with the California Environmental Quality Act 
(CEQA) (Public Resources Code, Section 21000, et. seq. Title 14, 
California Code of Regulations, Section 15000 et. seq.) and all other local, 
State, and federal environmental laws.  A copy of the certified CEQA 
document must be provided to STATE before any GRANT FUNDS are 
made available for any Project activity that could directly impact the 
environment (e.g. cutting, piling or burning bush, masticating, dozer work, 
etc.). CEQA compliance shall be completed within one (1) year from start 
date of the Agreement. The start date is considered the date the last party 
signs the Agreement. GRANT FUNDS will be made available in advance 
of CEQA compliance for project activities that do not have the potential to 
cause a direct environmental impact (e.g. project planning, locating and 
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marking property or project boundaries, contacting and signing up 
landowners, etc.). 

f. GRANTEE shall permit periodic site visits by representative(s) of the 
STATE to ensure program compliance and that work is in accordance with 
the approved Project Scope of Work, including a final inspection upon 
Project completion.    

g. GRANTEE, and the agents and employees of GRANTEE, in the 
performance of this Agreement, shall act in an independent capacity and 
not as officers, employees, or agents, of the STATE. 

4.  Project Costs and Payment Documentation 

a. Payment by the STATE shall be made after receipt of an acceptable 
invoice and approval by a duly authorized representative of the STATE.  
GRANTEE shall submit an invoice for payment to the CAL FIRE Project 
Representative of the STATE. A final invoice shall be submitted no later 
than 30 days after completion, expiration, or termination of this 
Agreement. 

b. For services satisfactorily rendered, and upon receipt and approval of 
invoices for payment, the STATE agrees to compensate GRANTEE for 
actual expenditures incurred in accordance with the rates specified herein, 
which is attached hereto, as Attachment 3 – Final Project Budget, and 
made a part of this Agreement. 

c. Equipment purchased using GRANT FUNDS, wholly or in part, must be 
used by the GRANTEE for the project which it was acquired.  STATE 
retains a vested interest in the equipment for the useful life of the 
equipment, even after completion of the grant.  GRANTEE shall provide 
written disposition of the equipment upon completion of the grant and 
upon any changes to the disposition of the equipment.  Such disposition 
must be approved in advance by STATE.  Equipment purchased using 
GRANT FUNDS cannot be used as collateral, financed, or sold without 
prior written approval from the STATE.   

d. GRANTEE shall submit, in arrears, not more frequently than once a 
month, and no less than quarterly, an invoice to the STATE for costs paid 
by GRANTEE pursuant to this Agreement.  Each invoice shall contain the 
following information:  the Agreement number, the dates or time period 
during which the invoiced costs were incurred, expenditures for the current 
invoice and cumulative expenditures to date by major budget category 
(e.g., salaries, benefits, supplies, etc.), appropriate supporting 
documentation, project progress reports, and the signature of an 
authorized representative of GRANTEE as detailed in the Invoice 
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Guidelines of the Procedural Guide for the CAL FIRE Fire Prevention 
Grant Program. 

e. GRANT FUNDS in this Agreement have a limited period in which they 
must be expended. All GRANTEE expenditures must occur prior to the 
end of the Project performance period of this Agreement. 

f. Except as otherwise provided herein, GRANTEE shall expend GRANT 
FUNDS in the manner described in the Project Budget Detail approved by 
the STATE. The dollar amount of an item in the Project Budget Detail may 
be increased or decreased by up to ten percent (10%) of the budget item 
through reallocation of funds from another item or items, without approval 
by the STATE; however, GRANTEE shall notify the STATE in writing in 
project progress reports when any such reallocation is made, and shall 
identify both the item(s) being increased and those being decreased. Any 
increase or decrease of an item of more than ten percent (10%) of the 
budget item must be approved in writing by the STATE before any such 
increase or decrease is made. A formal approved amendment is required 
to increase the total amount of GRANT FUNDS. 

g. GRANTEE shall promptly submit any and all records at the time and in the 
form as the STATE may request.   

h. GRANTEE shall submit each invoice for payment to the CAL FIRE 
Representative identified in Item 2.  The invoice may be submitted as hard 
copy or electronically. 

i. Notwithstanding any of the provisions stated within this Agreement, the 
STATE may at its discretion make advance payment from the grant 
awarded to the GRANTEE if GRANTEE is a nonprofit organization, a local 
agency, a special district, a private forest landowner or a Native American 
tribe.  Advance payment made by the STATE shall be subject to the 
following provisions.     
 

 GRANTEE shall submit a written request identifying how funds will 
be used over a six-month period.  The written request must be 
accompanied by an invoice that contains the same level of detail as 
a regular invoice. 

 GRANTEE shall file an accountability report with STATE four 
months from the date of receiving the funds and every four months 
thereafter.   

 Multiple advance payments may be made to a GRANTEE over the 
life of a project.   

 No single advance payment shall exceed 25% of the total grant 
amount and must be spent on eligible costs within six months of the 
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advance payment request.  GRANTEE may request additional time 
to spend advance funds but must be approved in writing by the 
STATE. The balance of unspent advance payment funds not 
liquidated within the six-month spending period will be billed for the 
return of advanced funds to the STATE. 

 All work under a previous advance payment must be fully liquidated 
via an invoice and supporting documentation and completed to the 
STATE’s satisfaction before another advance payment will be 
made. 

 Any advance payment received by a GRANTEE and not used for 
project eligible costs shall be returned to CAL FIRE.  The amount 
will be returned to the grant balance. 

 Advance payments must be deposited into an interest-bearing 
account.  Any interest earned on advance payment funds must be 
accounted for and used toward offsetting the project cost or 
returned to the STATE. 
 

5.  Budget Contingency Clause 

a. If STATE funding for any fiscal year is reduced or deleted for purposes of 
the Fire Prevention Grant Program, the STATE shall have the option to 
either cancel this Agreement with no liability occurring to the STATE, or if 
possible and desirable, offer an Agreement amendment to GRANTEE to 
reflect the reduced amount available for the Project. 

6.  Project Administration 

a. GRANTEE shall provide the STATE a written report showing total final 
Project expenditures and matching funds upon Project completion or grant 
expiration, whichever occurs first.  GRANTEE must report to the STATE 
all sources of other funds for the Project. If this provision is deemed to be 
violated, the STATE will request an audit of GRANTEE and can delay the 
disbursement of funds until the matter is resolved.   

b. GRANTEE shall promptly submit written Project reports as the STATE 
may request throughout the term of this Agreement.   

c. GRANTEE shall submit a final accomplishment report, final invoice with 
associated supporting documentation, and copies of materials developed 
using GRANT FUNDS, including but not limited to plans, educational 
materials, etc. within 30 days of Project completion.  

7.  Financial Records  

a. GRANTEE shall retain all records described in Section 7(c) below for 
three (3) years after final payment by the STATE. In the case an audit 
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occurs, all such records shall be retained for one (1) year from the date is 
audit is completed or the three (3) years, whichever date is later. 

b. GRANTEE shall maintain satisfactory financial accounts, documents, and 
records for the Project and make them available to the STATE for review 
during reasonable times.  This includes the right to inspect and make 
copies of any books, records, or reports of GRANTEE pertaining to this 
Agreement or matters related thereto.  

c. GRANTEE shall keep such records as the STATE shall prescribe, 
including, but not limited to, records which fully disclose (a) the disposition 
of the proceeds of state funding assistance, (b) the total cost of the Project 
in connection with such assistance that is given or used, (c) the amount 
and nature of that portion of the Project cost supplied by other sources, 
and (d) any other such records as will facilitate an effective audit. All 
records shall be made available to the STATE, other State of California 
agency, or other entity as determined by the State of California for auditing 
purposes at reasonable times. 

d. GRANTEE shall use any generally accepted accounting system. 

8.  Research 

a. GRANTEE that receives funding, in whole or in part, in the form of a 
research grant shall provide for free public access to any publication of a 
peer-reviewed manuscript describing STATE funded knowledge, STATE 
funded invention, or STATE funded technology shall be subject to the 
following conditions: 

i. GRANTEE is responsible for ensuring that any publishing or 
copyright agreements concerning peer-reviewed manuscripts fully 
comply with this section 

ii. GRANTEE shall report to STATE the final disposition of the peer-
reviewed manuscript, including, but not limited to, if it was 
published, date of publication, where it was published, and, when 
the 12-month time period from official date of publication expires, 
where the peer-reviewed manuscript will be available for open 
access. 
 

b. For a peer-reviewed manuscript that is accepted for publication pursuant 
to the terms and conditions of this Agreement, the GRANTEE shall ensure 
that an electronic version of the peer-reviewed manuscript is available to 
STATE and on an appropriate publicly accessible repository approved by 
the state agency, including, but not limited to, the University of California’s 
eScholarship Repository at the California Digital Library, the California 
State University’s ScholarWorks at the Systemwide Digital Library, or 
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PubMed Central, to be made publicly available not later than 12 months 
after the official date of publication. GRANTEE shall make reasonable 
efforts to comply with this requirement by ensuring that the peer-reviewed 
manuscript is accessible on an approved publicly accessible repository, 
including notifying the state agency that the manuscript is available on a 
state-agency-approved repository. If the grantee is unable to ensure that 
his or her manuscript is accessible on an approved, publicly accessible 
repository, the grantee may comply by providing the manuscript to the 
state agency not later than 12 months after the official date of publication. 
 

c. For publications other than those described in (b), including scientific 
meeting abstracts, GRANTEE shall comply by providing the manuscript to 
the STATE not later than 12 months after the official date of publication. 

 

d. The grant shall not be construed to authorize use of a peer-reviewed 
manuscript that would constitute an infringement of copyright under the 
federal copyright law described in Section 101 of Title 17 of the United 
States Code and following. 

 

e. Use of GRANT FUNDS for publication costs, including fees charged by a 
publisher for color and page charges, or fees for digital distribution are 
allowable costs but must be within the GRANT FUNDS and item 4 of the 
agreement. 

 

f. GRANTEE may request a waiver to the publication requirement if 

GRANTEE has an existing publication requirement that meets or exceeds 

the requirements of the research provision.  Waiver shall include 

information on GRANTEE’s existing requirements.  Approval of the waiver 

is at STATE’s discretion. 

8.  Project Termination 

a. This Agreement may be terminated by the STATE or GRANTEE upon 30-
days written notice to the other party.  

b. If either party terminates the Agreement prior to the completion of the 
Project, GRANTEE shall take all reasonable measures to prevent further 
costs to the STATE under the Agreement and the STATE shall be 
responsible for any reasonable and non-cancelable obligations incurred by 
GRANTEE in the performance of this Agreement prior to the date of the 
notice to terminate, but only up to the undisbursed balance of funding 
authorized in this Agreement. 
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c. Failure by GRANTEE to comply with the terms of this Agreement may be 
cause for suspension of all obligations of the STATE hereunder at the 
discretion of the STATE. 

d. Failure of GRANTEE to comply with the terms of this Agreement shall not 
be cause for the suspension of all obligations of the STATE hereunder if in 
the judgment of the STATE such failure was due to no fault of GRANTEE. 
At the discretion of the STATE, any amount required to settle at minimum 
cost any irrevocable obligations properly incurred shall be eligible for 
reimbursement under this Agreement. 

e. Final payment to GRANTEE may not be made until the STATE 
determines the Project conforms substantially to this Agreement. 

9.  Hold Harmless 

a. GRANTEE shall defend, indemnify and hold the STATE, its officers, 
employees, and agents harmless from and against any and all liability, 
loss, expense (including reasonable attorney's fees), or claims for injury or 
damages arising out of the performance of this Agreement but only in 
proportion to and to the extent such liability, loss, expense, attorney's fees, 
or claims for injury or damages are caused by or result from the negligent 
or intentional acts or omissions of GRANTEE, its officers, agents, or 
employees.  The duty of GRANTEE to indemnify and hold harmless 
includes the duty to defend as set forth in Civil Code Section 2778. This 
Agreement supersedes GRANTEE’s right as a public entity to indemnity 
(see Government Code Section 895.2) and contribution (see Government 
Code Section 895.6) as set forth in Government Code Section 895.4. 

b. GRANTEE waives any and all rights to any type of express or implied 
indemnity or right of contribution from the STATE, its officers, agents, or 
employees for any liability resulting from, growing out of, or in any way 
connected with or incident to this Agreement. 

c. Nothing in this Agreement is intended to create in the public or in any 
member of it rights as a third-party beneficiary under this Agreement.  

10.  Tort Claims 

FEDERAL: 

The United States shall be liable, to the extent allowed by the Federal Tort 
Claims Act 28 United States Code 2671-2680, for claims of personal injuries or 
property damage resulting from the negligent or wrongful act or omission of any 
employee of the United States while acting within the scope of his or her 
employment, arising out of this Agreement. 
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STATE: 

The State of California shall be liable, to the extent allowed by law and subject to 
California Government Code, Title 1, Division 3.6, providing for the filing of tort 
claims against the State of California, for personal injuries or property damage 
resulting from the negligent or wrongful act or omission of State of California 
employees while acting within the scope of his or her employment, arising out of 
this Agreement. 

11.  Nondiscrimination 

The State of California prohibits discrimination in all its programs and activities on 
the basis of race, color, national origin, age, disability, sex, marital status, 
religion, sexual orientation, genetic information, political beliefs, reprisal, or 
because all or part of an individual’s income is derived from any public 
assistance program.  GRANTEE shall not discriminate against any person on 
any of these bases. 

12.  Incorporation 

The grant guidelines and the Project Scope of Work, Project Budget Detail and 
any subsequent amendments or modifications to the Project Scope of Work and 
Project Budget Detail approved in writing by the STATE are hereby incorporated 
by reference into this Agreement as though set forth in full in this Agreement. 

13.  Severability 

If any provision of this Agreement or the Project Scope of Work thereof is held 
invalid, that invalidity shall not affect other provisions or applications of this 
Agreement which can be given effect without the invalid provision or application, 
and to this end the provisions of this Agreement are severable. 

14.  Waiver 

No term or provision hereof will be considered waived by either party, and no 
breach excused by either party, unless such waiver or consent is in writing and 
signed on behalf of the party against whom the waiver is asserted.  No consent 
by either party to, or waiver of, a breach by either party, whether expressed or 
implied, will constitute consent to, waiver of, or excuse of any other, different, or 
subsequent breach by either party. 

15.  Assignment 

This Agreement is not assignable by GRANTEE either in whole or in part. 
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ADDENDUM – CALIFORNIA CLIMATE INVESTMENTS (CCI) GRANT PROJECTS 

I. SPECIAL PROVISIONS 

 

1. Grant funds shall be used on projects with the primary goal of reducing greenhouse 
gases (GHGs) and furthering the purposes of California’s Global Warming Solutions 
Act of 2006, Division 25.5 (commencing with Section 38500) of the Health and Safety 
Code, and related statutes.  
 

2. Grant funds shall be used on projects limited to specific activities as described in 
CCI Grants Procedural Guides.     
 

3. Greenhouse gas emissions must be calculated using the CARB Greenhouse Gas 
Quantification Methodology applicable to the grant program 
(https://ww2.arb.ca.gov/resources/documents/cci-quantification-benefits-and-
reporting-materials).   

 
4. Grantee shall report project and benefits information when requested by the State. 

This may include, but is not limited to, funding expended, acres treated, GHG 
emissions, trees planted, disadvantaged community benefits, energy/water savings, 
job creation, and other co-benefits. 

 
5. Grantee shall maintain accurate and detailed records documenting project 

description, project location, and schedule, CCI dollars allocated, and leveraged 
funds throughout the duration of the project. 

 
6. Failure of Grantee to meet the agreed upon terms of achieving required GHG 

reduction may result in project termination and recovery of funds.   

II. MONITORING AND REPORTING REQUIREMENTS 

All funds expended through CCI are subject to emissions reporting and requirements.  

Grantee is expected to provide the appropriate materials for completing program 

quantification methodology.  Grantee shall use the current reporting template provided 

by the STATE.  The reporting shall be submitted to the STATE no less frequently than 

quarterly.  In addition, STATE may request additional information in order to meet 

current CARB reporting requirements.  The requirements are available on the CARB 

CCI Quantification, Benefits and Reporting Materials webpage: 

https://ww2.arb.ca.gov/resources/documents/cci-quantification-benefits-and-reporting-

materials. 

 

 

https://ww2.arb.ca.gov/resources/documents/cci-quantification-benefits-and-reporting-materials
https://ww2.arb.ca.gov/resources/documents/cci-quantification-benefits-and-reporting-materials
https://ww2.arb.ca.gov/resources/documents/cci-quantification-benefits-and-reporting-materials
https://ww2.arb.ca.gov/resources/documents/cci-quantification-benefits-and-reporting-materials


GRANT NUMBER 5GG18114 
County of Nevada 

Ponderosa West Grass Valley Defense Zone Project 

2 
 

 

III. PROGRAM ACKNOWLEDGEMENT/RECOGNITION 

1. All projects funded both fully and partially by the GGRF must clearly display, 

identify and label themselves as being part of the “California Climate Investments” 

program.  The acknowledgement must contain the California Climate Investments 

and CAL FIRE logos as well as the following statement:  

 

“Funding for this project provided by the California Department of Forestry and 

Fire Protection as part of the California Climate Investments Program.” 

 

A draft of the acknowledgement must be approved by the STATE prior to publication.  

For stationary projects, acknowledgement may include, but is not limited to, a sign 

on the project site.  For other project types, such as vehicles, equipment, and 

consumer-based incentives, acknowledgement is encouraged by using a decal, 

sticker or other signage. 

  

Guidance on California Climate Investments logo usage, signage guidelines, 

and high-resolution files are contained in a style guide available at: 

www.caclimateinvestments.ca.gov/logo-graphics-request. 

 

2. In addition, all projects funded both fully and partially by GGRF must contain the 

following statement in public announcements or press releases on said projects: 

“Ponderosa West Grass Valley Defense Zone Project is part of California 

Climate Investments, a statewide program that puts billions of Cap-and-Trade 

dollars to work reducing GHG emissions, strengthening the economy, and 

improving public health and the environment– particularly in disadvantaged 

communities. The Cap-and-Trade program also creates a financial incentive for 

industries to invest in clean technologies and develop innovative ways to 

reduce pollution. California Climate Investments projects include affordable 

housing, renewable energy, public transportation, zero-emission vehicles, 

environmental restoration, more sustainable agriculture, recycling, and much 

more. At least 35 percent of these investments are located within and benefiting 

residents of disadvantaged communities, low-income communities, and low-

income households across California. For more information, visit the California 

Climate Investments website at:  www.caclimateinvestments.ca.gov.” 

 

 

http://www.caclimateinvestments.ca.gov/logo-graphics-request
http://www.caclimateinvestments.ca.gov/


  

California Department of Forestry and Fire Protection (CAL FIRE) 

California Climate Investment 

Fire Prevention Program Grant Application 

Fiscal Year 2018-19 Funding Opportunity 

Project Name/Title: Ponderosa West Grass Valley Defense Zone Project

County: Nevada CAL FIRE Unit/Contract County: NEU - Nevada-Yuba-Placer Unit

3. Sponsoring Organization: County of Nevada

Title: Office of Emergency Services Program ManagerProject Manager

First Name: Jeff Last Name: Pettitt

Address 1: 950 Maidu Avenue

Address 2:

City: Nevada City State: California 

Phone Number: 530-265-1515 Secondary Phone Number:

Email Address: jeff.pettitt@co.nevada.ca.us Fax Number:

4. For which primary activity is funding being requested?  

1. Project Tracking #: 18-FP-NEU-1071 CalMapper ID: jenntamo_nifc

5. Grant Period: Please provide the estimated start date and completion date for your project.  Projects MUST be completed by  
March 15, 2022.  Note that final billing is due 30 days after project completion.  Please use MM/DD/YYYY format.   

Project Start Date: 09/01/2019 Project Completion Date: 3/15/2022

Fuel Reduction

Page  1  of   3

Please use this 3-letter Unit identifier for file 
naming  

(see question 14)

Please fill out this form completely.  Be sure to save a copy of this form for your records.  Submit 1 printed copy with original signature(s) 
and 1 electronic copy and all supporting materials to:  California Department of Forestry and Fire Protection, Attention: Grants 

Management Unit - Fire Prevention Program, P.O. Box 944246, Sacramento, CA 94244-2460.  E-mail an electronic copy to 
CALFIRE.Grants@fire.ca.gov.  Be sure to include all attachments.   

Project Name: Ponderosa West Grass Valley Defense Zone Project

Tracking #: 18-FP-NEU-1071

Zip Code: 95959 

2. Organization Type: County If Other, please specify:

If Non-Profit, are you a registered 501(c)(3)?



If yes, what is the name of the community? 
If none, enter "none".

Alta Hill, Alta Sierra, Cedar Ridge, Cherokee, Cherry Creek Acres, Chicago Park (Pinecrest), 
Donner, Floriston, Forest Knolls - Banner Mountain, French Corral...please see SOW for full list.

8. Community at Risk:  Is the project associated with a community that is listed as a Community At Risk?  See  
http://osfm.fire.ca.gov/fireplan/fireplanning_communities_at_risk.php 

 

6.  Limiting Factors:  

Are there any existing forest or land management plans; Conservation Easements; Covenant, Conditions & Restrictions (CC&R's); matters 
related to zoning; use restrictions, or other factors that can or will limit the fire prevention proposed activity?

If checked, describe existing plan(s) and the limitations, if any, in the attached Scope of Work. 

7. Timber Harvest Plans: 

For fuel reduction projects, is there a timber harvesting document on any portion of the proposed project area for which a "Notice of 
Completion" has not been filed with CAL FIRE?  

If checked, provide the THP identification number and describe the relationship to the project in the attached Scope of Work document. 

THP ID Number:

Number of Communities in the project area: 43

11. Project Budget: 

What is the proposed budget?  Please include a discussion of the project budget in the Scope of Work and enter the amount from the 
Project Budget workbook (.xls).  

Budget Item Amount

Grant Funding Requested ($)  $2,536,477.00 

Partners ($)  $7,563.00 

12. Local Wildland Fire Risk Reduction Plans: 

Is the project in, consistent with, or build on a larger plan that deals with the risk and potential impact to habitable structures in the WUI 
covered by this project?  If so, discuss in the Scope of Work.   Select all that apply.

CAL FIRE Unit Strategic Fire Plan

County Fire Department Strategic Fire Plan

Homeowners' Association Plan Fire Safe Council Action Plan

FIREWISE Community Assessment

Community Wildfire Protection PlanOther Local Plan (Identify in Scope of Work)

Project Name: Ponderosa West Grass Valley Defense Zone Project Page  2  of   3

Tracking #: 18-FP-NEU-1071

10.  Describe how your proposal would reduce the total amount of wildfire (and thereby reduce wildfire emissions) around 

communities, homes, infrastructure, and other highly valued resources.  Please focus on GHG benefits.  (limited to space provided):

It is estimated that the 2013 Rim Fire released 11,352,608 metric tons of GHG emissions. This is equivalent to emissions from 2.3 million 
cars, carbon dioxide from 1.2 billion gallons of gas, electricity used by 1.5 million homes, and emissions from 3.2 coal fired plants for 1 
year (Sierra Nevada Conservancy Rim Fire Fact Sheet). Fuel reduction is a vital tool in maintaining Sierra Nevada forests as carbon sinks, 
rather than carbon sources. This shaded fuel break will thin and remove ladder fuels which will reduce fire intensity and rate of spread, 
as well as prevent ground fires from moving to more destructive crown fires. This project will reduce the probability that unmitigated 
wildfire will spread from interface lands into densely populated and developed communities, protecting homes, infrastructure, air 
quality, and the environment. This preventative treatment is an investment in forest health and community safety.

Yes No

Local Fire Department Plan

Local Hazard Mitigation Plan

9. Disadvantaged/Low Income Community:  Is the project associated with a low income community that is listed as a Community 
At Risk?  See  
https://www.arb.ca.gov/cc/capandtrade/auctionproceeds/communityinvestments.htm

NoYes

If yes, select all that applies: Disadvantaged Low Income Both Buffer Zone

NOTE: Grant Funding Requested must match "Total Grant Proposed Costs" on Project Budget Sheet. 





California Department of Forestry and Fire Protection  
(CAL FIRE) California Climate Investments  

Fire Prevention Grants Program  
Project Scope of Work 

 

 

Project Name: Ponderosa West Grass Valley Defense Zone Project 
 
Project Tracking Number: 18-FP-NEU-1071 
 
Project Description Summary: Please provide a paragraph summarizing proposed 
project including the location, habitable structures, acres treated, etc. (Please type in 
blank space below. Please note there is no space limitations). 
 
The objective of the Ponderosa West Grass Valley Defense Zone Project is to 
implement a fuel management defense zone in a high risk region adjacent to the City of 
Grass Valley on both private and Nevada County-maintained lands within the State 
Responsibility Area. The most recent Nevada County Community Wildfire Protection 
Plan ranks this project as the highest priority hazardous fuel reduction plan for Western 
Nevada County. The intent of this proposal is to modify fuel loads to create a defense 
zone amongst homes and along roads, thinning trees, shrubs, brush and other 
vegetative growth. Sustainable forestry methods will be implemented to ensure that the 
fuel reduction treatment will result in remaining vegetation that is diverse in age, 
species, and size to ensure a healthy, defensible, self-sustaining landscape. Located 
just below Rough and Ready Highway and above McCourtney Road, this project will 
offer vital protection to the densely populated communities of Lake Wildwood, Penn 
Valley and Rough and Ready to the west, as well as the highly developed City of Grass 
Valley to the east. In addition, critical vegetation management will be achieved for a 
critical evacuation artery, Highway 20, which cuts through the heart of the defense 
zone. Currently, the highway traverses through an overgrown conifer forest, thick with 
manzanita understory and rampant ladder fuels. Vegetation within the defense zone has 
not been treated by fire in over a century. This region not only contains essential 
egress/ingress routes, but includes a high concentration of homes, as well as a senior 
mobile home park. This project will protect low-income, at-risk communities, and the 
surrounding development within the high fire severity wildland urban interface. The 
project will implement landscape scale fuel reduction and increase forest health utilizing 
the expertise of a Registered Professional Forester (RPF). The RPF will conduct 
California Environmental Quality Act (CEQA) compliance, meet with landowners to 
facilitate land treatment prescription agreements. Our partner, the Nevada County Fire 
Safe Council, will manage a Licensed Timber Operator who will ensure prescription is 
met in the field. The project boundary encompasses 1,237 acres, and within 1.5 miles of 
the boundary are nearly 3,000 improved parcels, with values greater than $10,000, 
totaling to a combined value of $591,438,842. 
 
A. Scope of Work 

 
Section 1: Hazardous Fuel Reduction/Removal of Dead or Dying Tree Projects  
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1. Describe the geographic scope of the project, including an estimate of the 
number of habitable structures and the names of the general communities that 
will benefit. 

 
The Ponderosa West Grass Valley Defense Zone Project is located in the forested 
wildland urban interface directly west of historic downtown Grass Valley and CAL 
FIRE’s Fire and Resources Assessment Program deems this area to be within a very 
high fire severity zone. Included in the project footprint is a principal evacuation artery, 
Highway 20, which is sandwiched between two major collector roads for egress/ingress, 
Rough and Ready Highway and McCourtney Road.  
 
2. Describe the goals, objectives, and expected outcomes of the project. 
 
Goals and objectives of the Ponderosa West Grass Valley Defense Zone Project 
include: 

 Increased protections for the safeguarding of life and property 

 Reduced emissions from wildfires 

 Stabilized long-term storage of carbon in biomass 

 Improved carbon sequestration in California’s natural forests 

 Reduced fire hazard in and near communities and infrastructure that provides a 
direct benefit to the State Responsibility Area 

 Improved health and resilience of treated areas for increased carbon 
sequestration 

 Improved public awareness and reduction in human ignitions 

 Reduced potential exposure of the community to toxic air quality as a result of 
unmitigated wildfire 
 

The intent of the project is to reduce the likelihood of wildfire from places where fire is 
not tolerable on the landscape – in this case, the communities, homes, infrastructure, 
and other highly valued resources in and around the project area. These objectives are 
achieved most directly through avoided wildfire emissions. Eliminating wildfire starts, 
catching wildfires before they propel into wildland areas, and facilitating firefighting 
efforts and safety all contribute to reduced wildfire emissions over time. The project will 
include an education component and serve as a model for defensible space to promote 
fire-safe communities and capture the benefits and synergy of collective, community-
wide efforts.  
 
Outcomes of the Ponderosa West Grass Valley Defense Zone Project include: 

 Disrupted contiguous fuel arrangements and removal of ladder fuels on 1,237 
acres 

 Modified and thoughtfully thinned fuel loads to reduce wildfire intensity 

 Developed defense zone for fire suppression personnel to safely combat fire 

 Treated fuel areas which will become a routine event for future maintenance to 
sustain fire safety 
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The shaded fuel break defense zone will not remove all vegetation and is not intended 
to halt the spread of wildfire entirely. Rather, the defense zone is designed to slow the 
spread of fire and provide a safe and effective location for fire suppression activities 
including the staging of ground resources for direct fire attack.  
 
3. Identify any additional assets at risk to wildfire that will benefit from the 

proposed project. These may include, but are not limited to, domestic and 
municipal water supplies, power lines, communication facilities and 
community centers. 

 
This project will reduce risks associated with wildfire to thousands of habitable 
structures due to the strategic placement of the project which is just outside the city 
limits of Grass Valley. This project will provide much needed resources to implement 
strategic community protection through fuels mitigation in and around key egress/ 
ingress routes as well as provide a safe zone for first responders to implement fire 
defense. 
 
4. Provide a clear rational for how the proposed project will reduce the risks 

associated with wildfire to habitable structures in the WUI. 
 
Additional assets this project will provide direct protection include power, hydro-electric, 
water, communications, sewer, and waste utilities. In addition, Nevada County’s only 
animal shelter, Sammie’s Friends, and McCourtney Road Transfer Station are located 
within the project footprint. Highway 20 which cuts through the middle of the defense 
zone is considered by the Circulation Element of the Nevada County General Plan to be 
a principal artery for evacuation. In rural Nevada County, Highway 20 serves as a main 
transportation route for goods and services as well as emergency equipment and first 
responders. All Ponderosa West Grass Valley Defense Zone hazardous fuels reduction 
efforts serve to harden vital ingress/egress infrastructure by decreasing continuity of 
fuels, reducing fuels loading and diminishing the intensity of the fire. Maintaining clear 
roadways will ensure that people will be able to safely evacuate, while fire suppression 
equipment and personnel will have access to a safe place to contain the wildfire.  
 
5. Is the scale of the project appropriate to achieve the stated goals, objectives 

and outcomes discussed in Item 2 above? 
 
The Ponderosa West Grass Valley Defense Zone Project is the number one priority 
listed in the most recent Nevada County Community Wildfire Protection Plan. The scale 
of the project is unequivocally appropriate to accomplish the stated goals, objectives, 
and outcomes to decrease fire intensity and provide a safe location for fire suppression 
efforts to take place.     
 
6. How will the project/activity utilize the left over woody biomass? Will the 

project/activity use a biomass facility to reduce greater Greenhouse gas 
emissions? 
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Left-over woody biomass will be chipped and or masticated and dispersed onto the 
property, or put in a pile where the material was originally staged. Studies have shown 
wood chips to provide a positive impact on landscapes as mulch. Benefits of mulched 
landscapes include (Chalker-Scott, 2007):  
 

 Improved soil moisture 

 Reduced soil erosion and compaction 

 Increased soil nutrition 

 Maintenance of optimal soil temperatures 

 Increased binding of heavy metals  

 Reduction of weeds1 
 
B. Relationship to Strategic Plans  

Does the proposed project support the goals and objectives of the California Strategic 
Fire Plan, the local CAL FIRE Unit Fire Plan, a Community Wildfire Protection Plan 
(CWPP), County Fire Plan, or other long term planning document? (Please type in blank 
space below. Please note there is no space limitations). 
 
The Ponderosa West Grass Valley Defense Zone Project directly aligns with stated 
goals and objectives listed in the California Strategic Fire Plan, the CAL FIRE Unit 
Ignition Fire Plan for Nevada-Yuba-Placer, the Nevada County Community Wildfire 
Protection Plan, the 2018-2019 Nevada County Wildfire Hazard Reduction and 
Preparedness Plan, and the 2017 Nevada County Local Hazard Mitigation Plan Update.  
 
California Strategic Fire Plan 
The Ponderosa West Grass Valley Defense Zone Project will, “integrate… fuels 
management practices with landowner/land manager priorities across all ownerships 
and jurisdictions,” achieving goal 5 of the California Strategic Fire Plan.  
 
In addition, the following Objectives of Goal 5 which will be achieved by this project are:  

 Increase support of landowner-initiated fuels reduction by using all available 
authorities and programs. 

 Assist collaborative partners by educating, increasing grant funding and 
administration capacity, providing technical assistance, and other means that 
achieve fuels reduction work on the landscape.  

 Increase public education and awareness in support of ecologically sensitive and 
economically efficient vegetation management activities, including prescribed 
fire, grazing, forest thinning, and other fuels treatment projects. 

 Support the availability and utilization of CAL FIRE hand crews and other CAL 
FIRE resources, as well as local, state, federal, tribal, and private resources, for 
fuels management activities, including ongoing maintenance. 
 

                                            
1
 Chalker-Scott, L. 2007. Impact of Mulches on Landscape Plants and the Environment - A Review. J. 

Environ. Hort. 25(4): 239-249. 
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CAL FIRE Unit Ignition Fire Plan for Nevada-Yuba-Placer 
The Unit Ignition Fire Plan for Nevada-Yuba-Placer integrates priorities and goals 
directly from the State Board of Forestry and the California Department of Forestry and 
Fire Protection’s Strategic Fire Plan. The NEU priority achieved by the Ponderosa West 
Grass Valley Defense Zone Project is: the reduction of risk to citizens and emergency 
responders from wildland fire.  
 
NEU Unit goals achieved by the defense zone are:  

 Demonstrate methods that individuals and the community can use to properly 
manage their lands to improve forest health, and reduce the ignitability of 
structures in the Wildland Urban Interface.  

 Raise citizen and stakeholder awareness of fire risks and enlist their help and 
participation in risk reduction.  

 Implement local and landscape level projects and programs that decrease fire 
risk and increase the potential for success on initial attack. 
 

Nevada County Community Wildfire Protection Plan (CWPP) 
The primary goal of the CWPP is to protect human life, private property, essential 
infrastructure and natural resources through the implementation of fire prevention 
projects that work to increase public awareness, improve forest health, sustain local 
wildlife and preserve the natural beauty of the area through a shared responsibility 
concept. 
 
The Nevada County Community Wildfire Protection Plan identifies the Ponderosa West 
Grass Valley Defense Zone as the highest priority project for western Nevada County. 
This project meets the following objectives listed in the CWPP: 
 
Fuels Reduction 

 Identify extreme hazard sites and work with landowners and communities to 
reduce fuel loads of these sites to improve safety for an entire area. 

 Treat vegetation along roads and driveways to improve site access and 
firefighting capabilities. This may include shaded canopy defensible space on 
both sides of the roads. 

 Implement fuels reduction on strategically located areas that will have the 
greatest benefit for the entire County. The objective of the proposed CHRP 
projects are to help reduce the potential of a wildfire moving from public to private 
lands and vice versa across the landscape. 

 Identify, maintain or develop safe areas, shelters, and staging locations as a 
base for firefighting operations. 
 

2018-2019 Nevada County Wildfire Hazard Reduction and Preparedness Plan 
The Ponderosa West Grass Valley Defense Zone Project achieves the following goal 
and objectives of the Nevada County Wildfire Hazard Reduction and Preparedness 
Plan. 
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Goal 6: Seek hazardous vegetation reduction and fire safe community funding 
opportunities. 
 
Objectives:  

 Aggressively seek out and apply for wildfire prevention, vegetation 
management, and related grants from State, Federal, and other sources. 

 Build County departmental and community collaborations and partnerships to 
best compete for grants and to provide the most local impact. 

 
2017 Nevada County Local Hazard Mitigation Plan Update 
The Ponderosa West Grass Valley Defense Zone Project incorporates the following 
wildfire mitigation actions included in the 2017 Nevada County Local Hazard Mitigation 
Plan Update. 
 

 Minimize risk and vulnerability of Nevada County to natural hazards and protect 
lives and prevent losses to property, public health, economy and the environment 

 Provide protection for existing /future development, critical facilities, utilities, 
services, natural resources and the environment  

 Strive for improving communities’ capabilities to prevent/mitigate hazard-related 
losses 

 Focus on reducing fire severity and intensity in Nevada County 

 Seek to reduce wildfire risk vulnerability, life/safety/property losses, wildfire 
damage 

 Implement fuels management strategy on reduction education, assistance, 
promote public fuels management, continue enhancement and implementation of 
wildfire awareness, education and outreach programs 
 

C. Degree of Risk  

1. Discuss the location of the project in relation to areas of moderate, high, or 
very high fire hazard severity zone as identified by the latest Fire and 
Resource Assessment Program maps. Fire hazard severity zone maps by 
county can be accessed at: 
http://www.fire.ca.gov/fire_prevention/fire_prevention_wildland_zones_maps.p
hp  

 
The latest CAL FIRE Fire and Resource Assessment Program map indicates that 92% 
of Nevada County is within High to Very High fire severity zones. Nevada County has 
43 communities considered at-risk and those include: Alta Hill, Alta Sierra, Cedar Ridge, 
Cherokee, Cherry Creek Acres, Chicago Park (Pinecrest), Donner, Floriston, Forest 
Knolls - Banner Mountain, French Corral, Glenbrook, Glenshire-Devonshire, Gold Flat 
Nevada, Grass Valley, Higgins Corner (Wolf), Hirschdale, Hobart Mills, Kingvale, La 
Barr Meadows, Lake City, Lake of the Pines, Lake Wildwood, Mooney Flat, Nevada 
City, Newtown, Norden Nevada 2001, North Bloomfield Nevada, North Columbia 
Nevada 2001, North San Juan, Peardale Nevada 2001, Penn Valley, Prosser Lakeview 

http://www.fire.ca.gov/fire_prevention/fire_prevention_wildland_zones_maps.php
http://www.fire.ca.gov/fire_prevention/fire_prevention_wildland_zones_maps.php
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Estates, Red Dog, Rough and Ready (Bitney Corner), Sherwood Forest, Soda Springs, 
Sweetland, Truckee, Union Hill, Washington, Willaura Estates, Willow Valley - Cascade 
Shores, and You Bet. The 1,237 acres to be treated within the footprint of the 
Ponderosa West Grass Valley Defense Zone Project are located within the Very High 
severity zone in the State Responsibility Area. 

 
2. Describe the geographic proximity of the project to structures at risk to 

damage from wildfire in the WUI. (Please type in blank space below. Please 
note there is no space limitations). 

 
In total, 2,988 improved parcels valued at more than $10,000 are located within 1.5 
miles of the project area; in total the combined value equals $591,438,842. These at-
risk structures also include the only animal shelter in Nevada County, Sammie’s 
Friends, as well as the McCourtney Road Transfer Station. Within a mile of the project 
boundary include 7 churches, 12 bridges, 6 schools, 3 fire stations, 2 government 
buildings, and 4 shelters including the Nevada County Fairgrounds. In addition to the 
known structures listed above include proprietary private energy and telecommunication 
utility infrastructure, productive farmland and a number of local businesses. Additionally, 
the historic City of Grass Valley is located directly east of the defense zone. With a 
population of nearly 13,000 people, the City of Grass Valley is a Gold Rush town and 
tourist destination with dozens of historic landmarks, rich recreational opportunities, and 
was recently deemed a California Cultural District. 
 
D. Community Support  

1. Does the project include any matching funds from other funding sources or 
any in-kind contributions that are expected to extend the impact of the 
proposed project? 

 
Participating landowners will volunteer their time to assist in flagging property 
boundaries, meet the Registered Professional Forester to verify treatment prescriptions 
and help monitor the Licensed Timber Operator.  
 
Nevada County has also applied to the Federal Emergency Management Agency 
(FEMA) for a grant to administer aggressive roadside vegetation management on the 
more than 400 roads it manages. Adjacent to and within the Ponderosa West Grass 
Valley Defense Zone Project are a total of 10.38 miles which will receive vegetation 
treatment if the grant is awarded which will complement and extend the impact of CAL 
FIRE funding in this region. 
 
Project Coordination performed by Nevada County for fuels treatment around the 
animal shelter and McCourtney Road transfer station will also be in-kind. Nevada 
County will work with the California Department of Corrections and Rehabilitation’s 
Washington Ridge Conservation Crew who will perform manual removal of hazardous 
vegetation. 
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Nevada County will also provide in-kind assistance in the form of PR and 
Communications from an Administrative Analyst to help keep the community informed 
about the goals, objectives and progress of the project.  
 
2. Describe plans for external communications during the life of the project to 

keep the effected community informed about the goals, objectives and 
progress of the project. Activities such as planned press releases, project 
signage, community meetings, and field tours are encouraged. 

 
Nevada County and the Fire Safe Council view the Ponderosa West Grass Valley 
Defense Zone Project as a model and effective educational tool for communicating best 
management practices for hazardous vegetation. This project will serve as an example 
for good land stewardship. Nevada County and the Nevada County Fire Safe Council 
will invite local media to join for a tour of the property before, during and after the project 
has been completed to keep the community informed of the progress of the project. 
Community engagement is a priority for both organizations and we maintain close 
relationships with local media like Yubanet, The Union, NCTV, KVMR and KNCO to 
make sure the community is aware of County programs and projects on multiple media 
channels. Information about the project will be communicated via radio, online news 
sites, television and in print. Nevada County currently partners with local organizations 
to promote emergency preparedness and will highlight this project at community events 
such as school safety forums, community wildfire preparedness panels, Town Halls, 
and Fire Wise Community presentations. In addition, Nevada County and the Fire Safe 
Council will take full advantage of our websites, e-newsletters, and social media 
platforms, like Facebook, NextDoor, and Twitter to raise awareness and maximize 
community education. 
 
3. Describe any plans to maintain the project after the grant period has ended. 
 
The Nevada County Fire Safe Council will coordinate Landowner Participation 
Agreements. Each agreement will require landowners receiving grant funded treatment 
to commit to a minimum of ten years of maintenance. The Fire Safe Council will track 
maintenance and facilitate reminders via email or written letters. 
 
4. Does the proposed project work with other organizations or agencies to 

address fire hazard reduction at the landscape level? (Please type in blank 
space below. Please note there is no space limitations). 

 
Nevada County and the Nevada County Fire Safe Council are active partners in the 
greater wildfire mitigation community. Both organizations are involved in collaborative 
fire prevention planning efforts, fuels reduction activities, community assistance 
programming, emergency preparedness and community education and outreach. 
Through our partnership together, and with the Community Wildfire Prevention 
Stakeholders group, a coalition of more than 30 state, local and federal agencies and 
non-profits, we work to reduce catastrophic wildfire in Nevada County. The Fire Safe 
Council has an all-volunteer board of directors who represent a cross-section of the 
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community including a: Registered Professional Forester, insurance agent, GIS 
Mapping Specialist, Master Gardner, Certified Public Accountant, Biomass Taskforce 
Representative, Firewise Coalition member, real estate broker, Fire Chief Association 
representative, Cal Fire, US Forest Service, Bureau of Land Management, Pacific Gas 
& Electric, as well as homeowner’s and retired fire fighters. Nevada County and the 
Nevada County Fire Safe Council through a multi-pronged approach coordinate to 
ensure all homes in Nevada County work toward effective defensible space. Nevada 
County’s Hazardous Vegetation Ordinance requires all homes maintain 100 feet of 
defensible space. Nevada County supports the Nevada County Fire Safe Council which 
works closely with neighborhoods to motivate landowners to organize to become formal 
NFPA Firewise Communities. We work together to place community benefit fuels 
reduction treatments on the ground that compliment larger landowner fuel reduction 
projects for the greatest benefit to the forested landscape and the watershed. These 
collaborative efforts expand fuels reductions across the at-risk wildland urban interface 
at the landscape level by removing fuel loads which lower fire intensity.  
 
E. Project Implementation  

1. Discuss the anticipated timeline for the project. Make sure to take seasonal 
restrictions into account. 

 
The project will begin September 2019 and be completed March 2022. This timeframe 
will provide sufficient time to conduct a competitive bid process to hire a Registered 
Professional Forester to complete the CEQA compliance and meet the landowners to 
develop a specific treatment prescription. The treatment developed by the Registered 
Professional Forester will be designed to provide a direct benefit to State Responsibility 
Area lands through the reduction of fire hazards in and near communities and essential 
infrastructure. This treatment will also increase carbon sequestration through improved 
forest health and resilience. Nevada County will partner with the Fire Safe Council who 
will conduct public meetings to introduce the project to neighbors and promote the 
Climate Change Investment project funding. CEQA is anticipated to take 3-6 months 
depending on field surveys. Competitive bids for the implementation will occur in the 
fall/winter of 2019 and implementation will begin 2020. The timeline may be expedited 
based on CEQA and contractor availability. At the lower elevations of Nevada County, 
work may be implemented during dry days throughout the year. To ensure safe 
operations, weather forecasts will be monitored so work does not coincide with Red 
Flag weather conditions. 
 
2. Verify the expected timeframes to complete the project will fall under the  

March 15, 2022 deadline.  
 

The project will begin September 2019 and be completed by March 15, 2022. 
 
3. Describe the milestones that will be used to measure the progress of the 

project. 
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Milestones will include: hiring a Registered Professional Forester, completing CEQA 
compliance, contracting with landowners, engaging the community with the project, 
hiring a License Timber Operator, and implementing treatment. Photographic evidence 
before and after prescription treatment will capture the effectiveness of the project. 
 
4. Describe measurable outcomes (i.e. project deliverables) that will be used to 

measure the project’s success. 
 
The ultimate project deliverable are the 1,237 total number of acres treated. Additional 
outcomes are the homes and essential infrastructure protected, residents educated, and 
egress/ingress routes provided. 
 
5. If applicable, how will the requirements of the California Environmental Quality 

Act (CEQA) be met? 
(Please type in blank space below. Please note there is no space limitations). 
 

CEQA requirements will be met by contracting with a Registered Professional Forester 
who will determine the best permitting for the project. 
 
F. Administration 

1. Describe any previous experience the project proponent has with similar 
projects. Include a list of recent past projects the proponent has successfully 
completed if applicable. Project proponents having no previous experience 
with similar projects should discuss any past experiences that may help show 
a capacity to successfully complete the project being proposed. This may 
include partnering with a more experienced organization that can provide 
project support. 

 
Nevada County will be partnering with the Fire Safe Council who has successfully 
implemented fuels reduction projects for the past two decades.  Over the past seven 
years, the Fire Safe Council has successfully implemented: the Deer Creek Fuel Break, 
Alder Creek Fuel Break, and the Columbia Hill Fuel Break Expansion. 

 
2. Identify who will be responsible for tracking project expenses and maintaining 

project records in a manner that allows for a full audit trail of any awarded 
grant funds. (Please type in blank space below. Please note there is no space 
limitations). 
 

Nevada County will be partnering with the Fire Safe Council who will be managing the 
grant. The Fire Safe Council is overseen by volunteer board of directors who jointly hold 
responsibility for all aspects of the grant management and the organization with the 
Chief Operating Officer. The organization utilizes QuickBooks accounting software, the 
Office Manager provides invoicing and documentation for approval by the Chief 
Operating Officer for maintain proper project accounting and records. Grant and class 
accounting systems are in place to enable matching funds to be applied and tracked 
appropriately. An independent contracted accountant reviews individual transactions, 
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applies overhead based on hours worked and closes the books to produce financial 
statements for the board of directors on a monthly basis. The Fire Safe Council has 
elected to be audited each year by a Certified Public Accountant (CPA) to ensure 
proper fiscal management and recommendations for improvements. The CPA provides 
a report directly to the board annually and files the required no-profit tax returns. It is 
noteworthy that the Fire Safe Council has been audited by the California Department of 
Finance, California Fire Safe Council, United States Department of Interior and 
independent CPAs since 2006 and has passed all independent audit reviews without 
exception. 
 
G. Budget  

A detailed project budget should be provided in an Excel spreadsheet attached to this 
grant application. The space provided here is to allow for a narrative description to 
further explain the proposed budget. 
 
1. Explain how the grant funds, if awarded, will be spent to support the goals and 

objectives of the project. If equipment grant funds are requested, explain how 
the equipment will be utilized and maintained beyond the life of the grant. 
 

Grant funds will provide for staff to solicit contractor bids, secure landowner 
agreements, manage contractor work, conduct field inspections, monitor progress via 
photo documentation, grant administration, and purchase a chipper. Staff will manage 
the bid solicitation process, check references for bidders and address community 
inquiries. Grant funds will also cover appropriate employee benefits for Fire Safe 
Council staff which include sick time, vacation, payroll taxes, and workers’ 
compensation insurance.  
 
Nevada County facilities seeks to purchase a chipper to be used by Facilities staff to 
assist in thinning and clearing of brush on both private and public lands within the 
Ponderosa West Grass Valley Defense Zone Project. A chipper would not only be 
effective in implementing fuels treatment for this specific defense zone project, but 
would help Nevada County to maintain the 200+ developed and undeveloped lands 
maintained by the organization year round. Thousands of residents visit Nevada County 
throughout the year. Well maintained lands will model best management practices for 
hazardous vegetation throughout the community. In addition, Nevada County could 
share the chipper with organizations such as the Fire Safe Council, schools, cities, and 
other agencies around the community to increase protection on State Responsibility 
Area lands. 

 
2. Are the costs for each proposed activity reasonable for the geographic area 

where they are to be performed? Identify any costs that are higher than usual 
and explain any special circumstances within the project that makes these 
increased costs necessary to achieve the goals and objectives of the project. 

 
The costs for each proposed activity are reasonable for our geographic area. The area 
to be treated includes 127 individual land parcels which will each need to receive their 
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own CEQA compliance. Elevated costs have been built into the budget for vegetation 
management to take into account that the land to be treated is uneven and has not 
burned in over a century. Higher fuel loads will require greater reduction efforts. 
Additionally, due to a complex web of factors, including aggressive efforts by local utility 
companies and municipalities to implement vegetation management along infrastructure 
and roads, contractors are in very high demand across the state and are able to set 
rates which reflect the current market. 

 
3. Is the total project cost appropriate for the size, scope, and anticipated benefit 

of the project? 
 
The Nevada County Fire Safe Council has a long history of operating fuel reduction 
activities and has a history of case evidence that the costs represented in the proposal 
are fair for the region, scope of work defined and the benefit delivered to the community.  
 
4. Identify all Indirect Costs and describe why they are necessary for a 

successful project implementation. Administrative expenses to be paid by the 
Fire Prevention Grants must be less than 12% of the total grant request 
(excluding equipment). 
 

Administrative expenses, which represent approximately 12% of the total program, will 
be given to the Fire Safe Council. The indirect costs will cover overhead expenses such 
as rent, utilities, phone, internet service, contracted accounting, annual CPA fiscal audit, 
volunteer liability insurance, general liability insurance and is allocated to each project 
based on the number of hours worked on that project. These expenses are necessary 
to maintain proper accounting of the grant funds, provide a business front for the 
community to seek assistance and provide for the necessary business needs of this fire 
education and prevention organization which is a pillar in the community. 
 
5. Explain each object category in detail and how that would support meeting the 

grant objectives. (Please type in blank space below. Please note there is no 
space limitation). 
 

Salaries and Wages 
Funding Request: $62,500 
Matching Funds, County of Nevada and Nevada County Fire Safe Council: $14,800 
Matching Funds, Partners: $7,563  
Total: $84,863 
 
The County of Nevada will manage and coordinate approximately 10% of the grant, with 
the Nevada County Fire Safe Council managing and coordinating the majority of the 
project. Nevada County will manage the defense zone clearing on the County’s property 
surrounding the animal shelter, Sammie’s Friends, and the McCourtney Road Transfer 
Station at the southern end of project footprint. The County of Nevada and the Nevada 
County Fire Safe Council will partner on outreach and education efforts to promote the 
Ponderosa West Grass Valley Defense Zone as a model project and example of 
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defensible space best practices for the community. The allocation plan used to 
determine costs are derived from actual known rates for personnel based on the 
projected time that will be spent on this project alone. An amount of $50,000 has been 
identified for Nevada County Fire Safe Council grant management costs; this has been 
determined for one Executive Director who will spend approximately 1,000 hours at a 
rate of $50/hour to draft and process Requests for Proposals, hire contractors, conduct 
mapping, secure landowner agreements, and perform monitoring. An amount of 
$12,500 has been calculated for one Program Manager to manage invoicing and 
reporting, and assist with project outreach and education. An amount of $7,600 for grant 
management for the County of Nevada has been calculated for 100 hours at a rate of 
$75/hour to draft and process Requests for Proposals, as well as oversee reporting and 
invoicing. An amount of $7,200 has been determined for project coordination for 150 
hours at a rate of $48 to supervise contractors on County land, monitor performance, 
and conduct outreach and education efforts with the Nevada County Fire Safe Council. 
County of Nevada personnel time, valued at a total $14,800 is considered an “in-kind” 
contribution for this proposed project.   

 
Employee Benefits 
 
Funding Request: $26,500 
Matching Funds, County of Nevada and Nevada County Fire Safe Council: $7,500 
Matching Funds, Partners: N/A 
Total: $34,000 
 
Employee benefits are allocated to County of Nevada and Nevada County Fire Safe 
Council based on staff time dedicated to this project. County of employee benefits, 
valued at a total dollar value of $7,500 have been identified as an “in-kind” contribution 
for this proposed project. 
 
Contractual 
 
Funding Request: $2,734,400 
Matching Funds, County of Nevada and Nevada County Fire Safe Council: N/A 
Matching Funds, Partners: N/A 
Total: $2,734,400 
 
Grant funds are requested in the amount of $260,000 to hire a contracted Registered 
Professional Forester to conduct CEQA on the 127 property parcels located within the 
project footprint. Costs are expected to fluctuate per parcel size, but it is estimated that 
the average cost per parcel will be approximately $2,000.  
 
Mastication and chipping costs for the 1,237 acres are estimated at $2,000 per acre for 
a total of $2,474,000.  
 
Travel and Per Diem 
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Funding Request: N/A 
Matching Funds, County of Nevada and Nevada County Fire Safe Council: N/A 
Matching Funds, Partners: N/A 
Total: N/A 
 
Supplies 
 
Funding Request: N/A 
Matching Funds, County of Nevada and Nevada County Fire Safe Council: N/A 
Matching Funds, Partners: N/A 
Total: N/A 
 
No travel, per diem or supply expenses have been allocated for this project.  

Equipment 
 
Funding Request: $80,000 
Matching Funds, County of Nevada and Nevada County Fire Safe Council: N/A 
Matching Funds, Partners: N/A 
Total: $50,000 
 
The County of Nevada is requesting $80,000 to procure a Vermeer BC 1000Xl Chipper 
and assist with maintenance during the duration of the grant. The chipper will provide 
for hazardous vegetation removal within the project footprint. The chipper will also assist 
the County with defensible space management on other County-maintained after the 
project is complete. The County of Nevada also foresees engaging in a Memorandum of 
Understanding to lend the chipper to partner agencies, municipalities, and the Fire Safe 
Council for completing fire safe activities in the community.  

 
Indirect Costs 
Funding Request: $263,064 
Matching Funds, County of Nevada and Nevada County Fire Safe Council: N/A 
Matching Funds, Partners: N/A 
Total: $263,064 
 
Administrative expenses representing 12% of the total program will pass through to the 
Fire Safe Council. The indirect costs will cover overhead expenses such as rent, 
utilities, phone, internet service, contracted accounting, annual CPA fiscal audit, 
volunteer liability insurance, general liability insurance and is allocated to each project 
based on the number of hours worked on that project. These expenses are necessary 
to maintain proper accounting of the grant funds, provide a business front for the 
community to seek assistance and provide for the necessary business needs of this fire 
education and prevention organization which is a pillar in the community. 
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H. California Climate Investments  

The space provided here is to allow for a narrative description to further explain how the 
project/activity will reduce Greenhouse Gas emissions. 
 
1. How will the project/activity reduce Greenhouse Gas emissions? 
 
The Ponderosa West Grass Valley Defense Zone Project will reduce Greenhouse gas 
emissions by:  

 Reducing emissions from wildfire 

 Stabilizing long-term storage of carbon in biomass 

 Improving carbon sequestration in California’s natural forest 

 Reducing fire hazard in and near communities and infrastructure that provides a 
direct benefit to State Responsibility Are 

 Improving health and resilience of treated areas for increased carbon 
sequestration 
 

The intent of the project is to reduce the likelihood of wildfire from places where fire is 
not tolerable on the landscape – in this case, the communities, homes, infrastructure, 
and other highly valued resources in and around the project area. Greenhouse 
reduction objectives are achieved most directly through avoided wildfire emissions. The 
establishment of the Ponderosa West Grass Valley Defense Zone Project will reduce 
wildfire starts, provide an region to catch wildfires before they propel into densely 
populated wildland urban areas, provide a safe place for firefighting efforts which all 
contribute to reduced wildfire emissions over time. The project includes an education 
component and will serve as a model for defensible space to promote fire-safe 
communities and capture the benefits and synergy of collective, community-wide efforts.  
 
2. Is the project located in a Low-Income or Disadvantaged Community? If not, 

does the project benefit those communities. Please explain.  
 

The project is located within Census Tract 6057000502 which is defined as a Low-
Income community per AB 1550. Additionally, community benefits will also be extended 
to the Low-Income communities in Census Tracts 6057000105, 6057000104, 
6057000900, 6057000501, and 6057000600, primarily located around Alta Sierra, 
Grass Valley, North San Juan, and Washington. 

 
3. What are the expected co-benefits of the project/activity (i.e. environmental, 

public health and safety, and climate resiliency)? 
 
The defense zone will result in several co-benefits to the community as a whole. In 
addition to significantly reducing risk to human lives, wildlife and property, the project 
will increase education and awareness, protect natural, cultural and historical resources, 
as well as provide a cost effective way to maintain and sustain the project into the 
future. The Ponderosa West Grass Valley Defense Zone Project will be an community 
education tool raising awareness and engaging not only to the residents within the 
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project, but also the community at large as it will also serve as a model project to which 
the Nevada County and the Nevada County Fire Safe Council can point. Nevada 
County also has a large stock of historically significant public buildings, homes, and 
landmarks listed in the National Register of Historic Places, California Register of 
Historical Resources, California Historical Landmarks, and California Points of Historical 
Interest. Nevada County was home to a significant Native American population and was 
the site of bustling mining operations during the Gold Rush. Within Nevada County are 
nearly seventy cultural, anthropological and historical resources worthy of preservation. 
The Ponderosa West Grass Valley Defense Zone Project will help to safeguard these 
landmarks and the historic downtown of the City of Grass Valley which is immediately 
adjacent to the shaded fuel break location.  
 
4. When are the Greenhouse Gas emissions and/or co-benefits expected to 

occur and how will they be maintained? (Please type in blank space below. 
Please note there is no space limitations). 

 
The Greenhouse Gas emissions reduction and co-benefits are expected to occur upon 
completion of the project in March of 2022 and will be maintained through land owner 
agreements which will require at least ten years of maintenance. 
 
 
 



Tracking #: 18-FP-NEU-1071
Project Name: Ponderosa West Grass Valley Defense Zone

Budget 
Category

Item Description Total
($)

Quantity Units Cost/Unit Grant Grantee Partner Grant Grantee Partner(s)

Grant Management-Fire Safe Cou 1000 Hours 50$            100% 0% 0% 50,000$             -$                    -$                    50,000$             
Grant Management-Nevada Coun 100 Hours 76$            0% 100% 0% -$                    7,600$                -$                    7,600$                
Coordination-Fire Safe Council 500 Hours 25$            75% 25% 0% 9,375$                3,125$                -$                    12,500$             
Coordination-Nevada County 150 Hours 48$            0% 100% 0% -$                    7,200$                -$                    7,200$                
Participating Landowners 260 Hours 29$            0% 0% 100% -$                    -$                    7,563$                7,563$                

0 Hours -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Hours -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Hours -$           0% 0% 0% -$                    -$                    -$                    -$                    

59,375$             17,925$             7,563$                84,863$             

Grant Management-Fire Safe Cou 1000 Days 19$            100% 0% 0% 19,000$             -$                    -$                    19,000$             
Grant Management-Nevada Coun 100 Days 36$            0% 100% 0% -$                    3,600$                -$                    3,600$                
Coordination-Fire Safe Council 500 Hours 15$            100% 0% 0% 7,500$                -$                    -$                    7,500$                
Coordination-Nevada County 150 Days 26$            0% 100% 0% -$                    3,900$                -$                    3,900$                

0 Hours -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Hours -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Hours -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Hours -$           0% 0% 0% -$                    -$                    -$                    -$                    

26,500$             7,500$                -$                    34,000$             

Registered Professional Forester 1 Contract 260,000$  100% 0% 0% 260,000$           -$                    -$                    260,000$           
Mastication & Chipping 1237 Acres 2,000$      64% 36% 0% 1,583,360$        890,640$           -$                    2,474,000$        
CEQA 1 Contract 295,717$  89% 11% 0% 263,188$           32,529$             -$                    295,717$           

0 Acres -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Miles -$           0% 0% 0% -$                    -$                    -$                    -$                    

2,106,548$        923,169$           -$                    3,029,717$        
D. Travel & Per Diem:

0 Days -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Days -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Days -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Days -$           0% 0% 0% -$                    -$                    -$                    -$                    

-$                    -$                    -$                    -$                    

0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    

-$                    -$                    -$                    -$                    

Vermeer BC1000XL Brush Chipper 1 Each 80,963$    100% 0% 0% 80,963$             -$                    -$                    80,963$             
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    

80,963$             -$                    -$                    80,963$             
G. Other Costs

0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    
0 Each -$           0% 0% 0% -$                    -$                    -$                    -$                    

-$                    -$                    -$                    -$                    

2,273,386$       948,594$           7,563$               3,229,543$       

12% 263,091$           263,091$           

2,536,477$       948,594$           7,563$               3,492,634$       

-$                    -$                    

2,536,477$   948,594$      7,563$           3,492,634$   Total Grant Proposed Costs

Sub-Total Other Costs

Total Direct Costs

E. Supplies

Sub-Total Supplies: 

Less Program Income

Total Project Costs

Indirect Costs (Exclude Equipment)

C. Contractual
Sub-Total Employee Benefits: 

Sub-Total Salaries and Wages: 

Cost Basis

Sub-Total Equipment: 

F. Equipment

Sub-Total Travel & Per Diem: 

Sub-Total Contractual: 

Funding Source
($)

Cost Share
(%)

B. Employee Benefits

A. Salaries and Wages

Project Budget
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Every reasonable effort has been made to assure the accuracy of the maps
and data provided; nevertheless, some information may not be accurate.
The County of Nevada assumes no responsibility arising from use of this
information. 
THE MAPS AND ASSOCIATED DATA ARE PROVIDED WITHOUT 
WARRANTY OF ANY KIND, either expressed or implied, including but
not limited to, the implied warranties of merchantability and fitness
for a particular purpose. Before making decisions using the information
provided on this map, contact the Nevada County Public Counter staff
to confirm the validity of the data provided.
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