
~~ ~ RESOLUTION No. 4 

OF THE BOARD OF SUPERVISORS OF THE COUNTY OF NEVADA 

RESOLUTION TO AWARD THE CONTRACT FOR THE 2025 

EASTERN NEVADA COUNTY ANNUAL STRIPING PROJECT TO 

TRAFFIC LIMITED FOR A TOTAL AMOUNT OF $74,431.16 

UNDER COUNTY PROJECT NUMBER 426644 - DISTRICT V 

WHEREAS, on April 8, 2025, the Nevada County Board of Supervisors approved 

Resolution 25-118 to authorize the Purchasing Agent to solicit bids for the 2025 Eastern Nevada 

County Annual Striping Project; and 

WHEREAS, bids were opened on May 1, 2025, with the low bid being Traffic Limited at 

$67,664.69; and 

WHEREAS, the bid price is $67,664.69, plus a 10% contingency of $6,766.47 for a total 

of $74,431.16; and 

WHEREAS, the low bidder met all of the bid submittal requirements and work is expected 

to begin June 2025; and 

WHEREAS, Road Maintenance and Rehabilitation Act (RMRA) within the Road Fund are 

available for this project during fiscal year 24/25; and 

WHEREAS, there is sufficient budget in Roads Engineering to encumber the contract. 

NOW, THEREFORE, BE IT HEREBY RESOLVED that the Nevada County Board of 

Supervisors: 

1. Approves the award contract to the low bidder, TRAFFIC UNLIMITED, in the amount 

of $67,664.69, plus a 10% contingency of $6,766.47, for a total of $74,431.16. 

2. Authorizes the Chair of the Board of Supervisors to execute on behalf of Nevada 

County a Standard Long form Public Works contract between Nevada County and 

Traffic Limited upon receipt of the Payment Bond and Performance Bond by the 

Director of Public Works and approval and acceptance of the Certificate of Insurance 

by the Risk Manager. 

3. Authorizes the Auditor Controller to encumber the contract: 

1114-30104-702-1000 / 521120 $74,431.16 



PASSED AND ADOPTED by the Board of Supervisors of the County of Nevada at a regular meeting of 

said Board, held on the 27th day of Mav 2025, by the following vote of said Board: 

Ayes: Supervisors Heidi Hall, Robb Tucker, Lisa Swarthout, Susan 

Hoek, and Hardy Bullock. 

Noes: None. 

Absent: None. 

Abstain: None. 

Recuse: None. 

ATTEST: 

T[NE MATHIASEN 

Chief Deputy Clerk of the Board of Supervisors 

Heidi Hall, Chair 



Title: 2025 EASTERN NEVADA COUNTY 

Project No. 426644 

Bid Opening: 5/1/2025 

COUNTY OF NEVADA 

BID SUMMARY 

ITEM ITEM 
NO. DESCRIPTION 

UNIT 

En ineers Estimate 

UAN. UNIT COST AMOUNT 

CONTRACTORS BIDS 

T►aHlc Umkad Central Striping Nevada Barricade 8 Sign WGT Enterprise Inc dba PCI 

UN T. O T U T UNIT COST AMOUNT UNIT OST AMOUNT UNIT COST AMOUNT 

Double Yellow with Black(4-inch)Paint 
Pass/No- ass with Black 4-inch Paint 

LF 
LF 

105,656 
5,840 

$ 
$ 

0.30 
0.30 

$ 37,696.80 
E 1,752.00 

$ 0.37 
$ 0.35 

$ 38,564.44 
$ 2,044.00 

S 0.18 
$ 0.30 

S 19,018.08 
S 7,752.00 

3 0.55 $ 58,110.80 
$ 0.45 S 2,628.00 

$ 0.64 
$ 0.80 

S 67,619.84 
$ 4,672.00 

Edgeline or Dashed Edgeline (4-inch) Paint 
Dashed Centerline with Black (flinch) Paint 
8" Channelizing 

LF 
LF 
LF 

153,410 
730 
200 

5 
$ 
S 

0.17 
028 
0.66 

$ 26,079.70 
$ 204.40 
$ 132.00 

$ 0.18 
$ 0.15 
$ 0.50 

3 26,846.75 
$ 109.50 
$ 100.00 

$ 0.30 
S 0.50 
S 10.50 

$ 46,023.00 
S 365.00 
E 2,100.00 

$ 0.45 
$ 0.30 
$ 7.00 

$ 69,034.50 
$ 219.00 
S 200.00 

5 0.44 
S 1.00 
S 1.00 

§ 67,500.40 
$ 730.00 
$ 200.0 

Bid Total $ 59,864.90 $ 67,664.69 $ 69,258.08 5 130,192.30 S 140,722.24 
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•~ ~~`~~~- 
~.~t~~aE~.~~~ 

„ ~- ~ `~ 
~ • ~ ~~~` ̀=`'*~ BID FORM 

(Nevada County Standard Form Bid Document) 

BID TO THE COUNTY OF NEVADA FOR: 2U25 EASTERN NEVADA COUNTY ANNUAL ~, ~~~`''T',~, 

STRIPING PROJECT ~~~ ~- y. s,.' ~,"~ ~"'. 

Name of Bidder: / V'G T'`~ ~ li ~~ ~^n , ~ e y ra ~•', 

The work to be done and referred to herein 1s in Nevada County, State of California, and shall be ~ t+ ~ r' 

constructed in accordance with the Plans, Specifications (including tha payment of not less than the - ~~~ '~Z~ 

wage rates set forth therein) and the Contract annexed hereto. ~`~`~• j;~~ $a ~._• ~. 

The work to be done is shown on project documents entitled: 2025 EASTERN NEVADA COUNTY 'y 

ANNUAL STRIPING PROJECT 

The undersigned, as bidder, declares that the only persons or parties interested in this bid as 

principals are those named herein; that this bid is made without collusion with any other person, 

firm, or corporation, and in submitting this bid, the undersigned bidder agrees that he or she has 

carefully examined the location of the proposed work, the annexed proposed form of contract, and 

the plans therein referred to and all other documents listed or incorporated in the bedding 

documents and contract documents; and bidder proposes, and agrees if this bid is accepted, that 

bidder will contract with the County of Nevada in the form of the copy of the contract annexed 

hereto, to provide all necessary machinery, tools, apparatus, and other means of construction, and 

to do ail the work and furnish a!I the materials specified in the contract, in the manner and time 

therein prescribed, and according to the requirements of County as therein set forth, and that bidder 

wilt take in full payment therefor the following: 

Item ^ j  Item ~ -~ Unit of Cal-Trans Estimated Item Total 

No. Measure Detail Quantity Price 

.astern County 
~,~~ 

1. 
~2. 

ouble Yellow with Black 4-inch Parnt LF 21 105,656 ~ 3f S ~ ~ 
D - ~~ 

ass/No- ass with Black 4-inch Paint LF 18 5,840 S 2 

3. Edgeline or Dashed Edgeline (4-inch) LF 27B t 27C 153,410 ?g 

Paint • ~ ~S Z( ~~6 

4. Dashed Centerline with Black (4-inch) LF 5 730 

Paint ! S ~9 _eo- -
~dQ ~~ 

5.._ " Channelizing LF 39 
— 

200 
,_ 

~~ 
~~~ ~ 

~~ 
y _~~._ _ _._~-_ 

Total ~ 67 66~ 

TOTAL OF BID (in figures): 67 6 6 /nu 

7~7~~'~~l~Vc~,-'f'~ovhGH - ~tj~-~IPIr " C - ~~~ 

~ 
TOTAL OF BID (in words): 

Bidder shall bid each item. Failure to bid an item shall be just cause for considering the bid as non-

responsive. County reserves the right to reject all bids 

The undersigned bidder agrees to furnish the required bonds or other security and to enter into a 

contract within fhe time specified in the Instructions to Bidders, and further agrees to complete ail 

work by the bid, in accordance with all requirements of the contract. 

The undersigned, as bidder, declares that the only persons or parties interested sn this bid as 

principals are those named herein; that this bid is made without collusion with any other person, 

firm, or corporation, and in submitting this bid, the undersigned bidder agrees that he or she has 

carefully examined the location of the proposed work, the annexed proposed form of contract, and 

p~•~ ~t 

~.4. ~~~ 1 ~'~1 
Lodi, ~~►. ~+5~~1 

~uv 
6~p



COUNTY OF NEVADA 
STATE OF CALIFORNIA 

BIDDING DOCUMENTS, SPECIFICATIONS 
AND CONTRACT DOCUMENTS 

FOR 

2025 EASTERN NEVADA COUNTY ANNUAL STRIPING PROJECT 

COUNTY PROJECT NO.426644 

CALIFORNIA 

BIDS DUE: May 1, 2025 2:30 p.m. 

The County will conduct this public bid opening through the following on-line site: 

Nevada County is inviting you to a scheduled TEAMS meeting at 2:30 p.m. May 1, 2025 

Join on your computer, mobile app or room device 

Joon fihe rneetana new 
Meeting ID: 256 833 420 584 

Passcode: uf7Ap62A 

Dial in by phone 

+1 530-414-9282 

Phone conference ID: 369 971 932# 

(Standard Public Works Contract) 

H:1PW1Engineering\CONTRAClICounty Standard Contracts\LOCAL Contract Boilerplate (JAN 16 2020).doc 
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PROFESSIONAL ENGINEERS SIGNATURE PAGE 

THE SPECIAL PROVISIONS CONTAINED HEREIN HAVE BEEN PREPARED BY OR UNDER 
THE DIRECTION OF THE FOLLOWING REGISTERED PERSON. 

/ ~4 e GEC G Sp ~~~\ 
~ ~ ~ 

o ~ `~ ~ v' 
c~ NU. C52884 
is EXP, 12-31-26~ 
\~qT~ crvtL 

iF~~`/l~ 

~,~ . .„ 

PATRICK PERKINS, REGISTERED CIVIL ENGINEER 
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CONTRACT TIME LINE 

1. BIDS DUE: May 1, 2025, at 2:30 p.m. 

2. BID OPENING: May 1, 2025, at 2:30 p.m. 

3. BIDS TO REMAIN OPEN FOR 60 DAYS FROM DATE OF OPENING OF BIDS. 

4. ANTICIPATED START OF WORK IS June 15, 2025. 

5. NOTICE OF AWARD DUE WITHIN 40 DAYS OF OPENING OF BIDS. 

6. BID BONDS OF UNSUCCESSFUL BIDDERS TO BE RETURNED WITHIN 10 DAYS OF 

AWARD BY COUNTY. 

7. SIGNED CONTRACT AND BONDS DUE WITHIN 30 DAYS OF NOTICE OF AWARD. 

8. NOTICE TO PROCEED WITH WORK WILL BE ISSUED WITHIN 14 DAYS OF CONTRACT 

SIGNING. 

9. CONSTRUCTION MUST BEGIN WITHIN 7 DAYS AFTER ISSUANCE OF NOTICE TO 

PROCEED. 

10. CONTRACTOR MUST GIVE 72 HOURS WRITTEN NOTICE OF DATE WORK WILL 

COMMENCE. 

11. PRECONSTRUCTION CONFERENCE WITHIN 7 DAYS OF NOTICE TO PROCEED. 

12. SCHEDULES AND BREAKDOWN OF PHASES OF CONSTRUCTION DUE IN 5 DAYS AFTER 

RECEIPT OF NOTICE TO PROCEED. 

13. WORK MUST BE COMPLETED WITHIN 10 WORKING DAYS 
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COUNTY OF NEVADA 
DEPARTMENT OF PUBLIC WORKS 

INVITATION TO BID 

FOR: 2025 Eastern Nevada County Annual Striping Project 
COUNTY PROJECT NO. — 426644 

LOCATED AT: NEVADA COUNTY, CALIFORNIA 

Sealed bids will be received at the office of: 

Nevada County Purchasing Division 
Suite 129 
950 Maidu Avenue 
PO BOX 599002 
Nevada City, CA 95959-7902 

Until 2:30 p.m. May 1, 2025 local time for the above-referenced project. 

Bids received after said time will not be accepted and will be returned unopened. 

At saki olar_'e end tima, and promptly thereafter, a!! bids t"at "av~ been N~oper~y ~uur~~tte~ ~r~l~ ue 
publicly opened and read aloud. Bids received after said time will not be accepted and will be 
returned unopened. All interested parties are invited to attend. 

The work to be performed includes the following: 

The work to be done in general consists of sweeping roads and applying paint to County 
maintained roads. The list of roads to be striped is provided at the end of the Special Provisions. 

Anticipated start of work is June 15, 2025. 

The Engineer's Estimate for this contract is $59,865. 

Bids shall be UNIT PRICES 

Bids must be for all of the work described herein unless the Bid Form specifically indicates a bid 
item is optional. 

Complete work within 10 working days. 

The work covered by this bid is not state or federally funded. As such, there are no DBE or DBVE 
goals and no small Business requirement. 

Obtaining Contract Documents: Official copies of the Contract Documents for bidding may be 
downloaded free of charge at the following link: Purchasing ~ Nevada County, CA 
(nevadacountyca.gov). Alternatively, these documents may be purchased for approximately 
$20.G0 in person at the Purchasing Division, 950 Maidu Ave, Nevada City, CA 95959 if arranged 
and confirmed in advance. 

Questions regarding the work or the contract documents shall be submitted online on Public 
Purchase. 
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Contractor will be required to possess a CLASS A contractor's license or a combination of 

classes required by the categories and types of work included in this contract at the time the bid 

is submitted. The contractor must be properly licensed as a contractor from contract award through 

contract acceptance (Public Contract Code § 10164). 

A pre-bid conference orwalk-through will NOT be held. 

DEPARTMENT OF INDUSTRIAL RELATIONS CONTRACTOR REGISTRATION. The Department 

of Industrial Relations (DIR) has launched an online application at https://www.dir.ca.gov/Public-

Works/Contractor-Registration.html for public works contractors to meet the requirements of Senate 

Bill 854. Contractors must register and meet requirements using the new online application before 

bidding on public works contracts in California. 

In accordance with California Labor Code Section 1771.1, a contractor or subcontractor shall not be 

qualified to bid on, be listed in a Bid Form, subject to the requirements of Section 4104 of the Public 

Contract Code, or engage in the performance of any contract for public work, as defined in this 

chapter, unless currently registered and qualified to perform public work pursuant to Section 

1725.5. Bids cannot be accepted from unregistered contractors except as provided in Section 

1771.1. 

Contractor and all subcontractors must comply with the requirements of labor code Section 

1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5 Registration and all 

related requirements of those Sections must be maintained throughout the performance of the 

contract. 

This project is subject to compliance monitoring and enforcement by the Department of Industrial 

Relations. Each contractor and subcontractor must furnish certified payroll records to the Labor 

Commissioner at least monthly. 

The County is required to provide notice to the Department of Industrial Relations of any public 

work contract subject to prevailing wages within five (5) days of the award. The County of Nevada 

encourages its contractors and subcontractors to use the US. Citizenship and Immigration Services 

E-Verify system to verify that employees are eligible to work in the United States. Information about 

the E-Verify system is available at www.dhs.gov/e-verify. 

Each bidder must submit a cashier's check, certified check or a bidder's bond in an amount equal to 

10% of the total amount of the bid. The bidder to whom a contract is awarded will be required to 

furnish a performance bond and a payment bond guaranteeing faithful performance and payment of 

all debts related to this contract. 

The County of Nevada, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and 

the regulations of the Department of Commerce (15 C.F.R., Part 8), issued pursuant to such Act, 

hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant 

to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in 

response to this invitation and will not be discriminated against on the grounds of race, color, or 

national origin in consideration for an award. 

This is a pubic works project. Pursuant to Sections 1770 and 1773 of the Labor Code of the State 

of California, the County of Nevada has ascertained that prevailing wage rates are applicable to the 

work to be done and are available at the State of California Department of Industrial Relations 

website http://www.dir.ca.c]ov/dlsr/PWD/index.htm. Contractor shall not pay less than the prevailing 

rate of wages. 
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No bid will be considered unless it is made on a blank form furnished by the County of Nevada and 
is made in accordance with the provisions of the bid requirements and conditions set forth in the 
contract documents. - 

County reserves the right, acting in its sole discretion, to waive immate~'ial bid irregularities, to 
accept or reject any and all bids, or to abandon the Project entirely. 

COUNTY OF NEVADA 
STATE OF CALIFORNIA 

By: '~ Dated 11 ~ ~ 
Chair, Board of Supervisors 
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INSTRUCTIONS TO BIDDERS 

FOR: 2025 EASTERN NEVADA COUNTY ANNUAL STRIPING PROJECT 

LOCATED AT: NEVADA COUNTY, CALIFORNIA 

1. DEFINITIONS 

Bidder: One who submits a bid directly to County as distinct from asub-bidder who submits a bid to 

a bidder. 

Successful Bidder: The lowest, qualified, responsive, responsible bidder to whom County makes 

an award. 

Bidding Documents: 
Invitation to Bid 
Instructions to Bidders 
Checklist of Documents Enclosed by Bidder 

Bid Form 
Bidder's Bond or other security 
Experience Statement 
Subcontractor List 
Bidder's Representations 
Proposed Contract Documents 
Any and all Addenda 

2. COPIES OF BIDDING DOCUMENTS 

Complete copies of the bid documents and specifications for use in preparing bids may be obtained 

in accordance with the Invitation for Bid. Bid documents are also available electronically and can be 

downloaded from Purchasing I Nevada County, CA (nevadacountyca.gov}under the Requests for 

Bids and Proposals section. Addenda will also be posted to this location. Vendors must register 

with the County in order to be notified of addendums and other notices. To register, please go to: 

https://www. publicpurchase.com/gems/register/vendor/register. 

Partial sets of bidding documents will not be issued. Complete sets of bidding documents shall be 

used in preparing bids. County assumes no responsibility for errors or misinterpretations resulting 

from the use of incomplete sets of bidding documents. If bidder believes its set of bidding 

documents is incomplete, it shall be the responsibility of bidder to contact County to confirm that 

Bidder has a complete set. 

County, in making copies of bidding documents available on the above terms, does so only for the 

purpose of obtaining bids on the work and does not confer a license or grant for any other use. 

3. QUALIFICATIONS OF BIDDERS 

Each bidder must submit, with their bid, written evidence of bidder's qualifications to perform the 

work. Bidders will be required to submit evidence that they have a practical knowledge of the 

particular work bid upon, and that they have the financial resources to complete the proposed work. 

In determining the bidder's qualifications, the following factors will be considered: work previously 

completed by the bidder and whether the bidder (a) maintains a permanent place of business; (b) 

has adequate plant and equipment to do the work properly and expeditiously; (c) has the financial 

resources to meet all obligations incident to the work; and (d) has appropriate technical experience. 

Each bidder will be required to show that he or she has handled former work so that no just claims 

are pending against such work. No bid will be accepted without submittal of a completed 

experience statement form or from a bidder who is engaged on any work which would impair his or 

her ability to perform or finance this work. 
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Each bidder must hold a current valid contractor's license at the time of bidding or the bid will be 
rejected. 

4. INSPECTION OF SITE OF WORK 
Bidders are required to inspect the site of the work in order to satisfy themselves, by personal 
examination or by such other means as they may prefer, of the location of the proposed work and 
as to the actual conditions of and at the site of work. If, during the course of the examination, 
bidder finds facts or conditions that appear confusing to bidder, bidder shall apply to County for 
additional information and explanation before submitting the bid. However, no such supplemental 
information so requested or furnished shall vary the terms of the specifications or the Contractor's 
sole responsibility to satisfy himself or herself as to the conditions of the work to be performed, 
unless an addendum has been issued. 

The submission of a bid by the bidder shall constitute the acknowledgement that, if awarded the 
contract, bidder has relied and is relying on bidder's examination of (a) the site of the work, (b) the 
access to the site, and (c) ail other data, matters, and things requisite to the fulfillment of the work 
and on bidder's own knowledge of existing conditions on and in the vicinity of the site of the work to 
be constructed under the contract, and not on any representation or warranty of County. No claim 
for additional compensation will be allowed which is based upon a lack of knowledge of the above 
items. 

Where technical reports or data have been utilized in the preparation of the contract documents, 
bidder may rely upon the accuracy of the technical data contained in such reports but not upon the 
interpretations or opinions contained therein for the completeness thereof for the purpose of bidding 
Or ~C~ctrJ~tinn, 

Where plans and specifications contain drawings of physical conditions in or relating to existing 
surface conditions, including underground facilities, which are at or contiguous to the site, bidder 
may rely upon the accuracy of the data contained in such drawings but not upon the completeness 
thereof for the purposes of bidding or construction. If a mass diagram has been prepared for a 
project, it is for design purposes only. If it is made available to bidders, County assumes no 
responsibility whatever for the information contained therein and makes no guarantees with respect 
to reliance thereon. 

Before submitting a bid, each bidder will, at bidder's own expense, make or obtain any additional 
examinations, investigations, explorations, tests and studies and obtain any additional information 
and data which pertain to the physical conditions (surface, subsurface and underground facilities) at 
or contiguous to the site or otherwise which may affect cost, progress, performance or furnishing of 
the work and which bidder deems necessary to determine its bid for pertorming and furnishing the 
work in accordance with the time, price and other terms and conditions of the contract documents. 
On request in advance, County will provide each bidder access to the site to conduct such 
explorations and tests, as each bidder deems necessary for the submission of a bid. Bidder shall 
fill all holes, clean up and restore the site to its former condition upon completion of such 
explorations. 

The lands upon which the work is to be perfiormed, rights-of-way and easements for access thereto 
and other lands designated for use by Contractor in performing the work are identified in the 
contract documents. All additional lands and access thereto required for temporary construction 
facilities or storage of materials and equipment are to be provided by Contractor. Easements for 
permanent structures~or permanent changes in existing structures are to be obtained and paid for 
by County unless otherwise provided in the contract documents. 
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5. EXAMINATION OF CONTRACT DOCUMENTS 

The contract documents shall consist of the following: 
7. Invitation to Bid; 
2. Instructions to Bidders; 
3. Contractor's Bid (including documentation accompanying the Bid and any post-bid 

documentation submitted prior to the Notice of Award); 

4. Contract; 
5. Addenda which pertain to the Contract; 
6. The Bonds or other security; 
7. Any supplementary conditions or any and alf written agreements amending or extending the 

work, time or price contemplated; 
8. The Plans, Specifications and Estimate (PS&E) including Special Provisions, and Drawings 

as identified in the Contract; 
9. Certificates of Insurance; 
10. Other: 

Each bidder shall thoroughly examine and be familiar with legal and procedural documents, general 

conditions, Specifications, drawings and addenda (if any). The submission of a bid shall constitute 

an acknowledgement upon which County may rely that the bidder has thoroughly examined and is 

familiar with the contract documents. The failure or neglect of a bidder to receive or examine any of 

the contract documents shall rn no way relieve that bidder from any obligation with respect to that 

bidder's bid or to the contract. No claim for additional compensation will be allowed which is based 

upon a lack of knowledge of any contract documents. 

6. INTERPRETATION OF CONTRACT DOCUMENTS 

No oral representations or interpretations will be made to any bidder as to the meaning of the 

contract documents. Any ambiguities, inconsistencies in the plans and specifications or other 

contract documents, or problems which are visible by an inspection of the site or review of the 

contract documents shall be resolved prior to bidding. Request for an interpretation shall be made 

in writing and delivered to County at least ten (10) days before the time announced for opening of 

the bids. Interpretations by County will be in the form of an addendum to the contract documents 

and, when issued, will be sent as promptly as is practical to all parties to whom the bid documents 

have been issued. All such addenda shall become part of the contract. County reserves the right 

to amend any contract language, which it determines, is ambiguous prior to award of the bid. 

7. ADDENDA 

Each bid shall include specific acknowledgment, in the space provided, of receipt of all addenda 

issued during the bidding period. Failure to so acknowledge will result in the bid being rejected as 

not responsive. The Contractor is responsible for verifying that all addenda have been received 

and for obtaining all addenda prior to submitting bids for the work. 

Only questions answered by formal written addenda will be binding. Oral and other interpretations 

or clarifications will be without legal effect. 

Addenda may also be issued to modify the bidding documents as deemed advisable by County. 

No addenda will be issued later than four (4) days prior to the date for receipt of bids except an 

addendum, if necessary, postponing the date for receipt of bids or withdrawing the request for bids. 

8. BIDS 

Bids shall be made on the blank forms prepared by County and included herein. Bidders may 

extract these pages from the book of specifications or submit the entire book. All bids shall give 

prices, both in writing and wn figures, and shall be signed by the bidder or bidder's authorized 

representative with bidder's address and shall provide all other information requested on the Bid 

Form. If the bid is made by an individual, his or her name, signature and post office address must 

be shown; if made by a firm or partnership, the name and post office address of the firm or 
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partnership must be shown; if made by a corporation, the bid shall show the name of the state 
under the laws of which the corporation is chartered, the name and post office address of the 
corporation, and the title of the person who signs on behalf of the corporation. 

9. SUBMISSION OF BIDS 
Bids shall be submitted at the time and place indicated in the Invitation for Bid and shall be included 
in a sealed envelope addressed to the Nevada County Purchasing Division. If mailed, the bids shall 
be addressed to: 

Submit Bids to: 
Nevada County Purchasing Division 
Eric Rood Administrative Center 
P.O. Box 59902 
950 Maidu Avenue Suite 129 
Nevada City, CA 95959-7902 

The bid shall be identified on the outside with the bidder's name, license number and address and 
with the Project Title: "2025 EASTERN NEVADA COUNTY ANNUAL STRIPING PROJECT". 
Each bid shall be accompanied by the bid security and other required documents. 
If the bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope with 
the notation "BID ENCLOSED" with the Project Title "2025 Eastern Nevada County Annual 
Striping Project" on the face thereof. 

Bids shall be deposited at the designated location prior t~ the time and date for receipt of bids 
indicated in the Invitation to Bid, or the modified time and date indicated by addendum. Bids 
received after the time and date for receipt of bids will be returned unopened. Bidder shall assume 
full responsibility for timely delivery at the location designated for receipt of bids. 
Oral, telephone, or fax bids are invalid and will not receive consideration. No bidder may submit 
more than one bid. Multiple bids under different names will not be accepted from one firm or 
association. 

10. PRE-BID CONFERENCE OR WALK-THROUGH 
A pre-bid conference orwalk-through will not be held. 

11. BID PRICE 

The bid price shall include everything necessary for the completion of construction and fulfillment of 
the contract including, but not limited to, furnishing all materials, equipment, tools, plant and other 
facilities and all management, superintendence, labor and services, except as may be provided 
otherwise in the contract documents. 

In the event of a difference between the price quoted in words and a price quoted in figures for the 
same quotation, the words shall be considered the amount bid. Discrepancies between the 
indicated sum or total of figures and the correct sum or total will be resolved in favor of the correct 
sum or total. 

12. BASIS OF BIDS 
The bidder shall submit both a lump sum price and prices for all unit cost items and alternatives 
shown on the Bid Form. Failure to comply may be cause for rejection. 

Where specific quantities are given, they are approximate only, being given as a basis for the 
comparison of bids, and the County of Nevada does not, expressly or by implication, warrant that 
the actual amount of work will correspond therewith, but reserves the right to increase or decrease 
the amount of any class or portion of the work or to omit portions of the work as may be deemed 
necessary or advisable by County. The amount of the bid for comparison purposes will be the total 
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of all items. The total of unit basis items will be determined by extension of the item price bid on the 

basis of the estimated quantity set forth for the item. 

The bidder shall set forth for each item of work rn clearly legible figures, an item price and a total for 

the item in the respective spaces provided for this purpose. In the case of unit basis items, the 

amount set forth under the "Total" column shall be the extension of the item price bid on the basis of 

the estimated quantity for the item. 

In case of discrepancy between the item price and the total set forth for the item, the item price shall 

prevail; however, if the amount set forth as an item price is ambiguous, unintelligible or uncertain for 

any cause, or is omitted, or in the case of unit basis items is the same amount as fhe entry in the 

"Total" column, then the amount set forth in the "Total" column for the item shall prevail in 

accordance with the following: 

a. As to unit basis items, the amount set forth in the "Total" column shall be divided by the 

estimated quantity for the item and the price thus obtained shall be the item price. 

b. As to the lump sum items, the amount set forth in the "Total" column shall be the item price. 

In accordance with the provision of Section 6707 of the State Labor Code, each bidder shall list, in 

any bid item calling for trenching of five (5) feet or more in depth, the amount contained in the bid 

for adequate trench and excavation sheeting, shoring, and bracing or equivalent method for the 

protection of life and limb which shall conform to applicable Safety Orders. 

13. TAXES 

Bid prices shall include allowance for all federal, state and local taxes. 

14. CONTRACT TIME 

The date by which the work is to be completed (the contract time) is set forth in the Invitation to Bid 

and contract documents. 

15. SUBSTITUTE MATERIAL AND EQUIPMENT 

The contract, if awarded, will be on the basis of material and equipment described in the drawings 

or specified in the specifications without consideration of possible substitute or "co-equal" items. 

Whenever it is indicated in the drawings or specified in the specifications that a substitute or "co-

equal" item of material or equipment may be furnished or used by Contractor if acceptable to 

County, application for such acceptance will not be considered by County until after the effective 

date of the contract unless an addendum is issued to all bidders authorizing the use of a specified 

substitute. The procedure for submittal of any such application by Contractor and consideration by 

County is set forth in the contract documents. 

16. SUBCONTRACTOR LIST 

Each bid shall have listed on the form provided herewith the name and address of each 

subcontractor to whom the bidder proposes to sublet portions of the work in excess of one-half of 

one percent of the total amount of the bid or $10,000, whichever is greater, per Public Contracts 

Code Sections 4104. For the purpose of this paragraph, a subcontractor is defined as one who 

contracts with the Contractor to furnish materials and labor, or labor only for the performance of 

work at the site of the work. 

County has the right to review the suitability and qualifications of any subcontractor or supplier 

proposed by the Contractor. As part of this review County may request an experience statement 

with pertinent information as to similar projects and other evidence of qualification for each 

subcontractor, person and organization. If County, after due investigation, has reasonable 

objection to any proposed subcontractor, County may, before giving the notice of award, request 

the apparent successful bidder to submit an acceptable substitute without an increase in bid price. 

If the apparent successful bidder does not make such substitution, the contract shall not be 

awarded to such bidder, but Contractor's failure to make such substitution wilt not constitute 
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grounds for sacrificing the bid security. Any subcontractor, other person or organization so listed 
and to whom County does not make written objection prior to the giving of the notice of award will 
be deemed acceptable to County subject to revocation of such acceptance after the effective date 
of the agreement as provided in the contract documents. 

No Contractor shall be required to employ any subcontractor, other person or organization against 
whom Contractor has reasonable objection. 

The Contractor may not change any subcontractor listed on its bid without written approval from 
County after a determination that the requirements of Public Contracts Code Section 4107 have 
been met. 

17. BID GUARANTY (BID BOND) 
The bid shall be accompanied by a bid guaranty bond (bid bond) duly completed on the form 
provided herewith or a form which is substantially similar, by a guaranty company authorized to 
carry on business in the State of California, for payment to County in the sum of at least ten (10%) 
percent of the total amount of the bid, or alternatively by a certified or cashier's check, payable to 
County in the sum of at least ten (1d%} percent of the total amount of the bid. A bid bond form 
which provides further payment of attorney's fees or which contains a termination date will not be 
considered to be "substantially similar". The amount payable to County under the guaranty bond, or 
the certified or cashier's check and the amount thereof, as the case may be, shall be forfeited to 
County as liquidated damages in case of a failure or neglect of the bidder to furnish, execute and 
deliver to County the required performance and payment bonds, evidence of insurance, and to 
enter into, execute and deliver to County the contract on the form provided herewith, within 14 days 
after being notified in writing by County that the award has been made and the agreement is ready 
for execution. 

All bonds shall have a power of attorney authorizing the signature of the person author'►zed to sign 
on behalf of the Surety attached to the bond. The_. power of attorney signature and the 
principal's signature shall each (both) be notarized. 

The bid bond shall name County as beneficiary and shall specify that the bond is valid for the bid 
opening of this project as scheduled in the Invitation to Bid. The 10% amount must be written and 
defined in dollars. "see attached" or 10% will not be accepted and may deem your Bid non-
responsive. 

18. RETURN OF BID GUARANTEES 
Within ten (10) days after the bids are awarded, County will return the bid guarantees (other than 
bid bonds) accompanying the bids for bids not considered in making the award. All other bid 
guaranties will be held until the contract has been fully executed, after which they will be returned to 
the respective bidders whose bids they accompany. 

19. MODIFICATION OR WITHDRAWAL OF BIDS 
Bids submitted early may be modified or withdrawn by notice to the party receiving bids at the place 
and prior to the time designated for receipt of bids. Such notice shall be in writing over the 
signature of the bidder or be by fax; if by fax, written confirmation over the signature of bidder must 
have been mailed and postmarked on or before the date and time set for receipt of bids; it shall be 
so worded as not to reveal the amount of original bid. Bids may also be modified or withdrawn in 
person by the bidder or an authorized representative provided bidder can prove bidder's identity 
and authority. Withdrawn bids may be resubmitted up to the time designated for the receipt of bids 
provided that they are then fully in conformance with these instructions to bidders. 

If, within 24 hours after bids are opened, any bidder files a duly signed written notice with County 
and promptly thereafter demonstrates to the reasonable satisfaction of County that there was a 
material and substantial mistake in the preparation of the bid, that bidder may withdraw his or her 
bid and the bid security will be returned. Thereafter, that bidder will be disqualified from further 
bidding on the work. 
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20. OPENING OF BIDS 

Bids will be opened publicly and read aloud. An abstract of the amounts of the base bids and major 

alternates (if any) will be made available after the opening of the bids. 

Join the meeting now 

Meeting ID: 256 833 420 584 

Passcode: uf7Ap6ZA 

Dial in by phone 

+1 530-414-9282 

Phone conference ID: 369 971 932# 

21. BIDS TO REMAIN OPEN 

All bids shall remain open and subject to acceptance for a period of 60 days from the date of 

opening, but County may, in County's discretion, release any bid and return the bid security prior to 

that date. 

22. POSTPONEMENT OF OPENING 

County reserves the right to postpone the date and time for opening of bids at any time prior to the 

date and time announced in the advertisement. 

23. AWARD OF CONTRACT-PROTESTS 

The Contract, if it is awarded, will be awarded to the lowest responsible bidder whose bid complies 

with the requirements set forth herein. The lowest bidder shall be the bidder submitting the lowest 

price for the work as specified. 

Within 60 days after the time of opening the bids, County will act either to accept a bid or to reject 

all bids. The acceptance of a bid will be evidenced by a notice of award of contract in writing. 

County will use email to notify bidders of the decision of the County on the award of this Bid. 

Therefore, it is essential that bidders identify ane or more contact persons on the Bid Form who 

have frequent access to email. The County will not be responsible for delivery failure of email due to 

firewalls, spam filters, or individuals' failure to retrieve email messages. The County will not attempt 

to re-deliver any messages which fail due to no fault of the County. 

The award of contract shall obligate the bidder whose bid is accepted to furnish a performance 

bond, payment bond, warranty bond, and evidences of insurance (certificates of insurance and 

endorsements specified in the contract) and execute the agreement set forth in the contract 

documents. 

In addition but not limited to the following, the County reserves the right to reject any and all bids 

and to waive any and all formalities, and the right to disregard all nonconforming, non-responsive, 

or conditional bids. County reserves the right to reject the bid of any bidder if County believes that it 

would not be in the best interest of the project to make an award to that bidder, whether because 

the bid is not responsive or the bidder is unqualified or of doubtful financial ability or fails to meet 

any other pertinent standard or criteria established by County. County reserves the right to reject 

any bids which omit a bid on any one or more items on which bids are required; any bids which omit 

unit prices if unit prices are required; any bids in which unit prices are unbalanced in the opinion of 

County; any bid accompanied by insufficient or irregular bid security; and any bids from bidders who 

have previously failed to perform properly or to complete on time contracts of any nature. 

County may consider the qualifications and experience of subcontractors and other persons and 

organizations (including those who are to furnish the principal items of material or equipment) 

proposed for those portions of the work as to which the identity of subcontractors and other persons 
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and organizations must be submitted as provided herein. Operating costs, maintenance 
considerations, performance data and guarantees of materials and equipment may also be 
considered by County. 

if there is reason to believe that collusion exists among the bidders, none of the bids of the 
participants in such collusion will be considered, and County may likewise elect to reject all bids 
received. 

Protests and Appeals: 
Bid Protest. Any bid protest must be in writing, received by the Purchasing Agent at Nevada County 
Purchasing Division, Suite 129, 950 Maidu Avenue, PO BOX 599002, Nevada City, CA 95959-
7902, before 5:00 p.m. no later than five working clays following the notice of intent to award (herein 
referred to as the Bid Protest Deadline), and must comply with the following requirements: 

1. General. Only a bidder who has actually submitted a Bid Form is eligible to submit a bid 
protest. Subcontractors are not eligible to submit bid protests. A bidder may not rely on the 
bid protest submitted by another bidder, but must timely pursue its own protest. It required 
by County, the protesting bidder must submit anon-refundable fee in the amount specified 
by County, based upon County's reasonable costs to administer the bid protest. Any such 
fee must be submitted to County no later than the Sid Protest Deadline, unless otherwise 
specified. For purposes of this Section 1, a "working day" means a day that County is open 
for normal business, and excludes weekends and holidays observed by County. 

2. Protest Contents. The bid protest must contain a complete statement of the basis for the 
protest and all supporting documentation. Material submitted after the Bid Protest Deadline 
will not be considered. The protest must refer t~ the ~~PrifiC pc~rt~~,n nr Pprtipng ~f rt,P 
documents upon which the protest is based. The protest must include the name, address, 
email address, and telephone number of the person representing the protesting bidder if 
different from the protesting bidder. 

3. Copy to Protested Bidder(s). A copy of the protest and all supporting documents must be 
concurrently transmitted by fax or by email, by or before the Bid Protest Deadline, to the 
protested bidder and any other bidder who has a reasonable prospect of receiving an award 
depend'+ng upon the outcome of the protest. 

4. Bidders Response to Protest. The protested bidder may submit to the County a written 
response to the protest, provided the response is received before 5:00 p.m., within two 
working days after the Bid Protest Deadline or after actual receipt of the bid protest, 
whichever is sooner (the "Response Deadline"). The response must include all supporting 
documentation. Material submitted after the Response Deadline will not be considered. The 
response must include the name, address, email address, and telephone number of the 
person representing the protested bidder if different from the protested bidder. 

4.1 Copy to Protesting Bidder. A copy of the response and all supporting documents 
must be concurrently transmitted by fax or by email, by or before the Bid Protest 
Deadline, to the protesting bidder and any other bidder who has a reasonable 
prospect of receiving an award depending upon the outcome of the protest. 

5. Exclusive Remedy. The procedure and time Irmits set forth in this section are mandatory and 
are the-bidder's sole and exclusive remedy in the event of bid protest. A bidder's failure to 
comply with these procedures will constitute a waiver of any right to further pursue a bid 
protest, including filing a Government Code Claim or initiation of legal proceedings: 

6. Right to Award. The County Board of Supervisors reserves the right to award the Contract to 
the bidder it has determined to be the responsive, responsible bidder submitting the lowest 
bid, and to issue a notice to proceed with the Work notwithstanding any pending or 
continuing challenge to its determination. 

24. SIGNING OF AGREEMENT 
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When County gives a Notice of Award to the successful bidder, it will be accompanied by unsigned 

counterparts of the agreement and all other contract documents. 

Three (3) copies of the contract documents will be prepared by County. All copies will be 

submitted to Contractor, and Contractor shall execute the contract, insert executed copies of the 

required bonds and power of attorney, and submit all copies to County within 30 days. The date of 

execution of the contract shall be left blank for filling in by County. 

County will execute all copies, insert the date of signing the contract on the contract and bond forms 

and on the power-of-attorney and distribute one copy each to County and Contractor. Contractor 

shall be responsible for distribution of copies to the Surety(ies). 

Notwithstanding any action by County to the contrary or by the Board of Supervisors in accepting a 

bid, there shall be no contract between bidder and County until fhe contract documents are signed 

by County. 

Failure of the Contractor to execute the contract within the specified time shall be just cause for 

withdrawal of the contract award by the County and forfeiture by the Contractor of the bid guaranty 

bond. 

25. NOTICE TO PROCEED 

County shall give the successful bidder written notice to proceed with the work within 14 days of the 

execution of the contract. Notwithstanding any other provision of the contract, County shall not be 

obligated to accept or to pay for any work furnished by the Contractor prior to delivery of notice to 

proceed whether or not County has knowledge of the furnishing of such work. 

26. PERFORMANCE AND OTHER BONDS 

The contract documents set forth County's requirements as to performance and other bonds. 

When the successful bidder delivers the executed contract to County, it shall be accompanied by 

the required contract security. The bonds shall be provided on County's forms or on forms which 

are substantially similar. Notwithstanding any language contained in the bonds, County shall not be 

liable for attorney's fees either for the enforcement of the bond or for any other action under this 

Contract. Bonds shall not contain any date of termination. 

27. CONTRACTUAL RESTRICTIONS 

No official of County who is authorized in such capacity and on behalf of County to negotiate, make, 

accept or approve, or to take part in negotiating, making, accepting, or approving any architectural, 

engineering, inspecting, construction or material supply contract or any subcontract in connection 

with the construction of the project, shall become directly or indirectly interested personally in this 

contract or in any part thereof. No officer, employee, architect, attorney, engineer, or inspector of or 

for County who is authorized in such capacity and on behalf of County who is in any legislative, 

executive, supervisory, or other similar function in connection with the construction of the project, 

shall become directly or indirectly interested personally in this contract or in any part thereof, any 

material supply contract, subcontract, insurance contract, or any other contract pertaining to the 

project. 

28. POSTING SECURITY iN LIEU OF RETENTION 

The Contractor may elect to receive one hundred percent (100%) of payments due under this 

contract from time to time, without retention of any portion of the payment by the public agency, by 

depositing securities of equivalent value with County in accordance with the provisions of Section 

22300 of the California Public Contract Code; except that no such substitution shall be allowed 

where federal money is funding the project and federal regulations or policies would prohibit such 

substitution of securities for the retention. Securities eligible for investment shall include those 

listed in Section 16430 of the California Government Code, or bank or savings and loan certificates 

of deposits. Such securities, if deposited by the bidder, shall be valued by County whose decision 
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on the valuation of the securities shall be final. The bidder shall be the beneficial owner of any 
securities substituted for money withheld and shall receive any interest thereon. 

29. LIQUIDATED DAMAGES 
The County is authorized by Government Code Section 53069.85 to assess liquidated damages for 
delay. County refers bidders to the Contract for review of the liquidated damages provision to be 
included in this contract. 
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CHECKLIST OF DOCUMENTS ENCLOSED BY BIDDER 

Bidder shall acknowledge he or she has enclosed all required Bidding Documents listed herein by 

signing his or her initials in "Bidder" column, after each item. 

DOCUMENT SIGNATURES 

BIDDER COUNTY REP. 

1. BID FORM 
(signed) 

2. ACKNOWLEDGMENT OF ADDENDA 

i 

3. BID SECURITY: Bid Bond 
(must be signed and notarized by 
corporate surety); or Cashier's check; 
or Certified Check; or Cash 

4. EXPERIENCE STATEMENT 
(signed) 

5. SUBCONTRACTOR LIST 
(signed} 

6. BIDDER'S REPRESENTATIONS: 
(BIDDER'S QUALIFICATIONS, 
WORKER'S COMPENSATION 
CERTIFICATION, NONCOLLUSION 
DECLARATION) 

7. PUBLIC CONTRACT CODE: 
10285.1, 10162, AND 10232 
(signed) 

19 



Bids are to be submitted for the entire work. The amount of the bid for comparison purposes will 
be the total of all items. 

The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and 
for each lump sum item a total for the item, ail in clearly legible figures in the respective spaces 
provided for that purpose. In the case of unit basis items, the amount set forth under the "Item 
Total" column shall be the product of the unit price bid and the estimated quantity for the item. 

In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit 
price shall prevail, except as provided in (a) or (b), as follows: 

(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or 
is the same as the amount as the entry in the item total column, then the amount set forth 
in the item total column for the item shall prevail and shalt be divided by the estimated 
quantity for the item and the price thus obtained shall be the unit price; 

(b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is 
exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from 
the entered total, the discrepancy will be resolved by using the entered unit price or item 
total, whichever most closely approximates percentage-wise the unit price or item total in 
the COUNTY OF NEVADA's Final Estimate of cost. 

If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the 
bid may be deemed irregular. Likewise if the item total for a lump sum item is unreadable or 
~the~ wise urc~ear, o~ is o~r~iiieu, ih~ yid may rye deemed irregular unless the project being did 
has only a single item and a clear, readable total bid is provided. 

Symbols such as commas and dollar signs will be ignored and have no mathematical significance 
in establishing any unit price or item total or lump sums. Written unit prices, item totals and lump 
sums will be interpreted according to the number of digits and, if applicable, decimal placement. 
Cents symbols also have no significance in establishing any unit price or item total since all 
figures are assumed to be expressed in dollars and/or decimal fractions of a dollar. Bids on lump 
sum items shall be item totals only; if any unit price for a lump sum item is included in a bid and it 
differs from the item total, the items total shall prevail. 

The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive 
as to cover every omission, inconsistency, error or other irregularity which may occur in a bid. 
Any situation not specifically provided for will be determined in the discretion of the COUNTY OF 
NEVADA, and that discretion will be exercised in the manner deemed by the COUNTY aF 
NEVADA to best protect the public interest in the prompt and economical completion of the work. 
The decision of the COUNTY OF NEVADA respecting the amount of a bid, or the existence or 
treatment of an irregularity in a bid, shall be final. 

If this bid shall be accepted and the undersigned shall fail to enter into the contract and furnish 
the 2 bonds in the sums required by the State Contract Act, with surety satisfactory to the 
COUNTY OF NEVADA, within 30 days, not including Saturdays, Sundays and legal holidays, 
after the bidder has received notice from the COUNTY OF NEVADA that the contract has been 
awarded, the COUNTY OF NEVADA may, at its option, determine that the bidder has 
abandoned the contract, and thereupon this bid and the acceptance thereof shall be null and 
void and the forteiture of the security accompanying this bid shall operate and the same shall 
be the property of the COUNTY OF NEVADA. 

The undersigned, as bidder, declares that the only persons or parties interested in this bid as 
principals are those named herein; that this bid is made without collusion with any other person, 
firm, or corporation; that he has carefully examined the location of the proposed work, the 
annexed proposed form of contract, and the plans therein referred to; and he proposes, and 
agrees if this bid is accepted, that he will contract with the COUNTY OF NEVADA, in the form of 
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the copy of the contract annexed hereto, to provide all necessary machinery, tools, apparatus 

and other means of construction, and to do all the work and furnish all the materials specified in 

the contract, in the manner and time therein prescribed, and according to the requirements of the 

Engineer as therein set forth, and that he will take in full payment therefore the following prices, 

to wit: 
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BID FORM 

(Nevada County Standard Form Bid Document) 

BID TO THE COUNTY OF NEVADA FOR: 2025 EASTERN NEVADA COUNTY ANNUAL 
STRIPING PROJECT 

Name of Bidder: 

The work to be done and referred to herein is in Nevada County, State of California, and shall be 
constructed in accordance with the Plans, Specifications (including the payment of not less than the 
wage rates set forth therein) and the Contract annexed hereto. 

The work to be done is shown on project documents entitled: 2025 EASTERN NEVADA COUNTY 
ANNUAL STRIPING PROJECT 

The undersigned, as bidder, declares that the only persons or parties interested in this bid as 
principals are those named herein; that this bid is made without collusion with any other person, 
firm, or corporation, and in submitting this bid, the undersigned bidder agrees that he or she has 
carefully examined the location of the proposed work, the annexed proposed form of contract, and 
the plans therein referred to and all other documents listed or incorporated in the bidding 
documents and contract documents; and bidder proposes, and agrees if this bid is accepted, that 
bidder will contract with the County of Nevada in the form of the copy of the contract annexed 
hereto, to provide all necessary machinery, tools, apparatus, and other means of construction, and 
to do all the work and furnish all the materials specified in the contract, in the manner and time 
therein prescribed, and according to the requirements of County as therein set forth, and that bidder 
will take in full payment therefor the following: 

Item 
No. 

Item Unit of 
Measure 

Cal-Trans 
Detail 

Estimated 
Quantity 

Item 
Price 

Total 
'I 

,Eastern County 
1. Double Yellow with Black 4-inch Paint LF 21 105,656 
2. Pass/No- ass with Black 4-inch Paint LF 18 5,840 
3. Edgeline or Dashed Edgeline (4-inch) 

Paint 
LF 7B / 27C 153,410 

4. Dashed Centerline with Black (4-inch) 
Paint 

LF 5 730 

5. 8" Channelizin I LF ~ 39 200 

Total 

TOTAL OF BID (in figures): 

TOTAL OF BID (in words): 

Bidder shall bid each item. Failure to bid an item shall be just cause for considering the bid as non-
responsive. County reserves the right to reject all bids 

The undersigned bidder agrees #o furnish the required bonds or other security and to enter into a 
contract within the time specified in the Instructions to Bidders, and further agrees to complete all 
work by the bid, in accordance with all requirements of the contract. 

The undersigned, as bidder, declares that the only persons or parties interested in this bid as 
principals are those named herein; that this bid is made without collusion with any other person, 
firm, or corporation, and in submitting this bid, the undersigned bidder agrees that he or she has 
carefully examined the location of the proposed work, the annexed proposed form of contract, and 
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the plans therein referred to and all other documents listed or incorporated in the bidding 

documents and contract documents; and bidder proposes, and agrees if this bid is accepted, that 

bidder will contract with the County of Nevada in the form of the copy of the contract annexed 

hereto, to provide all necessary machinery, tools, apparatus, and other means of construction, and 

to do all the work and furnish all the materials specified in the contract, in the manner and time 

therein prescribed, and according to the requirements of County as therein set forth, and that bidder 

will take in full payment therefore the following 

Contract shall be awarded based upon the Base Bid Package (Items 1 — 5) 

Receipt of copies of the following addenda is hereby acknowledged. 

Addendum No. Bidder's Signature Date Acknowledged 

All addenda received have been considered in preparation of this bid 

Enclosed herewith are the Bid Form, Bid Bond or other security, Experience Statement, 

Subcontractor List and Bidder's Representations form and Public Contract Code form. 

In submitting this bid it is understood that the right is reserved by County to reject any and all bids, 

and it is understood that this bid may not be withdrawn during the period set forth in the Instructions 

to Bidders. 

Envelopes containing bids must be marked as required by the Instructions to Bidders. 

County reserves the right to reject any and all bids and to waive any irregularities in bids. 

The amount of the bid for comparison purposes will be the total of afl items. The total of unit basis 

items will be determined by extension of the item price bid on the basis of the estimated quantity set 

forth for the item. 

Prices bid shall include overhead, profit and all applicable taxes. 

By submission of this bid, each bidder certified, and in the case of a joint bid each party thereto 

certifies as to its own organization, that this bid has been arrived at independently, without 

consultation, communication, or agreement as to any matter relating to this bid with any other 

bidder or with any competitor. 

A bid bond will accompany this bid in a sum of not less than ten percent (10%) of the total amount 

of the bid and shall be on a form approved by County or a form which is substantially similar, which 

is attached thereto. 

If this bid shall be accepted and the undersigned shall fail to contract as aforesaid, and to give the 

performance bond and payment bond as required in the contract with a surety satisfactory to 

County within the number of days set forth in the Instructions to Bidders after receipt of notice that 

the contract has been awarded to the undersigned, County may, at its option, determine that the 

bidder has abandoned the contract and thereupon the award of the contract shall be null and void 

and the bidder and surety sha{I forteit the security accompanying this bid to the County of Nevada. 

Accompanying this bid is 
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("Bidder's Bond", "Cashier's Check", "Certified Check" or "Cash") 

for $ an amount equal to ten percent (10%) of the total bid. 
*'`Note: *'' The 70% amount must be written and defined in dollars. "see attached" or 10% 
will not be accepted and may deem your Bid non-responsive. 

The names of individuals who are principals in any partnership, joint venture, business association 
or corporation in the foregoing bid are as follows: 

Licensed in accordance with an act providing for the registration of contractors, License No. 

Printed Name of Authorized Representative: 

Dated: 

Authorized Signature of Bidder 

BU~INES~ ADDRE~~: 

CITY, STATE & ZIP CODE: 

TELEPHONE NUMBER: 

EMAIL ADDRESS: 

CLASSIFICATION OF CONTRACTOR'S LICENSE: 

EXPIRATION DATE OF CONTRACTOR'S LICENSE: 

DIR# FEDERAL TAX ID. No.: 

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together 
with the signature of the officer or officers authorized to sign contracts on behalf of the corporation; 
if bidder is a co-partnership, the true name of the firm shall be set forth above together with the 
signature of the partner or partners authorized to sign contracts on behalf of the co-partnership; and 
if bidder is an individual, his or her signature shall be placed above. If a bidder is a joint venture, 
the documents must be signed by an authorized officer of each firm to the joint venture and shall 
include the California Contractor's License number of each partner to the joint venture. The 
signature of any attorney-in-fact must be notarized. 
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BIDDER'S BOND 

STATE OF CALIFORNIA 

COUNTY OF NEVADA 

KNOW ALL PERSONS BY THESE PRESENT, 

That we 

as contractor, and 

as surety, are held and firmly bound unto the County of Nevada in the sum of ten percent (10%) of 

the total amount of the bid of the contractor above named, submitted by said contractor to the 

County of Nevada for the work described below, for the payment of which sum in lawful money of 

the United States, well and truly to be made, to the County of Nevada, we bind ourselves, our heirs, 

executors, administrators, and successors, jointly and severally, firmly by these presents. In no 

case shall the liability of the surety hereunder exceed the sum of $ 

**Note: The 10% amount must be written and defined in dollars. "see attached" or 10% will 

not be accepted and may deem your Bid non-responsive. 

The condition of this obligation is such that whereas the contractor has submitted the above-

mentioned bid to the County of Nevada, as aforesaid, for certain construction specifically described 

as follows, for which bids are to be opened at Nevada City, California, on , for: 

NOW, THEREFORE, if the aforesaid contractor is awarded the contract, and within the time and 

manner required by the contract documents, after the prescribed forms are presented to him or her 

for signature, enters into a written Contract, in the prescribed form, in accordance with the bid, and 

files two bonds with the County of Nevada, one to guarantee faithful performance and the other to 

guarantee payment for labor and materials, as required by law, then this obligation shall be null and 

void; otherwise it shall be and remain in full force and effect. 

Notice to Surety shall be provided at: 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 
A. D. 20 

day of 

Seal 

Seal 

Seal 
Contractor 

Seal 

Seal 

Seal 
Surety 

NOTE: Signature of Surety must be notarized. Power of attorney for surety with corporate seal 
affixed must be attached. 
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EXPERIENCE STATEMENT 

The following oufline is a record of the bsdder's or subcontractor's recent experience in construction 

of a type similar in magnitude and character to that contemplated under this contract. Additional 

numbered pages shall be attached to this page as required. Each page shall be headed 

"Experience Statement" and signed. 

FAILURE TO COMPLETE WILL RESULT IN BID DISQUALIFICATION 

1.) PROJECT NAME: 

DATE: 

INSPECTOR NAME 
- -- - -- - 

PHONE # 
--_ _ -- __ 

CONTRACT AMOUNT: 

WORK PERFORMED: 

2.) PROJECT NAME: 

DATE: 

INSPECTOR NAME ____ _ 
PHONE # 

CONTRACT AMOUNT: 

WORK PERFORMED: 
__ - - - 

3.) PROJECT NAME: 
__ __ - -

DATE: - - - -

INSPECTOR NAME 
- -- - - ---- -- -

PHONE # 

CONTRACT AMOUNT: 

WORK PERFORMED: 

4.) PROJECT NAME: 
--- - -- -- - -- _____ 

DATE: 

INSPECTOR NAME 

PHONE # 

CONTRACT AMOUNT: 

WORK PERFORMED: 

Signature of Contractor 
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SUBCONTRACTOR LIST 

Listed hereunder is the name, Contractor's license number, the address of place of business, and 
the category of the work on the Contract for each subcontractor who will perform work or labor or 
render service to the undersigned bidder in or about the construction of the work hereinabove 
described, in excess of one-half of one percent (0.5°/o) of the total bid, if the contract for the said 
work is awarded to the undersigned. 

(Attach additional sheet, if necessary, and note attachment on this page.) 

Name 
of 

Subcontractor 

Contractor's 
License # 

DIR 
Registration 

Number 

Location 
of 

Business 

Category of 
Work To Be 
Performed 

°/a of 
Total 
Work 

Signature of Contractor/Bidder: 

(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS BID FORM SHALL 
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS 

WHICH ARE A PART OF THIS BID) 
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BIDDER'S REPRESENTATIONS 

I, the undersigned, declare as follows: 

1. BIDDER'S QUALIFICATIONS: That neither I nor a company of which I am more than 50% 

owner have been disqualified from bidding, removed from a public works construction project or 

otherwise been prevented from bidding because of a violation of law or a safety regulation. 

Further, I declare under penalty of perjury that neither I nor a company of which I am more than a 

50% owner, have had more than one final, unappealable finding of contempt of court by a federal 

court within the immediately preceding two year period because of failure to comply with an order of 

the Federal court (Public Contract Code Section 10232), which orders the Contractor to comply with 

an order of the National Labor Relations Board. 

Further, I declare under penalty of perjury that I have not been convicted by any court of any charge 

of fraud, bribery, collusion, conspiracy, or any other act in violation of state or federal antitrust law in 

connection with the bidding upon, award of, or performance of any public works contract. 

2. WORKER'S COMPENSATION CERTIFICATION (LABOR CODE SECTION 1861): That I am 

aware of the provisions of Section 3700 of the Labor Code of the State of California, which requires 

every employer to be insured against liability for Worker's Compensation or to undertake self-

insurance in accordance with the provisions of that Code, and I will comply with such provisions 

before commencing the performance of the work of this Contract. 

3. NONCOLLUSION DECLARATION: I, the undersigned, declare that I am the 

of , ₹he party making the foregoing 

bid, that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or 

sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a 

false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with 

any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the 

bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, 

partnership, company association, organization, bid depository, or to any member or agent thereof 

to effectuate a collusive or sham bid. 

declare under penalty of perjury under the laws of the State of California that the foregoing is true 

and correct. 

Date: 

By: 

BIDDER: 
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PUBLIC CONTRACT CODE 

PUBLIC CONTRACT SECTION 10285.1 STATEMENT 
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder 
hereby declares under penalty of perjury under the laws of the State of Californ{a that the bidder 
has _ , has not been convicted within the preceding three years of any offenses referred to 
in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in 
violation of any state or Federal antitrust law in connection with the bidding upon, award of, or 
performance of, any public works contract, as defined in Public Contract Code Section 1101, with 
any public entity, as defined in Public Contract Code Section 1100, including the Regents of the 
University of California or the Trustees of the California State University. The term "bidder" is 
understood to include any partner, member, officer, director, responsible managing officer, or 
responsible managing employee thereof, as referred to in Section 10285.1. 

Note: The bidder must place a checkmark after "has" or "has not" in one of the blank spaces 
provided. The above Statement is part of the Bid Form. Signing this Bid Form on the 
signature portion thereof shall also constitute signature of this Statement. Bidders are 
cautioned that making a false certification may subject the certifier to criminal prosecution. 

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 
In conformance with Public Contract Code Section 10162, the Bidder shat! complete, under penalty 
of perjury, the following questionnaire: 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary 
interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or 
completing a federal, state, or local government project because of a violation of law or a safety 
regulation? 

Yes ~ No 

If the answer is yes, explain the circumstances in the following space. 

PUBLIC CONTRACT CODE 10232 STATEMENT 
In conformance with Public Contract Code Section 10232, the Contractor, hereby states under 
penalty of perjury, that no more than one final unappealable finding of contempt of court by a 
federal court has been issued against the Contractor within the immediately preceding two-year 
period because of the Contractor's failure to comply with an order of a federal court which orders 
the Contractor to comply with an order of the National Labor Relations Board. 

Note: The above Statement and Questionnaire are part of the Bid Form. Signing this Bid Form on 
the signature portion thereof shall also constitute signature of this Statement and 
Questionnaire. Bidders are cautioned that making a false certification may subject the 
certifier to criminal prosecution. 

Signature of Contractor 
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COUNTY SPECIAL PROVISIONS 
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COUNTY OF NEVADA 
STATE OF CALIFORNIA 

SPECIAL PROVISIONS 

For 

2025 Eastern Nevada County Annual Striping Project 

County Project No. 426644 

The work embraced herein shall be done in accordance with the Project Plans, the Standard Plans 
and Standard Specifications dated 2024 of the California Department of Transportation, the Nevada 
County Road Standards and Nevada County Standard Road Drawings, and these Special 
Provisions. 

Some sections of the Caltrans Standard Specifications are superseded by these County Special 
Provisions. While the County Special Provisions may appear to be similar to the Caltrans 2024 
Standard Specifications in some respects, they are not the same. Bidders and Contractors are 
advised to read these County Special Provisions carefully, and to not assume that provisions that 
are similar to Caltrans provisions are actually the same. It is the responsibility of all Bidders to read 
and understand the County Special Provisions before submitting a Bid. 

DIVISION I GENERAL PROVISIONS 

SECTION 1 GENERAL 

Conform to Section 1, "General" of the Standard Specifications, and these Special Provisions. 

The work embraced herein shall be done in accordance with the State of California Standard 
Specifications, Revised Standard Specifications, Standard Plans and Revised Standard Plans, 
dated 2024, consistent with the County Standard Form Contract and in accordance with the 
following Special Provisions. 

Wherever these Provisions require conforming to the Standard Specifications it must be interpreted 
to be conforming to the Standard Specifications and Revised Standard Specifications. Conforming 
to the Standard Specifications and Revised Standard Specifications is required unless specifically 

excluded or revised. 

In case of conflict between the Standard Specifications or Standard Plans and these Special 
Provisions, the Special Provisions shall take precedence over and be used in lieu of such conflicting 
portions. 

Wherever in the Standard Specifications, Special Provisions, Invitation to Bid, Instructions to 
Bidders, Bid Form, Contract, or other Contract documents the following terms are used, the intent 
and meaning shall be interpreted as follows: 

STATE OR COUNTY OR STATE OF 
CALIFORNIA 

DEPARTMENT OR DEPARTMENT OF 
PUBLIC WORKS 

DIRECTOR OR DIRECTOR OF PUBLIC 
WORKS 

ENGINEER OR CHIEF ENGINEER 

County of Nevada 

County of Nevada 
Department of Public Works 

Board of Supervisors 
County of Nevada 

Director of the Department of Public Works 
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County of Nevada acting either directly or 
through properly authorized agent and 
consultants 

NOTICE TO BIDDERS INVITATION TO BID 

NOTICE TO CONTRACTORS 

REVISED STANDARD New or revised standard specifications. 

SPECIFICATIONS These specifications are available at the 
following website: 
https://dot.ca.gov/programs/design/ccs-
standard-plans-and-standard-specifications 
and as stated in Section 2-1.066 of the 
Standard Specifications. 

SECTION 2 BIDDING 

Conform to Section 2, "Bidding" of the Standard Specifications, and these Special Provisions. 

The Bidder's attention is directed to the bidding documents preceding these Special Provisions, and 

the Standard Form Contract following these Special Provisions. 

2-1.01 GENERAL 

Bidding shall conform to Section 2, "Bidding" of the Standard Specifications, and these Special 

Provisions. 

The bidder's bond shall conform to the bond form in the Bid Book for the project and shall be 

properly filled out and executed. The bidder's bond form included in that book may be used. 

In conformance with Public Contract Code Section 7106, allon-collusion Affidavit is included in the 

Bid Book. Signing the Bid Book shall also constitute signature of the Non-collusion Affidavit. 

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, 

national origin, or sex in the performance of this contract. The contractor shall carry out applicable 

requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration 

of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a 

material breach of this contract, which may result in the termination of this contract or such other 

remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include 

this assurance. 

SECTION 3 CONTRACT AWARD AND EXECUTION 

3-1.01 GENERAL 

The bidder's attention is directed to the provisions of Section 3, "Contract Award and Execution" of 

the Standard Specifications and these Special Provisions for the requirements and conditions 

concerning the award and execution of the contract. 

Bid protests are to be delivered to the following address: 

LISPS, Fed Ex, UPS, etc. to: 
Nevada County Purchasing Division or 

Suite 129 
950 Maidu Avenue 
PO BOX 599002 
Nevada City, CA 95959-7902 

Hand deliver to: 
County of Nevada 
Nevada County Purchasing Division 
Suite 129 
Eric Rood Administrative Center 
950 Maidu Avenue 
Nevada City, CA 95959 
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The contract shall be executed by the successful bidder and shall be returned, together with the 
contract bonds and insurance, to the Agency so that it is received within 10 days, not including 
Saturdays, Sundays and legal holidays, after the bidder has received the contract for execution. 
Failure to do so shall be just cause for forfeiture of the bid guaranty. The executed contract 
documents shall be delivered to the following address: 

Nevada County Department of Public Works 
Suite 170 
950 Maidu Avenue 
PO BOX 599002 
Nevada City, CA 95959-7902 

3-1.04 CONTRACT AWARD 
Conform to 3-1.04, "Contract Award" of the Standard Specifications, and these Special Provisions. 
The right is reserved to reject any and all bids. 

If the Agency awards the contract, the award is made to the lowest responsible and responsive 
bidder. 

3-1.05 CONTRACT BONDS (PUBLIC CONTRACT CODE §§ 10221 AND 10222) 
Conform to Section 3-1.05, "Contract Bonds (Pub Cont Code §§ 10221 and 10222" of the Standard 
Specifications, and these Special Provisions. 

The successful bidder must furnish 2 bonds: 
1. payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen 
providing goods, labor, or services under the Contract. This bond must be equal to at least 100 
percent of the total bid. 
2. Performance bond to guarantee the faithful performance of the Contract. This bond must be 
equal to at least 100 percent of the total bid. 

Signed contract and bonds are due within 30 days of Notice of Award. 

Sureties on each of said bonds shall be satisfactory to the County Attorney. 
Should any bond become insufficient, the Contractor shall renew the bond within ten (10) working 
days after receiving notice from the Engineer. 

Should any Surety at any time be unsatisfactory to the County, notice will be given the Contractor to 
that effect. No further payments shall be deemed due or will be made under said agreement until a 
new Surety shall qualify and be accepted by the Cniinty. 

Changes in said agreement of extensions of time, made pursuant to the agreement, shall in no way 
release the Contractor or Surety from its obligations. Notice of such changes or extensions shall be 
waived by the Surety. 

3-1.06 CONTRACTOR LICENSE 
Conform to 3-1.06, "Contractor License" of the Standard Specifications, and these Special 
Provisions. 

The Contractor must be properly licensed as a contractor from contract award through contract 
acceptance (Public Contract Code § 10164). 

Delete Section 3-1.08 

Delete Section 3-1.11 
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SECTION 4 SCOPE OF WORK 

4-1.03 WORK DESCRIPTION 

The 2025 Eastern Nevada County Annual Striping Project includes road sweeping and application 

of paint striping to the roads provided on the list following these Special Provisions. 

County may add/delete roads to be striped or lengthen/shorten roads segments to be striped to 

accommodate the County's work program. This shall not be a basis for a claim by the Contractor. 

All retention will be released after final completion of project. Project completion includes 

submission of all required documentation. 

The Traffic Striping Project will begin as determined by the Engineer. All striping program roads 

shall be completed and ready for acceptance within Ten (10) working days from the date of 

issuance of the Notice to Proceed. 

Anticipated starf of work is June 75, 2025. 

The County may delay the start of this project to coordinate with the County's work program. This 

shall not be a basis for a claim by the Contractor. 

A Work Schedule shall be submitted to the Engineer before striping begins. 

4-1.056 WORK-CHARACTER CHANGES 

Conform to Section 4-1.05B, "Work-Character Changes" of the Standard Specifications, and these 

Special Provisions. 

SIGNIFICANT CHANGES IN THE CHARACTER OF WORK 

1. The engineer reserves the right to make, in writing, at any time during the work, such changes 

in quantities and such alterations in the work as are necessary to satisfactorily complete the 

project. Such changes in quantities and alterations shall not invalidate the contract nor release 

the surety, and the contractor agrees to perform the work as altered. 

2. If the alterations or changes in quantities significantly change the character of the work under 

the contract, whether such alterations or changes are in themselves significant changes to the 

character of the work or by affecting other work cause such other work to become significantly 

different in character, an adjustment, excluding anticipated profit, will be made to the contract. 

The basis for the adjustment shall be agreed upon prior to the performance of the work. If a 

basis cannot be agreed upon, then an adjustment will be made either for or against the 

contractor in such amount as the engineer may determine to be fair and equitable. 

3. If the alterations or changes in quantities do not significantly change the character of the work to 

be performed under the contract, the altered work will be paid for as provided elsewhere in the 

contract. 

4. The term "significant change" shall be construed to apply only to the following circumstances: 

• When the character of the work as altered differs materially in kind or nature from that 

involved or included rn the original proposed construction; or 

• When a major item of work, as defined elsewhere in the contract, is increased in excess of 

125 percent or decreased below 75 percent of the original contract quantity. Any allowance 

for an increase in quantity shall apply only to that portion in excess of 125 percent of original 

contract item quantity, or in case of a decrease below 75 percent, to the actual amount of 

work performed. 

4-1.06 DIFFERING SITE CONDITIONS (23 CFR 635.109) 

The following shall be substituted for Section 4-1.06, "Differing Site Conditions (23 CFR 635.1 d9)," 

of the Standard Specifications: 
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41.06A GENERAL 

Not used 

4-1.066 CONTRACTOR'S NOTIFICATION 

Conform to Section 4-1.066, "Contractor's Notification" of the Standard Specifications, and these 
Special Provisions. 

During the progress of the work, if subsurface or latent physical conditions are encountered at the 
site differing materially from those indicated in the contract or if unknown physical conditions of an 
unusual nature, differing materially from those ordinarily encountered and generally recognized as 
inherent in the work provided for in the contract, are encountered at the site, the party discovering 
such conditions shall promptly notify the other party in writing of the specific differing conditions 
before the site is disturbed and before the affected work is performed. 

No contract adjustment which results in a benefit to the contractor will be allowed unless the 
contractor has provided the required written notice. 

No contract adjustment will be allowed under this clause for any effects caused on unchanged 
work. 

41.06C ENGINEER'S INVESTIGATION AND DECfSION 

Upon written notification, the engineer will investigate the conditions, and if it is determined that the 
conditions materially differ and cause an increase or decrease in the cost or time required for the 
performance of any work under the contract, an adjustment, excluding anticipated profits, wi{I be 
made and the contract modified in writing accordingly. The engineer will notify the contractor of the 
determination whether or not an adjustment of the contract is warranted. 

The Contractor will be allowed 15 days from the notification of the Engineer's determination of 
whether or not an adjustment of the contract is warranted, in which to file a notice of potential claim 
in conformance with the provisions of Section 5-1.43C, "Supplemental Potential Claim Record", of 
the Standard Specifications and as specified herein; otherwise the decision of the Engineer shall be 
deemed to have been accepted by the Contractor as correct. The notice of potential claim shall set 
forth in what respects the Contractor's position differs from the Engineer's determination and 
provide any additional information obtained by the Contractor, including but not limited to additional 
geotechnrcal data. The notice of potential claim shall be accompanied by the Contractor's 
certification that the following were made in preparation of the bid: a review of the contract, a review 
of the "Materials Information", a review of the log of test borings and other records of geotechnical 
data to the extent they were made available to bidders prior to the opening of bids, and an 
examination of the conditions above ground at the site. Supplementary information, obtained by the 
Contractor subsequent to the filing of the notice of potential claim, shall be submitted to the 
Engineer in an expeditious manner. 

4-1.13 CLEANUP 

Conform to Section 4-1.13, "Cleanup" of the Standard Specifications, and these Special Provisions. 

Cleanup shall consist of removing and disposing of all construction materials in connection with 
work. All parts of the work shall be left in a neat presentable condition. 

Full compensation for conforming to the requirements of this section shall be considered as 
included in the prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

SECTION 5 CONTROL OF WORK 

5-1.02 CONTRACT COMPONENTS 

Conform to Section 5-1.02, "Contract Components" of the Standard Specifications, and these 
Special Provisions. 
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A component in one Contract part applies as rf appearing in each. The parts are complementary 

and describe and provide for a complete work. 

In the case of ambiguity or conflict, the documents shall be given the following priority: 

1. Governing ranking of Contract parts in descending order is: 

1.1. Contract 
1.2. Instructions to Bidders, including addendums 

1.3. Project Special Provisions 
1.4. Project plans 
1.5. Revised standard specifications 

1.6. Standard specifications 
1.7. Revised standard plans 
1.8. Standard plans 
1.9. Supplemental project information 
1.10. Nevada County Road Standards and Nevada County Standard Road Drawings 

2. Written numbers and notes on a drawing govern over graphics 

3. Detail drawing governs over a general drawing 

4. Specific specification governs over a general specification 

5. Specification in a section governs over a specification referenced by that section 

If a discrepancy is found or confusion arises, submit an RFI. 

5-1.13 SUBCONTRACTING 

Conform to Section 5-1.13, "Subcontracting" of the Standard Specifications, and these Special 

Provisions. 

No subcontract releases the Contractor from the contract or relieves the Contractor of their 

responsibility for a subcontractor's work. 

If the Contractor violates Pub Cont. Code § 4100 et seq., the County of Nevada may exercise the 

remedies provided under Pub Cont. Code § 4110. The County of Nevada may refer the violation to 

the Contractors State License Board as provided under Pub Cont. Code § 4111. 

The Contractor shall perform work equaling at least 30 percent of the value of the original total bid 

with the Contractor's own employees and equipment owned or rented, with or without operators. 

Each subcontract must comply with the contract. 

Each subcontractor must have an active and valid State contractor's license with a classification 

appropriate for the work to be performed (Bus & Prof Code, § 7000 et seq.). 

Submit copies of subcontracts upon request by the Engineer. 

Before subcontracted work starts, submit a Subcontracting Request form. 

Do not use a debarred contractor; a current list of debarred contractors is available at the 

Department of Industrial Relations' Web site. 

Upon request by the Engineer, immediately remove and not again use a subcontractor who fails to 

prosecute the work satisfactorily. 

Each subcontract and any lower tier subcontract that may in tum be made shall include the 

"Required Contract Provisions Federal-Aid Construction Contracts". Noncompliance shall be 

corrected. Payment for subcontracted work involved will be withheld from progress payments due, 

or to become due, until correction is made. Failure to comply may result in termination of the 

contract. 

5-1.32 AREAS FOR USE 

Conform to Section 5-1.32, "Areas for Use" of the Standard Specifications, and these Special 

Provisions. 
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The highway right-of-way shall be used only for purposes that are necessary to perform the 
required work. The Contractor shall not occupy the right-of-way, or allow others to occupy the right-
of-way, for purposes which are not necessary to perform the required work except as provided 
below. 

No area is available within the project area for the exclusive use of the Contractor. However, where 
available, temporary storage of equipment and materials on County Property may be arranged with 
the Engineer but space may be limited. Use of the Contractor's work areas and other County-
owned property shall be at the Contractor's own risk, and the County shall not be held liable for any 
damage to or loss of materials or equipment located within such areas. 

The Contractor shall obtain encroachment permits prior to occupying County-owned parcels 
outside the contract limits. The required encroachment permits may be obtained from the 
Nevada County Department of Public Works. Fees apply for permit processing, but not 
inspection. 

Residence trailers will not be allowed within the highway right-of-way, except that one office trailer 
may be placed in the County right-of-way at a location to be designated by the Engineer. 

The Contractor shall remove all equipment, materials and rubbish from the work areas and other 
County-owned property which it occupies and shall leave the areas in a presentable condition. 

The Contractor shall secure at its own expense any area required for plant sites, storage of 
equipment or materials or for other purposes if sufficient area is not available to it within the contract 
limits or at the sites designated on the plans outside the contract limits. 

Personal vehicles of employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

5-1.43 POTENTIAL CLAIMS AND DISPUTE RESOLUTION 
Conform to Section 5-1.43, "Potential Claims and Dispute Resolution" of the Standard 
Specifications, and these Special Provisions. 

Revisions to Section 5-1.43A dated 10-19-18 are deleted in their entirety. 

SECTION 6-2 CONTROL OF MATERIALS - QUALITY ASSURANCE 
6-2.01 GENERAL 

Conform to Section 6-2, "Quality Assurance" of the Standard Specifications, and these Special 
Prnvisinns. 

The Local Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to 
comply with the contract. The Local Agency may examine the records and reports of tests the prime 
contractor performs if they are available at the job site. 

The contractor may examine the records and reports for the tests the Agency performs if they are 
available at the job site. 

Schedule work to allow time for QAP. 

6-2.03D PAYMENT 

Full compensation for conforming to the requirements of Section 6-2, "Quality Assurance" and these 
Special Provisions shall be considered as included in the prices paid for the various contract items 
of work involved and no additional compensation will be allowed therefor. 
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SECTION 7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

Conform to Section 7, "Legal Relations and Responsibility to the Public" of the Standard 

Specifications, and these Special Provisions. 

Revisions to Section 7-1.02K(3) dated 10-19-18 are deleted in their entirety. 

7-1.04 PUBLfC SAFETY 

Conform to Sections 7-1.04, "Public Safety", and 12-4.02, "Traffic Control Systems" of the Standard 

Specifications, and these Special Provisions. 

Install temporary railing (Type K) between any lane carrying public traffic and any excavation, 

obstacle, or storage area when the following conditions exist: 

1. Excavations.--Any excavation where near edge of the excavation is within 12-feet from the edge 

of the open traffic lane, except: 
a. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent 

accidental entry by traffic or the public. 

b. Excavations less than 0.15 feet deep. 

c. Excavations in side slopes where fhe slope is steeper than 4:1. 

d. Excavations protected by barrier or railing. 

2. Temporarily Unprotected Permanent Obstacles.--Whenever the work includes the installation of 

a fixed obstacle together with a protective system, such as a sign structure together with 

protective railing and the Contractor elects to install the obstacle prior to installing the protective 

system; or whenever the Contractor, for its convenience and with permission of the Engineer, 

removes a portion of an existing protective railing at an obstacle and does not replace such 

railing complete in place during the same day. 

3. Storage Areas.--Whenever material or equipment is stored within 12 feet of the lane and such 

storage is not otherwise prohibited by the specifications. 

When traffic cones or delineators are used to delineate a temporary edge of traffic lane, the line of 

cones or delineators shall be considered to be the edge of traffic lane, however, the Contractor shall 

not reduce the width of an existing lane to less than 10 feet without written approval from the 

Engineer. The lane closure provisions of this section shall not apply if the work area is protected by 

permanent or temporary railing or barrier. 

When work is not in progress on a trench or other excavation that required a lane closure, the traffic 

cones or portable delineators used for the lane closure shall be placed off of and adjacent to the 

edge of the traveled way. The spacing of the cones or delineators shall be not more than the 

spacing used for the lane closure. 

Full compensation for conforming to the provisions in this section "Public Safety", including 

furnishing and installing temporary railing (Type K) and temporary crash cushion modules, shall be 

considered as included in the contract prices paid for the various items of work involved and no 

additional compensation will be allowed therefor. 

7-1.06 INSURANCE 

Section 7-1.06C shall be modified to increase the Employer's Liability Insurance to not less than: 

1. $2,000,000 for each accident for bodily injury by accident 

2. $2,000,000 policy limit for bodily injury by disease 

3. $2,000,000 for each employee for bodily injury by disease 

Section 7-1.06D(2) shall be modified to require not less than $2,000,000 for each occurrence 

Section 7-1.06E shall be modified to require a minimum of $2,000,000 automobile liability insurance 

SECTION 8 PROSECUTION AND PROGRESS 
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8-1.02 SCHEDULE 

PROGRESS SCHEDULE 

A progress schedule shall be submitted to the Engineer in accordance with Section 8-1.02, 
"Schedule" of the Standard Specifications. The schedule shall be prepared using the critical path 
method (CPM) format. 

Retention
The Department will retain an amount equal to 5 percent of the estimated value of the work 
pertormed during each estimate period in which the Contractor fails to submit an acceptable 
schedule conforming to the requirements of these provisions as determined by the Engineer. 
Schedule retentions will be released for payment on the next monthly estimate for partial payment 
following the date that acceptable schedules are submitted to the Engineer or as otherwise 
specified herein. Upon completion of all contract work and submittal of the final update schedule 
and certification, any remaining retained funds associated with this section, "Progress Schedule", 
will be released for payment. Retentions held in conformance with this section shalt be in addition 
to other retentions provided for in the contract. No interest will be due the Contractor on retention 
amounts. 

8-1.02D(10) PAYMENT 
Payment for the required schedules and software is included in the payment for the bid items 
involved and no additional compensation will be allowed therefor. 

8-1.04 START OF JOB SITE ACTIVITIES 

Conform to Section 8-1.04, "Start of Job Site Activities", Section 8-1.05, "Time", and Section 8-1.10, 
"Liquidated Damages" of the Standard Specifications, and these Special Provisions. 

County shall not be obligated to accept or to pay for any work furnished by the Contractor prior to 
delivery of notice to proceed whether or not County has knowledge of the furnishing of such work. 

8-1.048 STANDARD START 

Section 8-9.048, "Standard Start" is deleted in its entirety. 

8-1.05 TIME 

Construction activity is limited to between 7 a.m. and 7 p.m. Monday through Friday, and between 8 
a.m. and 6 p.m. on Saturday. No work is permitted an Sunday. 

8-1.06 SUSPENSIONS 

Conform to Section 8-1.06, "Suspensions" of the Standard Specifications, and these Special 
Provisions. 

SUSPENSIONS OF WORK ORDERED BY THE ENGINEER 

1. If the performance of all or any portion of the work is suspended or delayed by the engineer in 
writing for an unreasonable period of time (not originally anticipated, customary, or inherent to 
the construction industry) and the contractor believes that additional compensation and/or 
contract time is due as a result of such suspension or delay, the contractor shall submit to the 
engineer in writing a request for adjustment within 7 calendar days of receipt- of the notice to 
resume work. The request shall set forth the reasons and support for such adjustment. 

2. Upon receipt, the engineer will evaluate the contractors request. If the engineer agrees that the 
cost and/or time required for the performance of the contract has increased as a result of such 
suspension and the suspension was caused by conditions beyond the control of and not the 
fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by 
weather, the engineer will make an adjustment (excluding profit) and modify the contract in 
writing accordingly. The contractor will be notified of the engineer's determination whether or not 
an adjustment of the contract is warranted. 

40 



3. No contract adjustment will be allowed unless the contractor has submitted the request for 

adjustment within the time prescribed. 

4. No contract adjustment will be allowed under this clause to the extent that performance would 

have been suspended or delayed by any other cause, or for which an adjustment is provided or 

excluded under any other term or condition of this contract. 

8-1.10 LIQUIDATED DAMAGES 

8-1.10A General 

The Department specifies liquidated damages (Pub Cont Code § 10226}. Liquidated damages, if 

any, accrue starting on the 1st day after the expiration of the working days through the day of 

Contract acceptance except as specified in sections 8-1.108 and 8-1.10C. 

The Department withholds liquidated damages before the accrual date if the anticipated liquidated 

damages may exceed the value of the remaining work. 

Liquidated damages for all work except plant establishment or permanent erosion control 

establishment are as shown in the following table: 

Liquidated Damages 
Total bid Liquidated damages 

er da From over To 
$0 5200.000 $2.800 

$200.040 $50b,b00 33,6b0 

$500.000 $1.bOQ.b00 ~3,fi00 

$1,00.000 ~2.Q04,000 $4,2b0 

$z.oao.oao $s_aoo.oao ss.2oo 
$5.000,000 $10.000.000 $6.70 

$~o.000.oao ~2o.aoo.uoo $s.soo 
ffi20,Ob0.Ob0 $50,QDO,UOb $13 200 

S50.Ob0.Ob0 $10b.000.Ob0 $16.000 

$100.000,00 3250,OOO,d00 $19 300 

If all work except plant establishment or permanent erosion control establishment is complete and 

the total number of working days have expired, liquidated damages are $950 per day. 

8-1.108 Failure to Complete Work Parts within Specified Times 

The Department may deduct specified damages from payments for each day needed to complete a 

work part in excess of the time specified for completing the work part. 

Damages for untimely completion of work parts may not be equal to the daily amount specified as 

liquidated damages for the project as a whole, but the Department does not simultaneously assess 

damages for untimely completion of work parts and for the whole work. 

Damages accrue starting the 1st day after a work part exceeds the specified time through the day 

the specified work part is complete. 

8-1.10C Failure to Complete Work Parts by Specified Dates 

The Department may deduct specified damages from payments for each day needed to complete a 

work part in excess of the specified completson date for the work part. 
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Damages for untimely completion of a work part may not be equal to the daily amount specified as 
liquidated damages for the project as a whole, but the Department does not simultaneously assess 
damages for untimely completion of a work part and the whole work. 

Damages accrue starting the 1st day after an unmet completion date through the day the work part 
is complete 

SECTION 9 PAYMENT 
9-1.03 PAYMENT SCOPE 

PROMPT PAYMENT FROM THE AGENCY TO THE CONTRACTORS 
The Agency shall make any progress payment within 30 days after receipt of an undisputed and 
properly submitted payment request from a contractor on a construction contract. If the Agency fails 
to pay promptly, the Agency shall pay interest to the contractor, which accrues at the rate of 10 
percent per annum on the principal amount of a money judgment remaining unsatisfied. Upon 
receipt of a payment request, the Agency shall act in accordance with both of the following: 

1. Each payment request shall be reviewed by the Agency as soon as practicable after receipt 
for the purpose of determining that it is a proper payment request. 
2. Any payment request determined not to be a proper payment request suitable for payment 
shall be returned to the contractor as soon as practicable, but not later than seven (7) days, 
aff_er rPreipt. A request returned pursuant t~ this paragraph shall be acccrrpa~ied by a 
document setting forth in writing the reasons why the payment request is not proper. 

PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 
The agency may hold retainage from the prime contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the agency, of the contract work, and pay 
retainage to the prime contractor based on these acceptances. The prime contractor, or 
subcontractor, shall return all monies withheld in retention from a subcontractor within seven (7) 
days after receiving payment for work satisfactorily completed and accepted including incremental 
acceptances of portions of the contract work by the agency, unless as agreed to in writing by the 
prime contractor and subcontractor, pursuant to Section 7108.5 of the Business and Professions 
Code. Any violation of this provision shall subject the violating prime contractor or subcontractor to 
the penalties, sanctions and other remedies specified in this code Section. These requirements 
shall not b? construed to limit or impair any contractual, administrative, or judicial remedies 
otherwise available to the prime contractor or subcontractor in the event of a dispute involving late 
payment or nonpayment by the prime contractor, deficient subcontract performance, or 
noncompliance by a subcontractor. 

9-1.16 PROGRESS PAYMENTS 
Conform to Section 9-1.16, "Progress Payments" of the Standard Specifications, and these Special 
Provisions. 

9-1.16D MOBILIZATION 
Conform to Section 9-1.16D, "Mobilization", of the Standard Specifications, and these Special 
Provisions. 

In addition, payment shall be as follows: 
Full compensation for project mobilization shall be considered as included in the contract prices 
paid for the various items of work involved and no additional compensation will be allowed. 

9-1.16F RETENTIONS 
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Section 9-1.16F, "Retentions" shall be replaced with the following: 

Pursuant to Public Contract Code §7201, the County shall retain five percent (5%) of Progress 

Payments as part of security for the fulfillment of the contract by the Contractor, and shall monthly 

pay to the Contractor, while carrying on the work, the balance not retained as aforesaid, after 

deducting therefrom all previous payments and all sums to be kept or retained under the provision 

of the contract. The County will release retention proceeds after the "Date of Completion" in 

accordance with California Civil Code §3260(c). No such estimate or payment shall be required to 

be made when, in the judgment of the Engineer, the work is not proceeding in accordance with the 

provisions of the contract. 

For the purpose of making partial payments pursuant to Section 9-1.16, "Progress Payments", of 

the Standard Specifications, the amount set forth for the contract items of work hereinafter listed 

shall be deemed to be the maximum value of the contract item of work, which will be recognized for 

progress payment purposes. 

After acceptance of the contract pursuant to the provisions in Section 5-1.46, "Final Inspection and 

Contract Acceptance", of the Standard Specifications, the amount, if any, payable for a contract 

item of work in excess of the maximum value for progress payment purposes hereinabove listed for 

the item, will be included for payment in the first estimate made after acceptance of the contract. 

No partial payment will be made for any materials on hand which are furnished but not incorporated 

in the work. 

In determining the partial payments to be made to the Contractor, only the following listed materials 

will be considered for inclusion in the payment as materials furnished but not incorporated in the 

work: None 

9-1.17 PAYMENT AFTER CONTRACT ACCEPTANCE 

Conform to Section 9-1.17, "Payment After Contract Acceptance" of the Standard Specifications, 

and these Special Provisions. 

PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 

A prime contractor or subcontractor shall pay any subcontractor not later than 7 days of receipt of 

each progress payment in accordance with the provisions of Section 7108.5 of the California 

Business and Professions Code concerning prompt payment to subcontractors. The 7 days is 

applicable unless a longer period is agreed to in writing. Any delay or postponement of payment 

over 30 days may take place only for good cause and with the agency's prior written approval. Any 

violation of Section 7108.5 shall subject the violating contractor or subcontractor to the penalties, 

sanction and other remedies of that section. This requirement shall not be construed to limit or 

impair any contractual, administrative, or judicial remedies otherwise available to the contractor or 

subcontractor in the event of a dispute snvolving late payment or nonpayment by the prime 

contractor, deficient subcontract performance, or noncompliance by a subcontractor. 

9-1.17C PROPOSED FINAL ESTIMATE 

Conform to Section 9-1.17C, "Proposed Frnal Estimate" of the Standard Specifications, and these 

Special Provisions. 

The third paragraph is deleted in its entirety. 

9-1.22 ARBITRATION 

Conform to Section 9-1.22, "Arbitration", of the Standard Specifications, and these Special 

Provisions. 

Effective January 1, 2017, Public Contract Code §9204, as enacted by AB 626, establishes a claim 

resolution process required for public works projects. In the event of any conflict between the 

provisions of Article XXI and Public Contract Code §9204, the provisions of the Public Contract 

Code shall prevail. The entire section can be found at the following link: 
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https://leginfo.legislature.ca.qov/faces(codes displayText.xhtml?IawCode=PCC&division=2.&title=& 
part=1.&chapter-9.&article 

DIVISION tl GENERAL CONSTRUCTION 

SECTION 10 GENERAL 

10-1.02D TRAFFIC STRIPES, PAVEMENT MARKINGS, AND PAVEMENT MARKERS 

Conform to Section 10-1.02D, "Traffic Stripes, Pavement Markings, and Pavement Markers" of the 
Standard Specifications, the provisions of Article XVIII, "Order of Work", of the Contract, and these 
Special Provisions. 

Upon completion of the Contractor's daily operations which obliterate pavement delineation (lane 
lines - either pavement markers or painted lane lines or both), such pavement delineation shall be 
replaced by temporary delineation. Temporary delineation shall consist of reflective flexible road 
tabs applied in pieces not less than four (4) inches long nor less than four (4) inches wide spaced 
no more than twelve {12) feet apart on curves nor more than twenty-four (24) feet apart on 
tangents. Reflective flexible road tabs shall be applied in accordance with the manufacturer's 
instructions. Temporary delineation shall be the same color as the permanent delineation. 

Full compensation for temporary delineation shall be considered as included in the prices paid for 
the contract items of work that obliterated the existing delineation and no separate payment w~l{ be 
made therefor. 

10-3 DUST ~ONTRO~ 

Conform to Secfion 10-5 "Dust Control" of the Standard Specifications, and these Special 
Provisions. 

Dust control shall be provided by the Contractor on a daily basis including weekends and holidays. 
Water shall be applied as specified in Section 1 Q-6, "Watering" of the Standard specifications and 
these Special Provisions. 

The app{ication of water shall be subject to control by the Engineer at all times and shall be applied 
in the amounts at the locations and at the times designated by the Engineer. 

PAYMENT 
Full compensation for furnishing all labor, materials, tools, equipment and incidentals for completing 
all the work involved in Dust Control and Watering shall be considered as included in the contract 
prices paid for the various items of work involved in this project and no additional compensation will 
be allowed therefor. 

SECTION 12 TEMPORARY TRAFFIC CONTROL 

12-1 GENERAL 

Conform to Sections 7-1.04, "Public Safety', and 12-4.02, "Traffic Control Systems" of the Standard 
Specifications, and these Special Provisions. 

The Contractor shall prepare and submit to the Engineer a Traffic Control Flan in conformance with 
these requirements as the first order of work. Control Plans shall be developed and submitted by a 
qualified person, reviewed and approved by the Engineer, and implemented by the Contractor prior 
to the beginning of work. 

The Engineer approved Traffic Control Plan must be submitted to Caltrans for review when 
requesting your encroachment permit rider for work in the State right-of-way. 

As the work progresses, it may be necessary to amend or supplement this Plan. All such 
modifications shall be as approved or otherwise directed by the Engineer. Access to street 
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intersections, public and private parking lots, commercial premises, residences, and other public 

and private properties must be maintained. At least 72 hours in advance of starting any work 

that may affect access to private properties, the Contractor shall provide written notice to 

property owners. Contractor shall submit notice of work to the engineer for approval prior to 

posting notices. Access to and from commercial and residential driveways and parking lots may be 

restricted when performing items of work which cannot be accomplished without access restriction. 

The road shall be open and access shall be provided during non-working hours. 

All traffic control shall conform to the minimum standards as set forth in the latest edition of the 

Manual of Traffic Controls for Construction and Maintenance Work Zones, published by the 

California Department of Transportation as supplemented by the Standard Specifications and these 

provisions and as directed by the Engineer. No work will begin prior to approval of the Traffic 

Control Plan 

The provisions of the Control Plans shall identify various segments of the work site by areas of 

control requirements and should be used in conjunction with other requirements of the Plans and 

Specifications. The Contractor is not restricted to operations within any one (1) area or combination 

of areas and may elect to work more than one (1;~ area concurrently pursuant to other requirements 

of the Plans and Special Provisions. The Control Plans should be considered as a minimum 

requirement during the Contractor's active performance of items of work. Other or additional 

requirements may be necessary depending upon the character of the work involved and/or times 

when construction activity is not in progress. At a minimum, the Traffic Control Plan shall consist of 

the following: 

a. Placement of the traffic controls as described in Section 12-4. 

b. The base material of construction area signs shall not be plywood. 

12-1.04 PAYMENT 

Payment for preparing and submitting the Traffic Control Plan and for furnishing, installing and 

maintaining all construction area traffic controls including all signs, lights, flaggers, pilot vehicles, 

temporary railing, barricades and other warning and safety devices as described in the Traffic 

Control Plan, the Standard Specifications, and as directed by the Engineer is included in the 

payment for the brd items involved and no additional compensation will be allowed therefor. 

12-3.028 MATERIALS 

Conform to Section 12-3.028, "Materials" of the Standard Specifications, and these Special 

Provisions. 

Retroreflective traffic cones when used during the hours of darkness shall comply with Section 12-

3.02B, "Materials", of the Standard Specifications, except that the sleeves shall be seven (7) snches 

long. 

12-4 MAINTAINING TRAFFIC 

Conform to Section 12-4, "Maintaining Traffic" of the Standard Specifications, and these Special 

Provisions. 

Whenever vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, the 

shoulder area shall be closed with fluorescent traffic cones or portable delineators placed on a taper 

in advance of the parked vehicles or equipment and along the edge of the pavement at twenty-five 

(25) foot intervals to a point not less than twenty-five (25) feet past the last vehicle or piece of 

equipment. A minimum of nine (9) cones or portable delineators shall be used for the taper. A C23 

(Road Work Ahead) or C24 (Shoulder Work Ahead) sign shall be mounted on a telescoping flag 

tree with flags. The flag tree shall be placed where directed by the Engineer. 

A minimum of one traffic lane, not less than 10-feet wide, shall be open for use by public traffic. 

When construction operations are not actively in progress, not less than two such lanes shall be 

open to public traffic. 
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As directed by the Engineer when possible, the full width of the traveled way shall be open for use 
by public traffic on Saturdays, Sundays and designated legal holidays, after 3:00 p.m. on Fridays, 
and the day preceding designated legal holidays and when construction operations are not actively 
in progress. 

12-4.02 TRAFFIC CONTROL SYSTEMS 
Conform to Sections 12, "Temporary Traffic Control", and 7-1.04, "Public Safety' of the Standard 
Specifications, and these Special Provisions. 

When lane closures are made for work periods only, at the end of each work period all components 
of the traffic control system, except portable delineators placed along open trenches or excavation 
adjacent to the traveled way, shall be removed from the traveled way and shoulder. If the 
Contractor so elects, said components may be stored at selected central locations, approved by the 
Engineer, within the limits of the County Road right-of-way. 

12-4.0X(2) LANE CLOSURE SYSTEM 

TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 
Conform to Sections 12, "Temporary Traffic Control" and 12-4, "Maintaining Traffic" of the Standard 
Specifications and these Special Provisions. 
The provisions of this section do not relieve the Contractor from its responsibility to provide such 
additional devices or take such measures as may be necessary to conform to Section 7-1.04, 
"Public Safety", of the Standard Specifications. 

Quring the hours of darkness, as defired .n division '~ , S~ctior 28C, o. the Vehiclz ~cde, aortable 
signs shall be, at the option of the Contractor, either illuminated signs conforming to Section 12-
3.11 B(3), "Portable signs", of the Standard Specifications, or Reflexite vinyl microprism reflective 
sheeting signs, or 3M high intensity reflectorized sheeting on aluminum substrate signs, or Seibufite 
Brand Ultraiite Grade Series encapsulated lens retroreflective sheeting signs, or equal. 
If any component of the traffic control system is displaced or ceases to operate or function as 
specified, from any cause, during the progress of the work, the Contractor shall immediately repair 
the component to its original condition or replace the component, and shall restore the component 
to its original location. 

When lane closures are made for work periods only, at the end of each work period, all components 
of the traffic control system, except portable delineators placed along open trenches or excavation 
adjacent to the traveled way shall be removed from the traveled way and shoulder. If the Contractor 
so elects, said components may be stored at selected central locations, approved by the Engineer, 
within the limits of the County road right-of-way. 

12-4.02D PAYMENT 
Section 12-4.02D, "Payment", is amended to read: 

Full compensation for providing the traffic control system including costs for all flaggers, pilot 
vehicles, signs and lights shall be considered as included in the prices paid for the various contract 
items of work involved and no additional compensatson will be allowed therefor. 

The Department pays for change order work for a traffic control system by force account for 
increased traffic control, as provided in Article VI of the Contract, and uses a force account analysis 
for decreased traffic control. 

12-6 TEMPORARY PAVEMENT DELINEATION 

12-6.01 GENERAL 
Conform to Section 5, "Control of Work" of the Standard Specifications, and these Special 
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Provisions. 

Upon completion of the Contractor's daily operations which obliterate pavement delineation (lane 

lines: either pavement markers or painted lane lines or both), such pavement delineation shall be 

replaced by temporary delineation. Temporary delineation shall consist of reflective traffic line 

tape applied in pieces not less than four (4) inches long nor less than four (4) inches wide spaced 

no more than twelve (12) feet apart on curves, nor more than twenty-four (24) feet apart on 

tangents. Reflective traffic line tape shall be applied in accordance with the manufacturer's 

instructions. Temporary delineation shall be the same color as the permanent delineation. 

Temporary delineation shall be updated and maintained daily. Temporary pavement markers shall 

be removed prior to placement of road surtacing materials. 

Full compensation for temporary delineation shall be considered as included in the prices paid for 

the contract items of work that obliterated the existing delineation and no separate payment will be 

made therefor. 

SECTION 14 ENVIRONMENTAL STEWARDSHIP 

14-8.02 NOISE CONTROL 

Conform to 14-8.02, "Noise Control" of the Standard Specifications, and these Special Provisions. 

The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00 a.m. 

shall not exceed 86 dba at a distance of 50-feet. This requirement in no way relieves the 

Contractor from responsibility for complying with local ordinances regulating noise level. 

Said noise level requirement shall apply to all equipment on the jobor related to the job, including 

but not limifed to trucks, transit mixers or transient equipment that may or may not be owned by 

the Contractor. The use of loud sound signals shall be avoided in favor of light warnings except 

those required by safety laws for the pro#ection of personnel. 

Operation of construction equipment or noise generating activities shall be limited to the daytime 

hours of 7:00 a.m. to 7:00 p.m. All internal combustion engines in use on site must be equipped 

with the original manufacturer's silencers or their aftermarket equivalents in good working order. 

Full compensation for conforming to the requirements of this section shall be considered as 

included in the prices paid for the various contract items of work involved and no additional 

compensation will be allowed therefor. 

1411.02 DISCOVERY OF UNANTICIPATED ASBESTOS AND HAZARDOUS SUBSTANCES 

NATURALLY OCCURING ASBESTOS (N0A) 

Conform to Section 14-11.02, "Discovery of Unanticipated Asbestos and Hazardous Substances" 

of the Standard Specifications, and these Special Provisions. 

The Northern Sierra Air Quality Management District (NSAQMD) enforces the Statewide Asbestos 

Airborne Toxic Control Measure (ATCM) for construction and grading operations (California Code 

of Regulations, Title 17, Section 93105). This ATCM specifies the geologic map (The Chico 

Quadrangle) to be used in determining its applicability. 

The geologic map indicates the presence of ultramafic rock in the project area, so the Itkelihood of 

encountering naturally occurring Asbestos (NOA) is high. The ATCM applies to this area, as well 

as to any other area where ultramafic rock or serpentine is discovered during grading. 

The following requirements shall apply to this project: 

1. No person shall conduct any road construction or maintenance activities that disturb any area 

that meet any criterion listed in subsections (b)(1) or (b)(2) unless all of the following conditions 

are met. 

(A) The Air Pollution Control Office (APCO) is notified in writing at least fourteen (14) days 

before ₹he beginning of the activity or in accordance with a procedure approved by the 
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district. 

(B) All of the following dust control measures are implemented during any road construction 
or maintenance activity: 

1. Unpaved areas subject to vehicle traffic must be stabilized by being kept adequately 
wetted, treated with a chemical dust suppressant, or covered with material that 
contains less than 0.25 percent asbestos. 

2. The speed of any vehicles and equipment traveling across unpaved areas must be no 
more than fifteen(15) miles per hour unless the road surface and surrounding area is 
su~ciently stabilized to prevent vehicles and equipment traveling more than 15 miles 
per hour from raising dust that is visible crossing the project boundaries. 

3. Storage piles and dis#urbed areas not subject to vehicular traffic must be stabilized by 
being kept adequately wetted, treated with a chemical dust suppressant, or covered 
with material that contains less than 0.25 percent asbestos; and 

4. Activities must be conducted so that no track-out from any road construction project is 
visible on any paved roadway open to the public. 

(C) Equipment and operations must not raise any dust that is visible crossing the project 
boundaries. 

Full compensation for conforming to the requirements of this section shaMl be considered as 
included in the prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

14-11.03 HA7~►RDOUS WASTE MANAGEMENT 

Conform to Section 14-11.03, "Hazardous Waste Management" of the Standard Specifications, 
and these Special Provisions. 

When the presence of asbestos or hazardous substances is not shown on the plans or indicated in 
the specifications, and the Contractor encounters materials which the Contractor reasonably 
believes to be asbestos or a hazardous substance as defined in Section 25914.1 of the Health and 
Safety Code, and the asbestos or hazardous substance has not been rendered harmless, the 
Contractor may continue work in unaffected areas reasonably believed to be safe. The Contractor 
shall immediately cease work in the affected area and report the condition to the Engineer in 
writing. 

In conformance with Section 25914.E of the Health and Safety Code, removal of asbestos or 
hazardous substances including exploratory work to identify and determine the extent of the 
asbestos or hazardous substance will be performed by separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered a 
right of way delay and the Contractor wilts be compensated for the delay in conformance with the 
provisions in Section8-1.07, "Delays", of the Standard Specifications. 

DIVISION IX TRAFFIC COfVTROL DEVICES 

SECTION 84-2 TRAFFIC STRIPES AND PAVEMENT MARKINGS 

84-2.01 GENERAL 
The application of traffic stripes (traffic lines) and pavement markings shall conform Sections 84-
2.01, "General", and 84-2.03C(3), "Painted Traffic Stripes and Pavement Markings" of the Standard 
Specifications, and these Special Provisions. 

Striping materials shall conform to Section 84-2.02, "Materials" of the Standard Specifications, and 
these Special Provisions. The contractor shall be required to satisfy all local, State, and Federal 
pollution control regulations in effect at the time of paint application. 
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Contractor's attention is directed to Section 84-2.01 C, "Submittals". The Contractor is required to 

submit for each lot or batch of paint and glass beads: 

1. Certificate of compliance, including the product name, lot or batch number, and manufacture 

date. 

2. METS notification letter stating that the material is authorized for use. 

3. SDS 

For glass beads used in drop-on applications, submit a certificate of compliance and test results for 

each lot of beads specifying the EPA test methods used and tracing the lot to the specific paint 

sample. The testing for lead and arsenic content must be performed by an independent testing 

laboratory. 

Contractor shall submit retroreflectivity readings for striping and pavement markings for locations 

determined by the engineer to have deficient retroreflectivify after striping. 

Applying the two coats of paint on new surfacing shall be considered one operation and shall be 

paid for per linear foot, which shall include two coats of paint. 

County may add/delete roads to be striped or lengthen/shorten roads segments to be striped to 

accommodate the County's work program. This shall not be a basis for a claim by the Contractor. 

Anticipated start of work is June 15, 2025. 

The County may delay the start of this project to coordinate with the County's work program. This 

shall not be a basis for a claim by the Contractor. 

AI{ retention will be released after final completion of project. Project completion includes 

submission of all required documentation. 

No new markers are proposed with this project. Existing markers shall be protected in 

place. Existing markers are not referenced on the proposed detail nor the bid sheet for 

clarity. 

84-2.01 D Qual ity Assurance 

Before starting permanent application of two-component painted tragic stripes or markings, apply a 

test stripe of the paint on roofing felt or other suitable material in the presence of the Engineer. The 

test section must be at least 50 feet in length. 

Test each lot of glass beads for arsenic and lead under EPA Test Method 3052 and 6010B or 

6010C. 

The Engineer will pertorm a nighttime, drive-through, visual inspection of the retroreflectivity of the 

traffic stripes and pavement markings and notify you of any locations with deficient retroreflectivity. 

Measure the retroreflectivity of the deficient areas using a retroreflectometer under ASTM E1710 

and the sampling protocol specified in ASTM D7585 

Add to section 84-2.03 Surface Preparation: 

842.03B SWEEPING 

Prior to placing paint traffic stripes, contractor shall submit a sweeping removal plan for approval by 

the engineer. Sweeping shall be accomplished by mechanical wire brushing to remove dirt, 

contaminants, pine needle and loose material from the pavement surface that is to receive the 

traffic stripe or pavement marking. Contractor shall sweep all center and edge line stripes, removing 

dirt, sand, vegetation, debris and all materials prior to striping. Debris collected from the sweeping 

operation shall be removed by contractor and properly disposed of. 

49 



Sweeping shall be included in the cost per linear foot of striping and include full compensation for all 
material, tools, incidentals and for performing all the work including signing, traffic control, sweeping 
the roads in preparation for striping and no additional compensation will be allowed. 

84-2.03C Application of Stripes and Markings 

84-2.03C(1) General 

Immediately remove drips, overspray, improper markings, paint, and thermoplastic tracked by traffic 
with an authorized method. 

Apply a traffic stripe or a pavement marking only to a dry surface during a period of favorable 
weather when the pavement surface is above 50 degrees F. 

The glass beads must be embedded in the coat of paint or thermoplastic to a depth of 1/2 their 
diameters. 

Verify the rate of application of the glass beads by stabbing the glass bead tank with a calibrated 
rod. 

Where a new broken traffic stripe joins an existing broken traffic stripe, allow enough overlap 
distance between the new and existing striping patterns to ensure continuity at the beginning and 
end of the transition. 

84-2.04 PAYMENT 
Section 84-2.04, "Payment', is amended to read: 

The contract prices paid per linear foot for paint traffic stripe, shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals, or any other items required and for 
doing all work involved in painting traffic stripes, (regardless of the number, widths and patterns of 
individual stripes involved in each traffic stripe), including any necessary cat tracks, dribble lines, 
protecting existing markers, layout work and any grinding, removal of old lines, sweeping required, 
complete in place, as specified in these Specifications and the Special Provisions, and as directed 
by the Engineer. A double yellow stripe (Detail 21) consisting of 2-4 inch lines will be 
measured and paid for as one traffic stripe 
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Double Yellow with Black (flinch) - Caltrans Detail 21 or 22 

DETAIL 21 

V—~' A double ellow strine with Y Y

LOL —'-------------- r ---_~—+-- 

~ 
~ black) consisting of two 4-inch 

~ `I lines as shown in Caltrans 

DETAIL 22 z4•-o~~ 
Detail 21 or 22 shall be 

~._ y. . _24•-0•• 
~ 

~ ~~.• 

_ N~ 

~~~ 
measured and aid for er P P 

Y •h ~ ~ linear foot as one traffic 
LOL — - — - — - — - — - — - — - — - — - 
~ J ~ 

— - — - 
—_ 

—~ :., -- I` stripe. 

Median Islands — Caltrans Detail 28 or 29 
DETAlL 28 

a 

~ 

~, 

—~ Median islands as shown in 

~o~— - — - — - — - — - — - — - — : ~ Caltrans Detail 28 or 29 shall 
be measured and paid per 

~~ ~ linear foot of individual double 
yellow stripe as described 
above. Quantities for Median 

DETAIL 29 a•-o z4_o" I-~ --- ~ ; Islands are included in these 

a ~ ~ 
~ 

~ ~ 1 specifications as Double 
Yellow with Black, not as their ~ 

~ own separate entry. ~o~--------------- 
-~ 1 

~ ~~ ~ ~ ~- 

Ed eline or Dashed Ed eline fl inch — Caltrans Detail 27B or 27C 

RIGHT EDGELINES 

nrr~r~ ~~. vrrrtrr—c-r.r DETAIL 27A DELETED 

DETAIL 27B 
N

EDGE OF TRAYELED WAY ~ A single 4-inch solid or 

RIGHT EDGELINE EXTENSION THROUGH dashed white edgeline as 

INTERSECT10N5 shown in Caltrans Detail 276 

QE ~ A: ~ 27c 
or 27C shall be measured 

~ and paid as one continuous 
0 0 0 o stripe with the same price per 

tZ•-o- +z•-o- ~2~-0- 
~,•_ a-~ 

3•-0'• linear foot for both solid and 
dashed lines. 
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Pass/No-Pass with Black fl inch — Caltrans Detail 18 or 19 
DETAIL 18 

a  ,z -o- ae•-o~ _~_~_ _ A solid/dashed stripe 
~o~-----______---__—' --___~_. consisting of two 4-inch 
~~ ~ yellow lines (with black) as 

DETA[L ~ 9 shown in Caltrans Detail 18 or a  ~_ ~e-o~~ _~_ ,~_o~~ ,o•-o•~ ~~ 19 shall be measured and 
LOL ----  ~------------ -- - ~- for linearfoot as one •: J 1Y.Yh .1•. r . .V 1 •: . L .7 ~ 
~ ° 24._0.. v Za.-o• ~_ i._-~ ~ 

paid per 
traffic stripe. _~~ 

Two-Wa Left Turn Lanes - Caltrans Detail 31 or 32 
°ET"" 3, 

c= - ' 
Two-way left turn lanes as 

"~°°°°~""''""`"~~`'"~"~"~"=`~`~""~~'~'°'~`~ shown in Caltrans Detail 31 or 
°~-~ ~'` ~' ~ ~"`',~ -"-~6'°  `+~ ~- '- 32 shall be measured and 

~ _ paid per linear foot of 
~~-° individual pass/no-pass stripe DETAIL 3z r- ~ r --~"°" ~ '.~.°' Z.`°' ?"°" "".m z<.°' 

a e~ ~ ~ ~ as described above. ~ ■ ~~. .: .. : ~ •~" ~~~~ Quantities fortwo-way left- ~ 
°~ ~-~'-' r' - T-- ~"~-°---~-~ -- -- ~`=-- '~ - - - 

~ 
~ ~: turn lanes are included in 

.., W~ ~"~~~~" Y~~~~~~°~~~~_~ .~ 1J ~ ~ ~ these specifications as ~ ~ 
" — ^~-Q~ - - Pass/No-pass with Black, not 

as their own separate entry. 

Dashed Centerline with Black 4-inch - Caltrans Detail 1 or 5 

(2 LANE HIGHWAYS) 
°ET°'I~ i A sin le 4-inch dashed ellow 

~ ~ ~ centerline (with black) as 
~% shown in Caltrans Detail 1 or 

5 shall be measured and paid 
DETAIL 5 per linear foot as one 

~~?' -o='+ 36 ~-~" ~ 1z'-~~.; continuous stripe. 

Chann li 8-inch — Caltrans Detail 38 38A or 38B 
DETAIL 38 ~~— e" wHrrE LINE 

v o 
7n•'~.• Zq. '0.. ~ 

~HR~~~~ TRAFF,~ ~~ A single 8-inch solid line as 
' shown in Caltrans Detail 38, 

DETAIL 3aa B" WHITE LINE 

38A or 38B shall be 
`. measured and paid per linear 

foot as one continuous stripe. 

DETAIL 388 e" WHITE LINE 
m m v 

S 
f — m ~ v --~ 
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LIST OF ROADS TO BE STRIPED 

2025 EASTERN NEVADA COUNN STRIPING 

PROTECT 

Double 

Yellow 

with 

Black 

Pass 

/No-pass 

with 

Bladc 

Dashed 

Centerline 

with 

Bladc 

Edgeline 

or Dashed 

Edgeline 

Channelizing 

4 in 4 in 4 in 4 in 8 in 

ROAD NAMES START -FINISH 21 or 22 18 ar 19 1 ar 5 27Bor 27C 38A 

Donner Pass Rd Placer Co. line at Kin ale - Truckee 43.240 1,060 0 86.480 200 

E le Lakes Rd I-80 - End Siri e 8 372 0 0 0 0 

Hirsd~dale Rd 1-80 W On Ram - End Stri e 7,260 0 0 14.430 0 

Hobart MiNs Ad indudes Fbreboard Rd H 89 - Do vane Rd 22 172 0 0 0 0 

Soda 5 rin Rd Donner Pass Rd - Placer Coun 2.850 0 0 0 0 

Stain ede Meadows Rd Truckee - Sierre Coun 20,900 4,780 730 52,500 0 

Truckee Air ort Rd Nevada Coun - End Stri e 862 0 0 0 0 

TOTAL LF 105,656 5,840 730 153,410 200 
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NOTICE TO BIDDERS: 

THE FOLLOWING CONTRACT SECTION IS INCLUDED 

AS A SAMPLE 

FOR INFORMATION ONLY 

AND IS NOT TO BE 

COMPLETED WITH BID 
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COUNTY OF NEVADA 
STATE OF CALIFORNIA 

CONTRACT 

FOR 

2025 Eastern Nevada County Annual Striping Project 

COUNTY PROJECT NO. 426644 

June 15, 2025 

(Standard Public Works Contract) 
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COUNTY OF NEVADA 
STATE OF CALIFORNIA 

CONTRACT 

FOR 

2025 Eastern Nevada County Annual Striping Project 

COUNTY PROJECT NO. 426644 

May 27, 2025 

(Standard Public Works Contract) 



COUNTY OF NEVADA 
DEPARTMENT OF PUBLIC WORKS 

PERFORMANCE BOND 

(To Accompany Contract) 

Bond No. 

WHEREAS, the County of Nevada, acting by and through the Department of Public Works, has 
awarded to Traffic Limited, hereafter designated as the "Contractor", a contract for the work 
described as follows: 

AND WHEREAS, the Contractor is required to furnish a bond in connection with said contract, 
guaranteeing the faithful performance thereof: 

NOW, THEREFORE, we the undersigned Contractor and Surety are held firmly bound to the 
County of Nevada in the sum of Sixty-seven thousand six hundred and sixty-four dollars and sixty-
nine cents ($ 67,664.69), to be paid to said County or its certain attorney, its successors and 
assigns: for which payment, well and truly to be made, we bind ourselves, our heirs, executors and 
administrators, successors or assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, 

That if the above bound Contractor, its heirs, executors, administrators, successors or assigns, 
shall in all things stand to and abide by, and well and truly keep and perform the covenants, 
conditions and agreements in the foregoing contract and any alteration thereof made as therein 
provided, on his or their part to be kept and performed at the time and in the manner therein 
specified, and in all respects according to their intent and meaning, and shall indemnify and save 
harmless the County of Nevada, its officers and agents, as therein stipulated, then this obligation 
shall become and be null and void; otherwise it shall be and remain in full force and virtue. 

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this day of 
20 

Correspondence or claims relating to this bond 
should be sent to the surety at the following address: Contractor 

Surety 

By: Attorney-in-Fact 

NOTE: Signatures of those executing for the surety must be properly acknowledged. 

(SEAL) 
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CERTIFICATE OF ACKNOWLEDGEMENT 

State of California, County of Nevada SS 

On this day of 
personally appeared 

Attorney-in-fact 
known to me (or proved to me on the basis of satisfactory evidence) to be the person whose name 

is subscribed to this instrument as the attorney-in-fact of 

and acknowledged to me that he/she subscribed the name of the said company thereto as surety, 

and his/her own name as attorney-in-fact. 

in the year 20 before me 
personally 

(SEAL) 
Notary Public 
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COUNTY OF NEVADA 
DEPARTMENT OF PUBLIC WORKS 

PAYMENT BOND 
(Section 3247, Civil Code) 

WHEREAS, The County of Nevada, acting by and through the Department of Public Works, 
hereafter referred to as "Obligee", has awarded to Traffic Limited, hereafter designated as the 
"Contractor", a contract for the work described as follows: 

AND WHEREAS, said Contractor is required to furnish a bond in connection with said contract, to 
secure the payment of claims of laborers, mechanics, materialmen and other persons as provided 
by law. 

NOW, THEREFORE, we the undersigned Contractor and Surety are bound unto the Obligee in the 
sum of Sixty-seven thousand six hundred sixty-four hundred and sixty-nine ($ 67,664.69), for which 
payment, we bind ourselves, jointly and severally. 

THE CONDITION OF THIS OBLIGATION IS SUCH, 

That if said Contractor or its subcontractors shall fail to pay any of the persons named in Civil Code 
Section 3181, or amounts due under the Unemployment Insurance Code with respect to work or 
labor performed by such claimant, or any amounts required to be deducted, withheld, and paid over 
to the Franchise Tax Board for the wages of employees of the Contractor and his subcontractors 
pursuant to Section 18806 of the Revenue and Taxation Code, with respect to such work and labor, 
that the surety herein will pay for the same in an amount not exceeding the sum specified in this 
bond, otherwise the above obligation shall be void. In case suit is brought upon this bond, the 
surety will pay a reasonable attorney's fee to be fixed by the court. 

This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 as to 
give a right of action to such persons or their assigns in any suit brought upon this bond. 

Dated: . 20 

Correspondence or claims relating to this bond 
should be sent to the surety at the following address Contractor 

Surety 

By: Attorney-in-Fact 

NOTE: Signatures of those executing for the surety must be properly acknowledged. 

(SEAL) 
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CERTIFICATE OF ACKNOWLEDGEMENT 

State of California, County of Nevada SS 

On this day of 
personally appeared 

Attorney-in-fact 
known to me (or proved to me on the basis of satisfactory evidence) to be the person whose name 

is subscribed to this instrument as the attorney-in-fact of 

and acknowledged to me that he/she subscribed the name of the said company thereto as surety, 

and his/her own name as attorney-in-fact. 

in the year 20 before me 
personally 

(SEAL) 
Notary Public 
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COUNTY OF NEVADA 
STATE OF CALIFORNIA 

CONTRACT 

THIS CONTRACT, made this 27th day of May by and between the COUNTY OF NEVADA, 
hereinafter referred to as County and Traffic Limited , hereinafter referred to as Contractor. 

WITNESSETH: That the County and Contractor, for the consideration hereinafter mentioned, agree 
as follows: 

ARTICLE I: DEFINITIONS 

Wherever used in these general conditions or in the other contract documents the following terms 
have the meanings indicated which are applicable to both the singular and plural thereof: 

Act of God 
"Act of God" means an earthquake or flood, or other cataclysmic phenomenon of nature. A rain, 
windstorm, high water or other natural phenomenon of unusual intensity for the specific locality of 
the work, which might reasonably have been anticipated from historical records of the general 
locality of the work, shall not be construed as an Act of God. 

Addenda 

Written or graphic instruments issued prior to the opening of bids which clarify, correct or change 
the bidding documents. 

Application for Payment 
The form accepted by County which is to be used by Contractor in requesting progress or final 
payments and which is to include such supporting documentation as is required by the contract 
documents. 

Calendar Days 
Consecutive days of the month including Saturdays, Sundays and holidays. A calendar day shall 
be the 24 hours running from midnight to the next midnight. 

Change Order 
A document, which is signed by Contractor and County and authorizes an addition, deletion or 
revision in the work, or an adjustment in the contract price or the contract time, issued on or after 
the effective date of the contract. 

Contract Documents 
The written agreement covering the performance of the work and the furnishing of labor, materials 
and equipment in construction of the work. The agreement shall be construed to include the 

1. Invitation to Bid 
2. Instructions to Bidders 
3. Contractor's Bid (including documentation accompanying the Bid and any post-bid 

documentation submitted prior to the Notice of Award 
4. Contract 
5. Addenda which pertain to the Contract 
6. The Bonds 
7. Any supplementary conditions or any and all written agreements amending or extending 

the work, time or price contemplated 
8. The Plans and Specifications and Drawings as identified in the Contract 
9. Certificates of Insurance 
10. Other: 
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Contract Price 
Either the total lump sum bid of the Contractor or the total of the unit price bids of the Contractor 

extended based upon the estimated quantities set forth in the bid, or combinations thereof, plus or 

minus any adjustments made in accordance with the contract. 

Contractor 
The person or persons, co-partnership, joint venturers or corporation who have entered into a 

contract with County as party or parties of the second part and/or their legal representatives. 

Contractor's Plant and Equipment 
Everything, except labor, brought onto the site by the Contractor in order to carry out the work, but 

not to be incorporated in the work. 

County 
The County of Nevada and any person or persons to whom the power belonging to County shall be 

duly designated including but not limited to an engineer or architect. Only those persons 

designated in writing by the County Administrator or Director of the department overseeing the 

project shall have authority to act on behalf of County. 

Day 

A calendar day of 24 hours, except when preceded by "working", as defined below. 

Defective 
An adjective which when modifying the word "work" refers to work that is unsatisfactory, faulty or 

deficient, or does not conform to the contract documents, or does not meet the requirements of any 

inspection, reference standard, test or approval referred to in the contract documents, or has been 

damaged (unless responsibility for the protection thereof has been assumed by County). 

Directed 
"Directed", "designated", "permitted", "required", "accepted", and words of like import, wherever and 

in whatever manner used means as directed, designated, permitted, required, and accepted by 

County. 

Director 
"Director" shall mean the Director of the department overseeing the project. 

Drawings 
The drawings which show the character and scope of the work to be performed and which have 

been prepared or approved by County and are referred to in the contract documents. 

Effective Date of the Contract 
The date indicated in the Contract on which it becomes effective, but if no such date is indicated it 

means the date on which the Contract is signed and delivered by the last of the two parties to sign 

and deliver. 

Engineer 
The person specifically designated in writing by County to function as staff adviser and/or 

consultant to County on engineering matters relating to this contract. Only those persons 

designated by County, in writing, shall have authority to act for County in the administration of this 

contract. Said written designation shall be signed by the County Administrator or Director of the 

department overseeing the project. 

Equal 

A device, material, equipment, technique or method that conforms to the intent of that specified or 

indicated on the Drawing. 

Field Order 
A written order issued by County which orders minor changes in the work but which does not 

involve a change in the contract price or the contract time. 
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Final Acceptance, Date of 
The date when all final punch list items are corrected, the final inspection has been completed and 
when the governing body and/or funding agency formally accepts the project as complete. This 
date will be used to establish the start date of the one-year warranty period for the contract. 

Laboratory 
The designated testing laboratory authorized by County to test materials and work involved in the 
contract. 

Lien 
Any claim by a person entitled to file a stop notice pursuant to the provisions of California Civil Code 
Sections 3179, et seq. 

Notice of Award 
The written notice by County to the apparent successful bidder stating that upon compliance by the 
apparent successful bidder with the conditions precedent enumerated therein, within the time 
specified, County will sign and deliver the Contract. 

Notice to Proceed 
A written notice given by County to Contractor fixing the date on which the contract time will 
commence to run and on which Contractor shall start to perform Contractor's obligations under the 
Contract Documents. 

Partial Completion 
Placing a portion of the work in service for the purpose for which it is intended (or a related 
purpose) before reaching completion of all the work. 

Person 
Includes firms, companies and corporations. 

Project 
The total construction which is required by the Contract Documents which may be all of the work or 
a part as indicated in the Contract Documents. 

Schedule of Values 
A list of divisions of the total scope of work under the contract made by the Contractor and 
approved by the County for purposes of progress payments. 

Shall 
"Shall" or "will", whenever used, is mandatory. 

Shop Drawings 
All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by or 
for Contractor to illustrate some portion of the work and all product data illustrations, brochures, 
standard schedules, performance charts, instructions, diagrams, samples, and other information 
prepared by a supplier and submitted by Contractor to illustrate material or equipment for some 
portion of the work. 

Special Provisions 
Those portions of the Contract Documents consisting of written technical descriptions of materials, 
equipment, construction systems, standards and workmanship as applied to the work and certain 
administrative details applicable thereto. 

Standard Specifications 
Specifications which are authored and authorized by a particular industry or agency which may be 
incorporated by reference. Where so incorporated, they are incorporated for use of technical data 
and specifications only. If there is a conflict between the standard specifications and express terms 
of this contract, the provisions set forth in the contract shall prevail. 
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Subcontractor 
An individual, firm or corporation having a direct contract with Contractor or with any other 

subcontractor for the performance of a part of the work at the site. 

Substitute 
A device, material, equipment, technique or method of construction that differs from that intended or 

indicated on the Drawings. 

Sufficient: 
"Sufficient", "necessary", "proper", "acceptable", "satisfactory", "desirable", and words of like import, 

wherever and in whatever manner used, with or without reference to the County, means sufficient, 

necessary, proper, acceptable, satisfactory and desirable in the judgment of the County. 

Supplementary Conditions 
An addition to the Contract Documents which supplements the main Contract. 

Underground Facilities 
All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or other such facilities 

or attachments, and any encasements containing such facilities which have been installed 

underground to furnish any of the following services or materials: electricity, gases, steam, liquid 

petroleum products, telephone or other communications, cable television, sewage and drainage 

removal, traffic or other control systems or water. 

Unit Price Work 
Work to be paid for on the basis of unit prices. 

Work 
The entire completed construction or the various separately identifiable parts thereof required to be 

furnished under the Contract Documents. Work is the result of performing services, furnishing labor 

and furnishing and incorporating materials and equipment into the construction, all as required by 

the Contract Documents. 

Working Day 
A working day is any day except Saturdays, Sundays, or legal holidays and days on which the 

Contractor is specifically required by Special Provisions, by any labor contract, or by law, to 

suspend construction operations. Also excepted is any day on which the Contractor is prevented 

by inclement weather conditions resulting therefrom, or other phenomena of nature from proceeding 

with at least seventy-five percent (75%) of the normal labor and equipment force for at least five (5) 

hours toward completion of the current controlling item on the accepted project schedule. Should 

the conditions prevent the work from beginning at the usual starting time, or prevent the Contractor 

from proceeding with seventy-five percent (75%) of the normal labor and equipment force for a 

period of at least five (5) hours, and the crew is dismissed as a result thereof, Contractor will not be 

charged for a working day whether or not conditions change so that the major portion of the day 

could be considered to be suitable for work on the controlling item. 

ARTICLE II: SCOPE OF WORK 

Contractor, at Contractor's own proper costs and expense, shall do all the work and furnish all the 

materials necessary to construct and/or reconstruct and complete in good workmanlike and 

substantial manner and to the satisfaction of the County, the following: 2025 NEVADA COUNTY 

ANNUAL STRIPING PROJECT, which shall be constructed in accordance with this Contract, the 

Invitation to Bid, the Instructions to Bidders, the Plans and Specifications and Drawings, and all 

other contract documents attached hereto and which are incorporated herein by reference and 

made a part of this Contract as if set forth in full. 
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ARTICLE III: CONTRACT TIME 

Contractor will start work to be performed under this Contract within 7 days after the Contractor is 
instructed in writing by County to proceed with the work. Said work shall be diligently prosecuted to 
completion. 2025 EASTERN NEVADA COUNTY ANNUAL STRIPING PROJECT work shall be 
completed and ready for acceptance within 10 working days from the Start of Construction. 
When any period of time is referred to in the contract documents by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period falls on a 
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such 
day will be omitted from the computation. 

ARTICLE IV: CHANGE OF CONTRACT TIME 

Change by Change Order 
The contract time may only be changed by change order. A request for an extension or shortening 
of the contract time shall be based on written notice delivered by the party making the request to 
County promptly after the occurrence of the event giving rise to the request and stating the general 
nature of the request. Notice of the extent of the request with supporting data shall be delivered to 
County and shall be accompanied by the written statement that the adjustment requested is the 
entire adjustment to which the requesting party has reason to believe it is entitled as a result of the 
occurrence of said event. No request for an adjustment in the contract time will be valid if not 
submitted in accordance with the requirements of this paragraph. 

Contract Time May Be Extended 
The contract time will be extended in an amount equal to time lost due to delays beyond the control 
of Contractor if the request is made therefor as provided in this Article. Such delays shall include, 
but not be limited to, acts of neglect by County or others performing additional work, or to fires, 
floods, labor disputes, epidemics, abnormal weather conditions or acts of God. 

Delay and Price Change 
All time limits stated in the contract documents are of the essence. There shall be no adjustment of 
contract price due to delays which are not caused by the County, including but not limited to delays 
for fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God and the acts 
of any other person or entity. The provisions of this Article shall not exclude recovery for damages 
for delay which is caused by the County. 

Delays in Completion of the Work 

1. Notice of Delays 
Whenever the Contractor foresees any delay in the prosecution of the work, and in any event 
immediately upon the occurrence of any delay which the Contractor regards as unavoidable, 
Contractor shall notify County in writing of the probability of the occurrence of such delay and its 
cause in order that County may take immediate steps to prevent, if possible, the occurrence or 
continuance of the delay or, if this cannot be done, may determine whether the delay is to be 
considered avoidable or unavoidable, how long it continues, and to what extent the prosecution 
and completion of the work are to be delayed thereby. It will be assumed that any and all 
delays which have occurred in the prosecution and completion of the work have been avoidable 
delays, except such delays as shall have been called to the attention of County at the time of 
their occurrence and found by County to have been unavoidable. The Contractor shall make no 
requests for extensions of time as to delay not called to the attention of County at the time of its 
occurrence. 

2. Avoidable Delays 
Avoidable delays in the prosecution or completion of the work shall include all delays which in 
the opinion of County would have been avoided by the exercise of care, prudence, foresight and 
diligence on the part of the Contractor or Contractor's subcontractors. 
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3. Unavoidable Delays 
Unavoidable delays in the prosecution or completion of the work shall include all delays which, 

in the opinion of County, result from causes beyond the control of the Contractor and which 

could not have been avoided by the exercise of care, prudence, foresight and diligence on the 

part of the Contractor or the subcontractors and/or any suppliers. Delay in completion due to 

contract modifications ordered by County and unforeseeable delays in the completion of work or 

interference by other contractors employed by County will be considered unavoidable delays 

insofar as they interfere with the Contractor's completion of the work. 

Extension of Time 

1. Avoidable Delays 
In case the work is not completed in the time specified, including such extensions of time as 

may have been granted for unavoidable delays, the Contractor will be assessed damages for 

delay in accordance with the liquidated damages provision. The County, however, shall have 

the right to grant an extension of time for avoidable delay if it is deemed in County's best 

interest to do so. During such extension of time, the Contractor will be charged for engineering 

and inspection services and other costs but will not be assessed damages for the delay. 

2. Unavoidable Delays 
For delays which County considers to be unavoidable, the Contractor shall, pursuant to 

Contractor's application, be allowed an extension of time beyond the time herein set forth, 

proportional to such delay or delays, in which to complete the contract. During such extension 

of time, neither extra compensation for engineering and inspection provided nor damages for 

delay will be charged to the Contractor. 

Liquidated Damages 
County and Contractor recognize that time is of the essence and that County will suffer financial 

loss if the work is not completed within the time specified above, plus any extensions thereof 

allowed in accordance with this contract. They also recognize the delays, expense and difficulties 

involved in proving the actual loss suffered by County if the work is not completed on time. 

Accordingly, instead of requiring any such proof, and due to impracticality and difficulty of 

ascertaining exact damages caused by delay, County and Contractor agree that as liquidated 

damages for delay (but not as a penalty) the Contractor shall pay the County of Nevada the sum of 

$2,800.00 per day, for each and every calendar day's delay in finishing the work in excess of the 

number of working days prescribed above. Such damages shall only be payable by Contractor to 

County if the delay is a result of the failure of Contractor to timely perform on its part and not 

occasioned by the County or any State or Federal agency. In case of joint responsibility for delay in 

the final completion of the work, where two or more separate contracts are in force at the same time 

and cover work at the same site, liquidated damages assessed against any one Contractor will be 

based upon the individual responsibility of that Contractor for the delay as determined by, and in the 

judgment of, County. County shall have the right to deduct the liquidated damages from any money 

in its hands, otherwise due, or to become due, to Contractor, or to sue for and recover 

compensation for damages for nonperformance of this contract within the time stipulated. It is 

acknowledged that the subject contract is a public project which is subject to the provisions of the 

Public Contracts Code. Accordingly, County has determined and the Contractor acknowledges that 

the liquidated damages as established herein are governed by the provisions of Government Code 

Section 53069.85 and are predicated upon the reasonable damages accruing to County stemming 

from any delay in the completion of this project. 

ARTICLE V: CONTRACT PRICE 

County shall pay Contractor for performance of the work in accordance with the Contract 

Documents in current funds as follows: $ Sixty Seven Thousand Six Hundred Sixty-four 

Dollars and Sixty-nine Cents 
Dollars ($67,664.69) 
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Contract Price 
The contract price constitutes the total compensation (subject to authorized adjustments) payable to 
Contractor for performing the work. All duties, responsibilities and obligations assigned to or 
undertaken by Contractor shall be at Contractor's expense without change in the contract price. 

Change by Change Order 
The contract price may only be changed by a written change order. Any request for an increase or 
decrease in the contract price shall be based on written notice delivered by the party making the 
request to the other party prior to the commencement of any extra work. Said request shall state 
the exact nature of the request. 

Data regarding any change shall be delivered by Contractor prior to commencing extra work and 
shall be accompanied by Contractor's written statement that the amount requested covers all 
amounts (direct, indirect and consequential) to which the Contractor is entitled as a result of the 
extra work to be done. If said request is granted, County will issue a written change order therefor. 
No request for an adjustment in the contract price will be valid if not submitted in advance and in 
accordance with this paragraph. 

Determination of Change in Contract Price 
The value of any work covered by a change order or of any request for an increase or decrease in 
the contract price shall be determined in one of the following ways: 

1. Where the work involved is covered by unit prices contained in the contract documents, by 
application of unit prices to the quantities of the items involved (subject to the provisions regarding 
unit price work set forth below). 

2. By mutual agreement, and if there is no mutual agreement, No. 3 directly below shall apply. 

3. On the basis of the cost of the work determined as provided below plus a Contractor's fee for 
overhead and profit as provided below. 

Cost of the Work 
The term "cost of the work" means the sum of all costs necessarily incurred and paid by Contractor 
in the proper performance of the extra work required or permitted under a change order. Except as 
otherwise may be agreed to in writing by County, such costs shall be in amounts no higher than 
those prevailing in the locality of the project and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the work 
under schedules of job classifications agreed upon by County and Contractor. Payroll costs for 
employees not employed full time on the work shall be apportioned on the basis of their time spent 
on the work. Payroll costs shall include salaries and wages plus the cost of fringe benefits which 
shall include social security contributions, unemployment, excise and payroll taxes, workers' 
compensation, health and retirement benefits, sick leave, vacation and holiday pay applicable 
thereto. Such employees shall include superintendents and foremen at the site. The expenses of 
performing work after regular working hours, on Saturday, Sunday or legal holidays, shall be 
included in the above to the extent authorized by County in writing. 

2. Cost of all materials and equipment furnished and incorporated in the work, including costs of 
transportation and storage thereof, and suppliers' field services required in connection therewith. 
All cash discounts shall accrue to Contractor unless County deposits funds with Contractor with 
which to make payments, in which case the cash discounts shall accrue to County. All trade 
discounts, rebates and refunds and all returns from sale of surplus materials and equipment shall 
accrue to County, and Contractor shall make provisions so that they may be obtained. 

3. Payments made by Contractor to the subcontractors for work performed by subcontractors. If 
required by County, Contractor shall obtain competitive bids from subcontractors acceptable to 
Contractor and shall deliver such bids to County who will then determine which bids will be 
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accepted. If a subcontract provides that the subcontractor is to be paid on the basis of cost of the 

work plus a fee, the subcontractor's cost of the work shall be determined in the same manner as 

Contractor's cost of the work. All subcontracts shall be subject to the other provisions of the 

contract documents insofar as applicable. 

4. Costs of special consultants (including engineers, architects, testing laboratories, surveyors, 

and accountants) employed for services specifically, and only, related to the work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel and subsistence expenses of Contractor's 

employees incurred in discharge of duties connected with the work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 

machinery, appliances, office and temporary facilities at the site and hand tools not owned by the 

workers, which are consumed in the performance of the work, and cost, less market value of such 

items used but not consumed which remain the property of Contractor. 

c. Rentals of all construction equipment and machinery and the parts thereof whether rented from 

Contractor or others in accordance with rental agreements approved by County, and the costs of 

transportation, loading, unloading, installation, dismantling and removal thereof, all in accordance 

with terms of said rental agreements. The rental of any such equipment, machinery or parts shall 

cease when the use thereof is no longer necessary for the work. 

d. Sales, consumer, use or similar taxes related to the work, and for which Contractor is liable, 

imposed by laws and regulations. 

e. Deposits lost for causes other than negligence of Contractor, any subcontractor or anyone 

directly or indirectly employed by any of them or for whose acts any of them may be liable, and 

royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses), not compensated by insurance or otherwise, to 

the work or otherwise sustained by contractor in connection with the performance and furnishing of 

the work (except losses and damages within the deductible amounts of property insurance 

established by County), provided they have resulted from causes other than the negligence of 

Contractor, any subcontractor, or anyone directly or indirectly employed by any of them or for 

whose acts any of them may be liable. Such losses shall include settlements made with the written 

consent and approval of County. No such losses, damages and expenses shall be included in the 

cost of the work for the purpose of determining Contractor's fee. If, however, any such loss or 

damage requires reconstruction and Contractor is placed in charge thereof, Contractor shall be paid 

for services a fee proportionate to that stated below under Contractor's fee. 

g. The cost of utilities, fuel and sanitary facilities at the site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, 

expressage and similar petty cash items in connection with the work. 

i. Cost of premiums for additional bonds and insurance required because of changes in the work 

and premiums for property insurance coverage within the limits of the deductible amounts 

established by County in this contract. 

Not Included in Cost of the Work 
The term "cost of the work" shall not include any of the following: 

1. Payroll costs and other compensation of Contractor's officers, executives, principals (of 

partnership and sole proprietorships), general managers, engineers, architects, estimators, 

attorneys, auditors, accountants, purchasing and contracting agents, expeditors, timekeepers, 

clerks and other personnel employed by Contractor whether at the site or in Contractor's principal or 

a branch office for general administration of the work and not specifically included in the agreed 

upon schedule of job classifications referred to in this contract or specifically covered above under 
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costs of special consultants, all of which are to be considered administrative costs covered by the 
Contractor's fee. 

2. Expenses of Contractor's principal and branch offices other than Contractor's office at the site. 

3. Any part of Contractor's capital expenses, including interest on Contractor's capital employed for 
the work and charges against Contractor for delinquent payments. 

4. Cost of premiums for all bonds and for all insurance whether or not Contractor is required by the 
contract documents to purchase and maintain the same (except for the cost of premiums 
specifically covered above). 

5. Costs due to the negligence of Contractor, any subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not limited to, 
the correction of defective work, disposal of materials or equipment wrongly supplied and making 
good any damage to property. 

6. Other overhead or general expense costs of any kind and the costs of any item not specifically 
and expressly included herein. 

Contractor's Fee 
The Contractor's fee allowed to Contractor for overhead and profit shall be determined by a fee 
based on the following percentages of the various portions of the cost of the work: 

a. For all allowable costs of the work incurred under the paragraphs dealing with payrolled 
employees and costs of materials and equipment, the Contractor's fee shall be fifteen percent; 

b. For all allowable costs of the work incurred under the paragraph dealing with work done by 
subcontractors, the Contractor's fee shall be five percent; and if a subcontract is on the basis of cost 
of the work plus a fee, the maximum allowable to Contractor on account of overhead and profit of all 
subcontractors shall be fifteen percent, for a total add-on of twenty percent. 

c. No fee shall be payable on the basis of costs itemized under paragraphs dealing with special 
consultants, supplemental costs and/or costs not included in cost of the work. 

d. The amount of credit to be allowed by Contractor to County for any such change which results 
in a net decrease in cost will be the amount of the actual net decrease plus a deduction in 
Contractor's fee by an amount equal to ten percent of the net decrease; and 

e. When both additions and credits are involved in any one change, the adjustment in Contractor's 
fee shall be computed on the basis of the net change in accordance with paragraphs 2(a) through 
2(d) above. 

Cost Breakdown 
Whenever the cost of any work is to be determined as set forth herein, Contractor will submit, in 
form acceptable to County, an itemized cost breakdown together with supporting data. 

Cash Allowances 
It is understood that Contractor has included in the contract price all allowances so named in the 
contract documents and shall cause the work so covered to be done by such subcontractors or 
suppliers and for such sums within the limit of the allowances as may be acceptable to County. 
Contractor agrees that: 

1. The allowances include the cost to the Contractor (less any applicable trade discounts) of 
materials and equipment required by the allowances to be delivered at the site, and all applicable 
taxes; and 

2. Contractor's cost for unloading and handling on the site, labor, installation costs, overhead, 
profit and other expenses contemplated for the allowances have been included in the contract price 
and not in the allowances. No demand for additional payment on account of any thereof will be 
valid. 
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Prior to final payment, an appropriate change order will be issued to reflect actual amounts due 

Contractor on account of work covered by allowances, and the contract price shall be 

correspondingly adjusted. 

Unit Price Work 
Where the contract documents provide that all or part of the work is to be unit price work, initially 

the contract price will be deemed to include for all unit price work an amount equal to the sum of the 

established unit prices for each separately identified item of unit price work times the estimated 

quantity of each item as indicated in the contract documents. The estimated quantities of items of 

unit price work are not guaranteed and are solely for the purpose of comparison of bids and 

determining an initial contract price. Determinations of the actual quantities and classifications of 

unit price work performed by Contractor will be made by County. Each unit price will be deemed to 

include an amount considered by Contractor to be adequate to cover Contractor's overhead and 

profit for each separately identified item. Except for items shown on the bid sheet or in the 

specifications as "contingency" items where no additional amounts will be allowable, where the 

quantity of any item of unit price work performed by Contractor differs more than 25 percent from 

the estimated quantity of such item indicated in the contract documents and there is no 

corresponding adjustment with respect to any other item of work, and if either party believes that it 

has incurred additional expense or reduced cost as a result thereof, either party may make a claim 

for an increase or decrease in the contract price if the parties are unable to agree as to the amount 

of any such increase or decrease. 

Final Pay Quantities 
When the estimated quantities for a specific portion of the work are designated on the plans as final 

pay quantities, said estimated quantities shall be the final quantities for which payment for such 

specific portion of the work will be made, unless the dimensions of said portions of the work shown 

on the plans are revised by the Engineer. If such dimensions are revised, and such revisions result 

in an increase or decrease in the quantities of such work, the final quantities for payment will be 

revised in the amount represented by the changes in the dimensions. The estimated quantities for 

such specific portion of the work shall be considered as approximate only and no guarantee is 

made that the quantities which can be determined by computations, based on the details and 

dimensions shown on the plans, will equal the estimated quantities. No allowance will be made in 

the event that the quantities based on computations do not equal the estimated quantities. 

When portions of an item have been designated on the plans as final pay quantities, portions not so 

designated will be measured and paid for in accordance with the applicable provisions of the 

Standard Specifications and Special Provisions. 

In case of a discrepancy between the quantities shown on the plans as final pay quantities and the 

quantity of the same item shown in the Engineer's Estimate, payment will be based on the final pay 

quantities shown on the plans. 

ARTICLE VII: PAYMENTS TO CONTRACTOR 

Schedule of Values 
The schedule of values established for the work will serve as the basis for progress payments and 

will be incorporated into a form of application for payment acceptable to County. Progress 

payments on account of unit price work will be based on the number of units completed. 

Invoices 
Invoices or applications for payment to the County shall be detailed and shall contain full 

documentation of all work performed and all reimbursable expenses incurred. Where the scope of 

work on the contract is divided into various tasks, invoices shall detail the related expenditures 

accordingly. Labor expenditures need documentation to support time, subsistence, travel and field 

expenses. No expense will be reimbursed without adequate documentation. This documentation 
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will include, but not be limited to, receipts for material purchases, rental equipment and 
subcontractor work. 

Progress Payment 
Once each month County shall cause an estimate to be made covering the work completed as of 
the date of the estimate. No materials shall be paid for until incorporated into the work. If, however, 
County reaches an agreement with Contractor to pay for materials and equipment not yet 
incorporated into the work due to some special circumstances, then Contractor must show that the 
materials or equipment were delivered and are suitably stored at the site or at another location 
agreed to in writing. In that event, the payment shall be based on a bill of sale, invoice or other 
documentation submitted by Contractor and warranting that County has received the materials and 
equipment free and clear of all liens, charges, security interests and encumbrances (which are 
hereinafter referred to as "liens") and evidence that the materials and equipment are covered by 
appropriate property insurance and other arrangements to protect County's interest therein, all of 
which will be satisfactory to County. The amount of retention with respect to progress payments will 
be five percent (5%). 

Amounts of Progress Payments 
Prior to completion, progress payments will be in an amount equal to: 

1. Ninety five percent (95%) of the work completed, and 

2. Where applicable pursuant to the above, ninety percent (90%) of materials and equipment not 
incorporated in the work but delivered and suitably stored, less in each case the aggregate of 
payments previously made. 

3. Thirty-five days after recording of the Notice of Completion but not later than 60 days after 
completion of the work as defined in Public Contract Code Section 7107, and upon Contractor 
providing all required documentation, County will pay an amount sufficient to increase total 
payments to Contractor to one hundred percent (100%) of the contract price, less such amounts as 
County shall determine in accordance with this contract. County reserves the right to retain such 
funds as it shall determine in accordance with the contract documents to complete the work. 

4. The Contractor may elect to receive 100% of payments due under this contract from time to 
time, without retention of any portion of the payment by the public agency, by depositing securities 
of equivalent value with County in accordance with the provisions of Section 22300 of the California 
Public Contract Code; except that no such substitution shall be allowed where federal money is 
funding the project and federal regulations or policies would prohibit such substitution of securities 
for the retention. Securities eligible for investment shall include those listed in Section 16430 of the 
California Government Code, or bank or savings and loan certificates of deposits. Such securities, 
if deposited by the bidder, shall be valued by County whose decision on the valuation of the 
securities shall be final. The bidder shall be the beneficial owner of any securities substituted for 
money withheld and shall receive any interest thereon. 

Contractor's Warranty of Title 
Contractor warrants and guarantees that title to all work, materials and equipment covered by any 
application for payment, whether incorporated in the project or not, will pass to County no later than 
the time of payment free and clear of all liens. 

Payment of Progress Payment 
County will submit each progress pay estimate to Contractor. Upon receipt back from Contractor of 
a signed copy of the pay estimate, County shall process the pay estimate for payment. The amount 
approved by County will become due thirty (30) days after receipt of the signed progress pay 
estimate. Said payment shall be made by County to Contractor unless County has knowledge of 
claims or liens filed in connection with the work. 

Pursuant to Public Contract Code Section 20104.50, if the County fails to make any progress 
payment within thirty (30) days after receipt of an undisputed and properly submitted payment 
request it shall pay interest to Contractor at the legal rate set forth in subdivision (a) of Section 
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685.010 of the Code of Civil Procedure. "Progress payment" for purposes of this paragraph 

includes all payments due Contractor except that portion of the final payment designated by the 

contract as retention earnings. 

Also, pursuant to Public Contract Code Section 20104.50, each payment request shall be reviewed 

by County as soon as practicable after receipt for the purpose of determining that the payment 

request is a proper payment request. Any payment request determined not to be a proper payment 

request suitable for payment shall be returned to Contractor as soon as practicable, but not later 

than seven (7) days after receipt. A request returned pursuant to this paragraph shall be 

accompanied by a document setting forth in writing the reasons why the payment request is not 

proper. The number of days available to County to make a payment without incurring interest 

pursuant to Public Contract Code Section 20104.50 shall be reduced by the number of days by 

which County exceeds the seven (7) day return requirement. A payment request shall be 

considered properly executed if funds are available for payment of the payment request, and 

payment is not delayed due to an audit inquiry by the financial officer of the County. 

County's Recommendation of Payment 
By County's recommending any payment, Contractor cannot conclude that County represents that 

exhaustive or continuous on-site inspections have been made to check the quality or the quantity of 

the work in the contract documents or that there may not be other matters or issues between the 

parties that might entitle Contractor to be paid additionally by County or County to withhold payment 

to Contractor. 

County May Refuse to Make Payment 
County may refuse to make payment of the full amount or any part if, in County's opinion, it would 

be incorrect to make such payment. County may also refuse to make any such payment or, 

because of subsequently discovered evidence or the results of subsequent inspections or tests, 

nullify any such payment previously recommended, to such extent as may be necessary in County's 

opinion to protect County from loss because: 

1. The work is defective, or completed work has been damaged requiring correction or 

replacement, 

2. The contract price has been reduced by written amendment or change order, 

3. Contractor has been required to correct defective work or complete work, or 

4. Of County's actual knowledge of the occurrence of any of the events enumerated in paragraphs 

relating to suspension of work and termination. 

County may refuse to make payment of the full amount because claims have been made against 

County on account of Contractor's performance or furnishing of the work or liens have been filed in 

connection with the work or there are other items entitling County to a set-off against the amount 

recommended, but County must give Contractor immediate written notice stating the reasons for 

such action. 

Completion and Final Inspection 
When Contractor considers the entire work ready for its intended use, Contractor shall notify County 

in writing that the entire work is completed. Within a reasonable time thereafter, County and 

Contractor shall make an inspection of the work to determine the status of completion. If County 

does not consider the work complete, County will notify Contractor in writing giving the reasons 

therefor. If County considers the work incomplete, County will prepare and deliver a list of items to 

be completed or corrected before final payment. Contractor shall immediately take such measures 

as are necessary to complete or correct the listed items. 

Acceptance and Final Application for Payment 
After Contractor has completed all such measures to remedy deficiencies to the satisfaction of 

County and delivered all maintenance and operating instructions, schedules, guarantees, bonds, 

certificates of inspection, marked-up record documents, property owner's releases and other 

documents, all as required by the contract documents, and after County has indicated that the work 

is acceptable, Contractor may make application for final payment. The final application for payment 
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shall be accompanied by all documentation called for in the contract documents, together with 
complete and legally effective receipts, releases or waivers (satisfactory to County) from all 
subcontractors or material suppliers and an affidavit of Contractor that the releases and receipts 
include all labor, services, material and equipment for which a lien could be filed, and that all 
payrolls, material and equipment bills, and other indebtedness connected with the work for which 
County or County's property might in any way be responsible, have been paid or otherwise 
satisfied; and consent of the surety, if any, to final payment. If any subcontractor or supplier fails to 
furnish a release or receipt in full, or if a stop notice has been filed, Contractor may furnish a bond 
or other collateral satisfactory to County to indemnify County against any lien. 

Final Payment 
If, on the basis of County's review of the final application for payment and accompanying 
documentation, all as required by the contract documents, County is satisfied that Contractor's 
obligations under the contract documents have been fulfilled, County will, within seven (7) days 
after receipt of the final application for payment, process the application for payment. Otherwise, 
County will return the application to Contractor, indicating in writing the reasons for refusing to make 
final payment, in which case Contractor shall make the necessary corrections and resubmit the 
application. Thirty-five days after presentation to County of the application and accompanying 
documentation, in appropriate form and substance, but no later than 60 days after completion of the 
project as defined in Public Contract Code Section 7107, or thirty-five (35) days after recording of a 
Notice of Completion, whichever date is later, the full retention will become due and will be paid by 
County to Contractor. 

Delay in Completion Through No Fault of Contractor 
If, through no fault of Contractor, final completion of the work is significantly delayed and if County 
so confirms, County shall, upon receipt of Contractor's final application for payment, and without 
terminating the Contract, make payment of the balance due for that portion of the work fully 
completed and accepted. If the remaining balance to be held by County for work not fully 
completed or corrected is less than the retainage stipulated in the contract, and if the appropriate 
bonds have been furnished, the written consent of the surety to the payment of the balance due for 
that portion of the work fully completed and accepted shall be submitted by Contractor to County 
with the application for such payment. Such payment shall be made under the terms and 
conditions governing final payment, except that it shall not constitute a waiver of claims. 

Contractor's Continuing Obligation 
Contractor's obligation to perform and complete the work in accordance with the contract 
documents shall be absolute. Neither the issuance of a certificate of substantial completion, nor 
any payment by County to Contractor under the contract documents, nor any use or occupancy of 
the work or any part thereof by County, nor any act of acceptance by County nor any failure to do 
so, nor any review and approval of a shop drawing or sample submission, nor the issuance of a 
notice of acceptability, nor any correction of defective work by County will constitute an acceptance 
of work not in accordance with the contract documents or a release of Contractor's obligation to 
perform the work in accordance with the contract documents. 

Waiver of Claims 
The making and acceptance of final payment will constitute: 

1. A waiver of all claims by County against Contractor, except claims arising from unsettled liens, 
or from defective work appearing after final inspection or from failure to comply with the contract 
documents or the terms of any special guarantees specified therein, or from any outstanding 
claims; however, it will not constitute a waiver by County of any rights in respect of Contractor's 
continuing obligations under the contract documents; and 

2. A waiver of all claims by Contractor against County other than those previously made in writing 
and still unsettled. 

Books of Account and Audit Provision 
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Contractor shall maintain on a current basis complete books and records relating to this contract. 

Such records shall include, but not be limited to, documents supporting all bids, all income and all 

expenditures. The books and records shall be original entry books with a general ledger itemizing 

all debits and credits for the work on this contract. In addition, Contractor shall maintain detailed 

payroll records including all subsistence, travel and field expenses, and canceled checks, receipts 

and invoices for all items. These documents and records shall be retained for at least five years 

from the completion of this contract. Contractor will permit County to audit all books, accounts or 

records relating to this contract or all books, accounts or records of any business entities controlled 

by Contractor who participated in this contract in any way. Any audit may be conducted on 

Contractor's premises or, at County's option, Contractor shall provide all books and records within a 

maximum of fifteen (15) days upon receipt of written notice from County. Contractor shall refund 

any moneys erroneously charged. If County ascertains that it has been billed erroneously by 

Contractor for an amount equaling 5% or more of the original bid, Contractor shall be liable for the 

costs of the audit in addition to any other penalty to be imposed. 

ARTICLE VIII: PRELIMINARY MATTERS 

Delivery of Certificates of Insurance 
Before any work at the site is started, Contractor shall deliver to County certificates (and other 

evidence of insurance requested by County) which Contractor is required to purchase and maintain 

in accordance with the insurance provisions herein. 

Delivery of Bonds 
When Contractor delivers the executed Agreements to County, Contractor shall also deliver to 

County the bonds required herein. Notwithstanding the language in bonds authorizing attorneys' 

fees to be awarded if suit is brought upon the bond, no attorneys' fees shall be payable for any 

other suit brought under this contract. 

Pre-construction Conference 
Within 7 days after receipt of the notice to proceed, but before contractor starts the work at the site, 

a conference attended by Contractor and County and others as appropriate will be held to discuss 

schedules, procedures for handling shop drawings and other submittals and for processing 

applications for payment, and to establish a working understanding among the parties as to the 

work. 

Delivery of Schedules 
Within 5 days after receipt of written notice to proceed, Contractor shall submit to County for 

review: 

1. An estimated progress schedule indicating the starting and completion dates of the various 

stages of the work; 

2. A preliminary schedule of shop drawing submissions; 

3. A preliminary schedule of product deliveries; 

4. A preliminary schedule of values for all of the work which will include quantities and prices of 

items aggregating the contract price and will subdivide the work into component parts in 

sufficient detail to serve as the basis for progress payments during construction. Such 

prices will include an appropriate amount of overhead and profit applicable to each item of 

work which will be confirmed in writing by Contractor at the time of submission. 

Finalizing Schedules 
At least ten days before submission of the first application for payment a conference attended by 

Contractor, County and others as appropriate will be held to finalize schedules. The finalized 

progress schedule will be acceptable to County as providing an orderly progression of the work to 

completion within the contract time, but such acceptance will neither impose on County 

responsibility for the progress or scheduling of the work nor relieve Contractor from full 

responsibility therefor. The finalized schedule of shop drawing submissions will be acceptable to 
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County as providing a workable arrangement for processing the submissions. The finalized 
schedule of values will be acceptable to County as to form and substance. 

Before Starting Construction 
Contractor shall provide County with at least 72 hours written notice of the date on which it intends 
to commence work. Before undertaking each and every part of the work, Contractor shall carefully 
study and compare the contract documents and check and verify pertinent figures shown thereon 
and all applicable field measurements. Contractor shall promptly report in writing to County any 
conflict, error or discrepancy which Contractor may discover and shall obtain a written interpretation 
or clarification from County before proceeding with any work affected thereby; however, Contractor 
shall not be liable to County for failure to report any conflict, error or discrepancy in the contract 
documents, unless Contractor had actual knowledge thereof or should reasonably have known 
thereof. 

Contractor's Representations 
In order to induce County to enter into this agreement, Contractor makes the following 
representations: 

1. Contractor has familiarized himself or herself with the nature and extent of the contract 
documents, work, locality, and with all local conditions and federal, state and local laws, 
ordinances, rules and regulations that in any manner may affect cost, progress or 
performance of the work. 

2. Contractor has studied carefully all reports of investigations and tests of subsurface and 
latent physical conditions at the site or otherwise affecting cost, progress or performance of 
the work which were relied upon by County in the preparation of the drawings and 
specifications and which have been identified in the contract documents. 

3. Contractor has made or caused to be made examinations, investigations, and tests and 
studies of such reports and related data necessary for the performance of the work at the 
contract price, within the contract time and in accordance with the other terms and 
conditions of the contract documents; and no additional examinations, investigations, tests, 
reports or similar data are or will be required by Contractor for such purposes. 

4. Contractor has correlated the results of all such observations, examinations, investigations, 
tests, reports and data with the terms and conditions of the contract documents. 

5. Contractor has given County written notice of all conflicts, errors or discrepancies that have 
been discovered in the contract documents and the written resolution thereof by County is 
acceptable to Contractor. 

ARTICLE IX: CHANGES IN THE WORK 

County May Order Changes 
Without invalidating this contract and without notice to any surety, County may, at any time or from 
time to time, order additions, deletions or revisions in the work; these will be authorized by change 
order. Upon receipt of any such document, Contractor shall promptly forward any request for 
change in the contract price and, if instructed to do so, proceed with the work involved which will be 
performed under the applicable conditions of the contract documents (except as otherwise 
specifically provided). 

Failure to Agree to a Price or Time Change; Claims 
If County and Contractor are unable to agree as to the extent, if any, of an increase or decrease in 
the contract price or an extension or shortening of the contract time that should be allowed, a claim 
may be made therefor but the work shall proceed if County so instructs. 

No Change in Time or Price for Work Not Required 
Contractor shall not be entitled to an increase in the contract price or an extension of the contract 
time with respect to any work performed that is not required by the contract documents as 
amended, modified and supplemented except in the case of an emergency as set forth herein and 
except in the case of uncovering work for inspection or testing as set forth in this contract. 
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Changes in Time or Price 
County and Contractor shall execute appropriate change orders (or written amendments) covering: 

1. Changes in the work which are ordered by County or are agreed to by the parties; 

2. Changes in the contract price or contract time which are agreed to by the parties; and 

3. Changes in the contract price or contract time which embody the substance of any written 

decision rendered by County in response to a request therefor. 

Notice to Sureties 
If notice of any change affecting the general scope of the work or the provisions of the contract 

documents (including, but not limited to, contract price or contract time) is required by the provisions 

of any bond to be given to a surety, the giving of any such notice will be Contractor's responsibility, 

and the amount of each applicable bond will be adjusted accordingly. Failure to give such notice 

shall not release the surety from its obligations to County. 

ARTICLE X: CONTRACT DOCUMENTS 

Intent 
The contract documents comprise the entire agreement between County and Contractor concerning 

the work. The contract documents are complementary; what is called for by one is as binding as if 

called for by all. The contract documents will be construed in accordance with California law. 

Contract Interpretation 
It is the intent of the contract documents to describe a functionally complete project (or part thereof) 

to be constructed in accordance with the contract documents. Any work, materials or equipment 

that may reasonably be inferred from the contract documents as being required to produce the 

intended results will be supplied whether or not specifically called for. When words which have a 

well-known technical or trade meaning are used to describe work, materials or equipment, such 

words shall be interpreted in accordance with that meaning. Reference to standard specifications, 

manuals or codes of any technical society, organization or association, or to the laws or regulations 

of any governmental authority, whether such reference be specific or by implication, shall mean the 

latest standard specification, manual, code or laws or regulations in effect at the time of opening of 

bids, except as may be otherwise specifically stated. However, no provision of any referenced 

standard specification, manual or code (whether or not specifically incorporated by reference in the 

contract documents) shall be effective to change the duties and responsibilities of County or 

Contractor, or any of their consultants, agents or employees from those set forth in the contract 

documents, nor shall it be effective to assign to County, or any of County's consultants, agents or 

employees, any duty or authority to supervise or direct the furnishing or performance of the work or 

any duty or authority to undertake responsibility contrary to the provisions of this contract. 

Clarifications and interpretations of the contract documents shall be issued by County. 

Conflicts, Errors and Discrepancies 
If during the performance of the work, Contractor finds a conflict, error or discrepancy in the 

contract documents, Contractor shall so report to County in writing at once and before proceeding 

with the work affected thereby shall obtain a written interpretation or clarification from County. 

Amending Contract Documents 
The contract documents may be amended to provide for additions, deletions and revisions in the 

work or to modify the terms and conditions thereof by change order. Contract price and contract 

time may only be changed by change order. 

Supplementary Contract Documents 
In addition to the above, the requirements of the contract documents may be supplemented, and 

minor variations and deviations in the work may be authorized in one or more of the following ways: 

A field order, 

2. County's approval of a shop drawing or sample, or 

3. County's written interpretation or clarification. 

21 



Reuse of Documents 
Neither contractor nor any subcontractor or supplier or other person or organization performing or 
furnishing any of the work under a direct or indirect contract with County shall have or acquire any 
title to or ownership rights in any of the drawings, specifications or other documents (or copies of 
any thereof) prepared by or bearing the seal of County; and they shall not reuse any of them on 
extensions of the project or any other project without written consent of County and specific written 
verification or adaptation by County. 

Contract Documents 
The contract documents comprise the entire agreement between the parties and may be amended 
only by writing signed by both parties or by written change order. The contract documents shall 
include this contract, any general and special conditions, plans and specifications, bidding 
documents and addenda thereto, and all bids submitted by Contractor. 

A component in one Contract part applies as if appearing in each. The parts are complementary 
and describe and provide for a complete work. 

In the case of ambiguity or conflict, the documents shall be given the following priority: 

1. Governing ranking of Contract parts in descending order is: 
1.1. Contract 
1.2. Instructions to Bidders, including addendums 
1.3. Project Special Provisions 
1.4. Project plans 
1.5. Revised standard specifications 
1.6. Standard specifications 
1.7. Revised standard plans 
1.8. Standard plans 
1.9. Supplemental project information 
1.10. Nevada County Road Standards and Nevada County Standard Road Drawings 

2. Written numbers and notes on a drawing govern over graphics 
3. Detail drawing governs over a general drawing 
4. Specific specification governs over a general specification 
5. Specification in a section governs over a specification referenced by that section 

If a discrepancy is found or confusion arises, submit an RFI. 

ARTICLE XI: THE PROJECT SITE 

Availability of Lands 
County shall furnish, as indicated in the contract documents, the lands upon which the work is to be 
performed, rights-of-way and easements for access thereto, and such other lands which are 
designated for the use of Contractor. Easements for permanent structures or permanent changes 
in existing facilities will be obtained and paid for by County, unless otherwise provided in the 
contract documents. If Contractor believes that any delay in County's furnishing these lands, rights-
of-way or easements entitles Contractor to an extension of the contract time, Contractor may make 
a claim therefor as provided for herein. Contractor shall provide for all additional lands and access 
thereto that may be required for temporary construction facilities or storage of materials and 
equipment. 

Physical Conditions 
If the contract documents identify those reports of explorations and tests of subsurface conditions at 
the site that have been utilized by County in preparation of the contract documents, Contractor may 
rely upon the accuracy of the factual data contained in such reports but not upon interpretations or 
opinions contained therein or for the completeness or representativeness thereof for Contractor's 
purposes. If construction drawings of physical conditions in or relating to existing surface and 
subsurface structures (except underground facilities discussed below) at or contiguous to the site 
have been utilized by County in preparation of the contract documents, Contractor may rely upon 
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the accuracy of the factual data contained in such drawings but not the completeness thereof for 

Contractor's purposes. If Contractor believes that any factual data on which Contractor is entitled to 

rely is inaccurate, or any physical condition uncovered or revealed at the site differs materially from 

that indicated, reflected or referred to in the contract documents, Contractor shall, promptly after 

becoming aware thereof and before performing any work in connection therewith (except in an 

emergency as permitted herein), notify County in writing about the inaccuracy or difference. Failure 

to notify County promptly shall relieve County of any liability for any and all claims resulting from 

such inaccuracy or difference. 

County's Review 
County will review the pertinent conditions, determine the necessity of obtaining additional 

explorations or tests with respect thereto and advise Contractor in writing of County's findings and 

conclusions. 

Possible Document Change 
If County concludes that there is a material error in the contract documents or that because of 

newly discovered conditions a change in the contract documents is required, a change order will be 

issued in writing as provided to reflect and document the consequences of the inaccuracy or 

difference. 

Possible Price and Time Adjustments 
In each case of inaccuracy or difference, an increase or decrease in the contract price or an 

extension or shortening of the contract time, or any combination thereof, will be allowable to the 

extent that they are attributable to any such inaccuracy or difference. If County and Contractor are 

unable to agree as to the amount or length thereof, a claim may be made therefor as provided in 

the contract documents. 

Physical Conditions - Underground Facilities 

The information and data shown or indicated in the contract documents with respect to existing 

underground facilities at or contiguous to the site is based on information and data furnished to 

County by the owners of such underground facilities or by others. Generally service connections 

are not indicated on drawings. Unless it is otherwise expressly provided: 

1. County shall not be responsible for the accuracy or completeness of any such information or 

data; and, 

2. Contractor shall have full responsibility for reviewing and checking all such information and 

data, for locating all underground facilities shown or indicated in the contract documents, for 

coordination of the work with the owners of such underground facilities during construction, 

for the safety and protection thereof, and repairing any damage thereto resulting from the 

work, the cost of all of which will be considered as having been included in the contract 

price. 

3. If an underground facility is uncovered or revealed at or contiguous to the site which was not 

shown or indicated in the contract documents and which Contractor could not reasonably 

have been expected to be aware of, Contractor shall, promptly after becoming aware thereof 

and before performing any work affected thereby (except in an emergency as permitted by 

this contract), identify the owner of such underground facility and give written notice thereof 

to that owner and to County. County will review the underground facility to determine the 

extent to which the contract documents should be modified to reflect and document the 

consequences of the existence of the underground facility, and the contract documents will 

be amended or supplemented to the extent necessary. During such time, Contractor shall 

be responsible for the safety and protection of such underground facility as provided herein. 

Contractor shall be allowed an increase in the contract price or an extension of the contract 

time, or both, to the extent that they are attributable to the existence of any underground 

facility that was not shown or indicated in the contract documents and which Contractor 

could not reasonably have been expected to be aware of and will not be assessed liquidated 

damages pursuant to Government Code Section 4215. If the parties are unable to agree as 
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to the amount or length thereof, Contractor may make a claim therefor as provided in these 
contract documents. 

Preservation of Property 
Due care shall be exercised to avoid injury to existing highway improvements or facilities, utility 
facilities, adjacent property, and roadside trees, shrubs, and other plants that are not to be 
removed. Roadside trees, shrubs, and other plants that are not to be removed, and pole lines, 
fences, signs, markers and monuments, buildings and structures, conduits, pipelines under or 
above ground, sewer and water lines, all highway facilities and any other improvements or facilities 
within or adjacent to the project shall be protected from injury or damage, and if ordered by County, 
the Contractor shall provide and install suitable safeguards, approved by County, to protect such 
objects from injury or damage. If such objects are injured or damaged by reason of the Contractor's 
operations, they shall be replaced or restored at the Contractor's expense. The facilities shall be 
replaced or restored to a condition as good as when the Contractor entered upon the work, or as 
good as required by the specifications accompanying the contract, if any such objects are a part of 
the work being performed under the contract. County may make or cause to be made such 
temporary repairs as are necessary to restore to service any damaged facility. The cost of such 
repairs shall be borne by the Contractor and may be deducted from any moneys due or to become 
due to the Contractor under the contract. Full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, and for doing all the work involved in protecting or repairing property, 
shall be considered as included in the prices paid for the various contract items of work and no 
additional compensation will be allowed therefor. 

Reference Points 
County shall establish one or more horizontal and vertical reference points for construction which in 
County's judgment are necessary to enable Contractor to proceed with the work or as provided in 
the contract documents. County shall set any other stakes or marks which it deems necessary to 
establish the lines and grades required for the completion of the work unless the Special Provisions 
require that the Contractor is responsible for laying out the work. Contractor shall notify the County 
when Contractor requires staking, in writing a reasonable time in advance of such requirement. In 
no event shall Contractor give less than two working days notice of such requirement. Contractor 
shall protect and preserve the established reference points, stakes and marks and shall make no 
changes or relocations without the prior written approval of County. Contractor shall report to 
County whenever any reference point, stake or mark is lost or destroyed or requires relocation 
because of necessary changes in grades or locations. Contractor will be charged for the cost of 
relocation or replacement if the need therefor arises due to Contractor's acts. 

Power 
The Contractor shall provide, at no additional cost to the County, all construction power used at the 
project site and shall make all arrangements with the electrical utility and with the County for power 
takeoff points, voltage and phasing requirements, transformers, and metering and shall pay all 
costs and fees arising therefrom. It shall be the Contractor's responsibility to provide all special 
connections required for the work. 

Water 
The Contractor shall provide the water needed for the work, including potable water, construction 
water, and water for testing purposes. 

Sanitary Facilities 
The Contractor shall make arrangements for use of adequate toilet facilities at or near the site of 
work. Such facilities shall be subject to the acceptance of the County as to location and type. The 
Contractor shall maintain the sanitary facilities in acceptable condition from the beginning of the 
work until completion and shall remove the facilities and disinfect the premises. 

ARTICLE XII: PAYMENT AND PERFORMANCE BONDS 

Bonds to be Provided 
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The Contractor shall furnish two bonds each in the amount of one hundred (100%) percent of the 

contract price, one as security for the faithful performance of the work, and the other as security for 

the faithful payment and satisfaction of all persons furnishing materials and performing labor for the 

project. The bonds shall be issued by a corporation duly and legally licensed to transact surety 

business in the State of California. The payment bond shall remain in force throughout the period 

required to complete the work and for 35 days after the recording of the Notice of Completion. The 

performance bond shall remain in force for a period of 365 days after final acceptance of the work 

to cover any defects in workmanship, materials, or equipment which develop in that time. The 

bonds must be executed by a duly licensed surety company and accompanied by a certified copy of 

the authority to act. The scope of the bonds or the forms thereof shall in no way affect or alter the 

liabilities of the Contractor to County. Bonds shall be executed on the forms included in the 

contract documents. 

Insolvency or Termination of Right to Do Business 

If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its 

right to do business is terminated in California, Contractor shall within five days thereafter substitute 

another bond and surety, both of which must be acceptable to County. If an acceptable substitute 

is not furnished within five days, County may terminate Contractor. 

ARTICLE XIII: CONTRACTOR LIABILITY AND INSURANCE 

Liability of Contractor 
The Contractor shall be liable for all damages and injury which shall be caused to County or any 

other owners of property on or in the vicinity of the work or which shall occur to any person or 

persons or property whatsoever arising out of the performance of this contract. Contractor agrees 

to hold County harmless and indemnify County for any such losses. 

Contractor's Liability Insurance 
Contractor shall purchase and maintain commercial general liability and other insurance as is 

appropriate for the work being performed and furnished and as will provide protection from claims 

set forth below which may arise out of or result from Contractor's performance and furnishing of the 

work and Contractor's other obligations under the contract documents, whether it is to be performed 

or furnished by Contractor, by any subcontractor, by anyone directly or indirectly employed by any 

of them to perform or furnish any of the work, or by anyone for whose acts any of them may be 

liable: 

1. Claims under workers' disability benefits and other similar employee benefit acts; 

2. Claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor's employees; 

3. Claims for damages because of bodily injury, sickness or disease, or death of any person 

other than Contractor's employees; 

4. Claims for damages insured by personal injury liability coverage which are sustained (a) by 

any person as a result of an offense directly or indirectly related to the employment of such 

person by Contractor, or (b) by any other person for any other reason; 

5. Claims for damages, other than to the work itself, because of injury to or destruction of 

tangible property wherever located, including loss of use resulting therefrom; 

6. Claims arising out of operation of laws or regulations for damages because of bodily injury 

or death of any person or for damage to property; and 

7. Claims for damages because of bodily injury or death of any person or property damage 

arising out of the ownership, maintenance or use of any motor vehicle. 

To the extent that Contractor's work, or work under Contractor's direction, may require blasting, 

explosive conditions, or underground operations, the comprehensive general liability coverage shall 

contain no exclusion relative to blasting, explosion, collapse of buildings, or damage to underground 

property. 
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The insurance required by this paragraph shall be "per occurrence" coverage and shall include the 
specific coverages and be written for not less than the limits of liability and coverages provided 
herein, or required by law, whichever is greater. The commercial general liability insurance shall 
include completed operations insurance. All such insurance shall remain in effect until final 
payment and at all times thereafter when Contractor may be correcting, removing or replacing 
defective work. In addition, Contractor shall maintain such completed operations insurance for at 
least one year after final payment and furnish County with evidence of continuation of such 
insurance at final payment. If Contractor's insurance is canceled prior to completion of the project 
and the Contractor does not furnish a new Certificate of Insurance prior to cancellation, County may 
obtain the required insurance and deduct the premium from contract moneys due the Contractor. 

At the option of Contractor, evidence of coverage and limits may be furnished by an umbrella 
liability policy certificate in addition to certificates for worker's compensation and employer's liability, 
and comprehensive automobile and general liability policies. 

Contractual Liability Insurance 
The commercial general liability insurance required above will include contractual liability insurance 
applicable to Contractor's obligations hereunder. 

Property Insurance 
Unless otherwise specifically provided, Contractor shall purchase and maintain property insurance 
(builder's risk) upon the work or equipment and supplies stored at the site to the full insurable value 
thereof (subject to such deductible amounts as may be agreed upon or required by laws and 
regulations.) This insurance shall include the interests of County and its agents, Contractor and 
subcontractors in the work. County shall be listed as an additional insured party. Said policy shall 
insure against the perils of fire, extended coverage, testing and shall include "all risk" insurance for 
physical loss and damage including theft, vandalism and malicious mischief, collapse and water 
damage, and such other perils as may be provided herein, and shall include damages, losses and 
expenses arising out of or resulting from any insured loss or incurred in the repair or replacement of 
any insured property (including but not limited to fees and charges of engineers, architects, 
attorneys and other professionals). 

Amount of Property Insurance 
Said insurance shall be on a "per occurrence" basis for the full value of the work and supplies and 
equipment stored or used in connection with the project and shall include vandalism and malicious 
mischief endorsement. Special consent of County shall be required prior to use of "claims made" 
coverage. 

Schedule of Required Insurance 
1. Worker's Compensation Insurance: Statutory amount and employer's liability of $1,000,000. 
2. Contractor's Commercial General Liability Insurance (bodily injury, property damage and 

including contractual liability insurance, completed operations and products liability 
insurance): $2,000,000. 

3. Comprehensive Business or Commercial Automobile Liability Coverage (bodily injury 
liability, property damage liability, uninsured motorist protection and including non-owned 
and hired automobile liability): $2,000,000. 

Nevada County shall be named as additional insured on all insurance policies. Contractor shall 
provide proof of insurance required in this contract evidenced by certificates of insurance and 
endorsements. 

Notice Requirement 
All the policies of insurance (or the certificates or other evidence thereof) required to be purchased 
and maintained by the Contractor shall contain a provision or endorsement that the coverage 
afforded will not be canceled, materially changed, or renewal refused until at least ten (10) days 
prior written notice has been given to County by registered mail. 

Deductibles and Self-Insured Retentions 
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Any deductibles or self-insured retentions must be fully disclosed by Contractor and approved by 

County prior to commencement of work. At County's option, the insurer shall reduce or eliminate 

such deductibles or self-insured retentions as respects County, its officials and employees, or 

Contractor shall provide a bond guaranteeing payment of losses and related investigations, claims 

administration and defense expenses. 

Risk of Loss 
Liability for loss or damage to equipment, materials, workmanship or services occurring on or off the 

site shall be the responsibility of the Contractor. Liability for completed work shall not be assumed 

by County until both the work has been completed and County has accepted the work as complete. 

County will not be responsible for purchasing and maintaining any property insurance to protect the 

interests of Contractor, subcontractors or others in the work. The risk of loss will be borne by 

Contractor, subcontractor or others suffering any such loss and if any of them wishes property 

insurance coverage in addition to insurance required herein, each may purchase and maintain it at 

the purchaser's own expense. 

Waiver of Rights 
Contractor waives all rights against County and its agents for all losses and damages caused by 

any of the perils covered by the policies of insurance provided for above and any other property 

insurance applicable to the work, and all other parties named as insureds in such policies for losses 

and damages so caused. Each subcontract between Contractor and a subcontractor will contain 

similar waiver provisions by the subcontractor in favor of County and its agents and all other parties 

named as insureds. None of the above waivers shall extend to the rights that any of the insured 

parties may have to the proceeds of insurance held by County as trustee or otherwise payable 

under any policy so issued. 

No Right of Recovery 
County and Contractor intend that any policies provided as set forth herein shall protect all of the 

parties insured and provide primary coverage for all losses and damages caused by the perils 

covered thereby. Any insurance or self-insurance maintained by County shall be in excess of 

Contractor's insurance and shall not contribute to it. 

Receipt and Application of Proceeds 
Any insured loss under the policies of insurance required herein will be adjusted with County and 

made payable to County as trustee for the insureds, as their interests may appear, subject to the 

requirements of any applicable mortgage clause. County shall deposit in a separate account any 

money so received, and shall distribute it in accordance with such agreement as the parties in 

interest may reach. If no other special agreement is reached, the damaged work shall be repaired 

or replaced, the moneys so received applied on account thereof and the work and the cost thereof 

covered by an appropriate change order or written amendment. 

County's Duties as Trustee 
County as trustee shall have power to adjust and settle any loss with the insurers. 

Acceptance of Insurance 
If County has any objection to the coverage afforded by or other provisions of the insurance 

required to be purchased and maintained by Contractor on the basis of its not complying with the 

contract documents, County shall notify Contractor in writing thereof and Contractor shall 

immediately provide proof of the proper coverage. Contractor shall provide to County such 

additional information in respect of insurance provided by it as County may reasonably request. 

County may at its option waive any type of insurance required herein which County in its discretion 

deems to be inapplicable to the type of project being constructed. Any such waiver shall be in 

writing by the County Administrator. 

Verification of Coverage 
Contractor shall furnish County with certificates of insurance and with original endorsements 

affecting coverage required by this clause. The certificates and endorsements for each insurance 

policy are to be signed by a person authorized by that insurer to bind coverage on its behalf. The 
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certificates and endorsements are to be on forms provided by County and are to be received and 
approved by County before work commences. 

Subcontractors 
Contractor shall include all subcontractors as insureds under its policies or shall furnish separate 
certificates and endorsements for each subcontractor. All coverages for subcontractors shall be 
subject to all of the requirements stated herein. 

ARTICLE XIV: MATERIALS AND EQUIPMENT 

Material and Equipment 
Unless otherwise specified, Contractor shall furnish and assume full responsibility and risk of loss 
for all materials, equipment, labor, transportation, construction equipment and machinery, tools, 
appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities and all 
other facilities and incidentals necessary for the furnishing, performance, testing, start-up and 
completion of the work. 

Quality of Materials and Equipment 
All materials and equipment shall be of good quality and new, except as otherwise provided in the 
contract documents. If required by County, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the kind and quality of materials and equipment. Contractor may be 
required to show that materials and/or equipment will be available in sufficient quantity or time so as 
to assure top quality performance of the contract. All materials and equipment shall be applied, 
installed, connected, erected, used, cleaned and conditioned in accordance with the instructions of 
the applicable supplier except as otherwise provided in the contract documents; but no provision of 
any such instructions will be effective to assign to County, or any of County's consultants, agents or 
employees, any duty or authority to supervise or direct the furnishing or performance of the work or 
any duty or authority to undertake responsibility contrary to the provisions of this contract. 

Storage of Materials and Equipment 
Materials and equipment shall be stored where specified by County and so as to insure the 
preservation of their quality and fitness for the work. Stored equipment and materials shall be 
located so as to facilitate inspection. The Contractor shall be responsible for all damages that occur 
to materials and equipment until the completion and final acceptance of the work by the County. 

Substitute Items 
Whenever materials or equipment are specified or described in the contract documents by using the 
name of a proprietary item or the name of a particular supplier the naming of the item is intended to 
establish the type, function and quality required. Unless the name is followed by words indicating 
that no substitution is permitted, materials or equipment of other suppliers may be accepted by 
County if sufficient information is submitted in advance by Contractor to allow County to determine 
that the material or equipment proposed is equivalent or equal to that named. 

The procedure for review by County will include the following: requirements for review of substitute 
items of material and equipment or modification or alteration of the design of any material or 
equipment or portion of the work will not be accepted by County from anyone other than Contractor. 
If Contractor wishes to furnish or use a substitute item of material or equipment or modification or 
alteration of the design of any material or equipment or portion of the work, Contractor shall make 
written application to County for acceptance thereof, certifying that the proposed substitute or 
modification or alteration will perform adequately the functions and achieve the results called for by 
the general design, be similar and of equal substance to that specified and be suited to the same 
use as that specified. The application will state that the evaluation and acceptance of the proposed 
substitute will not prejudice Contractor's achievement of completion on time, whether or not 
acceptance of the substitute or design modification or alteration for use in the work will require a 
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change in any of the contract documents (or in the provisions of any other direct contract with 

County for work on the project) to adapt the design to the proposed substitute or design 

modification or alteration and whether or not incorporation or use of the substitute in connection 

with the work is subject to payment of any license fee or royalty. All variations of the proposed 

substitute or design modification or alteration from that specified will be identified in the application 

and available maintenance, repair and replacement service will be indicated, where necessary. 

The application will also contain an itemized estimate of all costs that will result directly or indirectly 

from acceptance of such substitute or design modification or alteration, including costs of redesign 

and claims of other contractors affected by the resulting change, all of which shall be considered by 

County in evaluating the proposed substitute or design modification or alteration. County may 

require Contractor to furnish at Contractor's expense additional data about the proposed substitute 

or design modification or alteration. County will be allowed a reasonable time within which to 

evaluate each proposed substitute or design modification or alteration. County will be the sole 

judge of acceptability, and no substitute or design modification or alteration will be ordered, installed 

or utilized without County's prior written acceptance which will be evidenced by either a change 

order or an accepted shop drawing. County may require Contractor to furnish at Contractor's 

expense a special performance guarantee or other surety with respect to any substitute or design 

modification or alteration. Contractor shall pay all costs for redesign required by the implementation 

of the proposed substitute. 

Operating and Maintenance Instructions and Manufacturer's Warranties 

Before receiving payment for more than 60 percent of the purchase value of any equipment and 

prior to installation of said equipment, the Contractor shall deliver to County acceptable 

manufacturer's operating and maintenance instructions covering each item of equipment assembly 

provided under this contract and each and every warranty provided by the manufacturer. 

Manufacturers' standard brochures or manuals will be modified to reflect only that model or series 

of equipment installed on this project. All extraneous material will be crossed out or otherwise 

altered as acceptable to County. 

The operating and maintenance instructions shall include, as a minimum, the following data for 

each item of mechanical, electrical, and instrumentation equipment: 

1. An itemized list of all data provided. 

2. Name and location of the manufacturer, the manufacturer's local representative, the nearest 

supplier and spare parts warehouse. 

3. Accepted submittal information applicable to operation and maintenance. 

4. Recommended installation, adjustment, start up, calibration, and troubleshooting 

procedures. 

5. Recommended lubrication and an estimate of yearly quantity needed. 

6. Recommended step-by-step procedures for all modes of operation. 

7. Complete internal and connection wiring diagrams. 

8. Recommended preventive maintenance procedures and schedule. 

9. Complete parts lists, by generic title and identification number, with exploded view of each 

assembly. 

10. Recommended spare parts. 

11. Disassembly, overhaul, and re-assembly instructions. 

12. Complete, as applicable, operating and maintenance instructions, transmittal forms and 

summary sheets. 

13. Nameplate data for all equipment supplied, including make, model and serial numbers, type 

and motor data together with designation and location of equipment. 

Before final acceptance of the project, the Contractor shall bind all of the above in an appropriately 

labeled binder. Each completed binder shall contain only that material which can be held in a non-

expanded position. A complete table of contents listing all items and their location in the set shall 
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be included in each binder. For ready reference, the Contractor shall compile a complete list of 
manufacturer's local representatives for each item provided. In addition to withholding payment 
where Contractor fails to provide County with manufacturer's warranties, Contractor shall also be 
deemed to have personally warranted the equipment to the same extent as the manufacturer's 
warranty on the equipment. 

Patent Fees and Royalties 
Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the work or the incorporation in the work of any invention, design, process, product 
or device which is the subject of patent rights or copyrights held by others. If a particular invention, 
design, process, product or device is specified in the contract documents for use in the performance 
of the work and if to the actual knowledge of County its use is subject to patent rights or copyrights 
calling for the payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by County in the contract documents. Contractor shall indemnify and hold harmless 
County and anyone directly or indirectly employed by either of them from and against all claims, 
damages, losses and expenses (including attorneys' fees and court and arbitration costs) arising 
out of any infringement of patent rights or copyrights incident to the use in the performance of the 
work or resulting from the incorporation in the work of any invention, design, process, product or 
device not specified in the contract documents, and shall defend all such claims in connection with 
any alleged infringement of such rights. 

Contractor's Equipment 
The Contractor shall identify each piece of Contractor's equipment, other than hand tools, by means 
of an identifying number plainly stenciled or stamped on the equipment at a conspicuous location, 
and shall furnish to County a list giving the description of each piece of equipment and its identifying 
number. In addition, the make, model number and empty gross weight of each unit of compacting 
equipment shall be plainly stamped or stenciled in a conspicuous place on the unit. The gross 
weight shall be either the manufacturer's rated weight or the scale weight. 

The make, model, serial number and manufacturer's rated capacity for each scale shall be clearly 
stamped or stenciled on the load receiving element and its indicator or indicators. All meters shall 
be similarly identified, rated and marked. Upon request of County, the Contractor shall furnish a 
statement by the manufacturer, designating sectional and weighbridge capacities of portable 
vehicle scales. 

ARTICLE XV: PLANS AND SPECIFICATIONS 

Interpretation of Plans, Specifications and Drawings 
The plans, specifications and the drawings are intended to be explanatory of each other. Any work 
indicated on the drawings and not in the plans or specifications, or vice versa, shall be executed as 
if indicated in both. Where not specifically stated otherwise, all work and materials necessary for 
each unit of construction, including special construction for any specific brand or shape of material 
called for even though only briefly mentioned or indicated, shall be furnished and installed fully and 
completely as a part of the Contract. As the figured dimensions shown on the drawings and in the 
specifications of the contract may not in every case agree with scale dimensions, the figured 
dimensions shall be followed in preference to the scaled dimensions. Should it appear that the 
work to be done, or any of the matters relative thereto are not sufficiently detailed or explained in 
the contract documents, the Contractor shall apply to County for such further explanations as may 
be necessary, and shall conform thereto as part of the contract so far as may be consistent with the 
terms thereof. In the event of any doubt or question arising respecting the true meanings of the 
plans, specifications or drawings, the decision of County shall be final and conclusive. 

Where for convenience the specifications are arranged by job classification or divided into various 
sections, it is to be understood this separation is for the convenience of all parties involved and is 
not to be considered as the limits of the work required of any separate trade. The terms and 
conditions of such limitations are wholly between Contractor and its subcontractors during both the 
bidding and construction phase; i.e., all work shown, specified, implied or necessary for the 
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completion of each trade's work, as well as for the proper completion of the project as a whole shall 

be coordinated by Contractor and the subcontractors during bidding and construction and shall be 

provided in this contract. 

Ownership 
All plans and specifications shall remain the property of County and shall be returned to County 

before the final certificate will be issued. 

Handicapped Access 
Where applicable, it is the County's intent for all features on the plans and specifications to conform 

to applicable regulations for the accommodation of physically handicapped persons in buildings and 

facilities used by the public. 

ARTICLE XVI: SHOP DRAWINGS AND SAMPLES 

Shop Drawings 
After checking and verifying all field measurements and after complying with applicable procedures 

herein, Contractor shall submit to County for review and acceptance in accordance with the 

accepted schedule of shop drawing submissions or other appropriate action if so indicated herein, 

the number of copies specified of all shop drawings, which will bear a stamp or specific written 

indication that Contractor has satisfied Contractor's responsibilities under the contract documents 

with respect to the review of the submission. All submissions will be identified as County may 

require. Such drawings shall be approved by County before any work involving the drawings is 

performed. The data shown on the shop drawings will be complete with respect to quantities, 

dimensions, specified performance and design criteria, materials and similar data to enable County 

to review the information as required. 

Samples 
Contractor shall also submit to County for review and acceptance with such promptness as to 

cause no delay in work, all samples required by the contract documents or as requested by County. 

All samples will have been checked by and accompanied by a specific written indication that 

Contractor has satisfied Contractor's responsibilities under the contract documents with respect to 

the review of the submission and will be identified clearly as to material, supplier, pertinent data 

such as catalog numbers and the use for which intended. 

Contractor's Review 
Before submission of each shop drawing or sample, Contractor shall have determined and verified 

all quantities, dimensions, specified performance criteria, installation requirements, materials, 

catalog numbers and similar data with respect thereto and reviewed or coordinated each shop 

drawing or sample with other shop drawings and samples and with the requirements of the work 

and the contract documents. 

Notice of Variation 
At the time of each submission, Contractor shall give County specific written notice of each variation 

that the shop drawings or samples may have from the requirements of the contract documents, 

and, in addition, shall cause a specific notation to be made on each shop drawing submitted to 

Engineer for review and acceptance of each such variation. 

County's Review 
County will review and accept with reasonable promptness shop drawings and samples, but 

County's review and acceptance will be only for conformance with the design concept of the project 

and for compliance with the information given in the contract documents and shall not extend to 

means, methods, techniques, sequences or procedures of construction (except where a specific 

means, method, technique, sequence or procedure of construction is indicated in or required by the 

contract documents) or to safety precautions or programs incident thereto. The review and 

acceptance of a separate item as such will not indicate acceptance of the assembly in which the 

item functions. Within a reasonable time after receipt of drawings or samples, County will return 

marked up copies indicating one of the following four actions: 
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1. If review and checking indicates no exceptions, copies will be returned marked "NO 
EXCEPTIONS TAKEN" and work may begin immediately on incorporating the material and 
equipment covered by the submittal into the work. 

2. If review and checking indicates limited corrections are required, copies will be returned 
marked "MAKE CORRECTIONS NOTED" and work may begin immediately on incorporating 
the material and equipment covered by the submittal into the work. 

3. If review and checking indicates insufficient or incorrect data has been submitted, copies will 
be returned marked "AMEND AND RESUBMIT". No work may begin on incorporating the 
material and equipment covered by this submittal into the work until the submittal is revised, 
resubmitted, and returned marked either "NO EXCEPTIONS TAKEN" or "MAKE 
CORRECTIONS NOTED". 

4. If review and checking indicates the material and equipment submittal is unacceptable, 
copies will be returned marked "REJECTED". No work may begin on incorporating the 
material and equipment covered by this submittal into the work until a new submittal is made 
and returned marked either "NO EXCEPTIONS TAKEN" or "MAKE CORRECTIONS 
NOTED". 

Contractor shall direct specific attention in writing to revisions other than the corrections called for 
by County on previous submittals. The Contractor may authorize material or equipment supplier to 
deal directly with County with regard to such submittals; however, ultimate responsibility for the 
accuracy and completeness of the information contained in the submittal shall remain with the 
Contractor. Normally, a separate transmittal form shall be used for each specific item or class of 
material or equipment for which a submittal is required. Submittals on various items using a single 
transmittal form will be permitted only when the items taken together constitute a manufacturer's 
"package" or are so functionally related that expediency indicates checking or review of the group or 
"package" as a whole. 

Contractor's Responsibility for Variation 
County's review of shop drawings or samples shall not relieve Contractor from responsibility for any 
variation from the requirements of the contract documents unless Contractor has in writing called 
County's attention to each such variation at the time of submission and County has given written 
acceptance of each such variation by a specific written notation thereof incorporated in or 
accompanying the shop drawing or sample review nor will any review by County relieve Contractor 
from responsibility for errors or omissions in the shop drawings or from responsibility for having 
complied with the provisions above. 

Work Performed Prior to Shop Drawing or Sample Review 
Where a shop drawing or sample is required by the specifications, any related work performed prior 
to County's review of the pertinent submission will be the sole expense and responsibility of 
Contractor. 

ARTICLE XVII: SUBCONTRACTORS, SUPPLIERS AND OTHERS 

Objectionable Parties 
Contractor shall not employ any subcontractor, supplier or other person or organization, whether 
initially or as a substitute, against whom County may have reasonable objection. Contractor shall 
not be required to employ any subcontractor, supplier or other person or organization to furnish or 
perform any of the work against whom Contractor has reasonable objection. If the contract 
documents require the identity of certain subcontractors, suppliers or other persons or organizations 
(including those who are to furnish the principal items of materials and equipment) to be submitted 
to County in advance for acceptance by County and if Contractor has submitted a list thereof in 
accordance with the contract documents, County's acceptance (either in writing or by failing to 
make written objection thereto by the date indicated for acceptance or objection in the bidding 
documents or the contract documents) of any such subcontractor, supplier or other person or 
organization so identified may be revoked on the basis of reasonable objection after due 
investigation, in which case Contractor shall submit an acceptable substitute, the contract price will 
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be increased by the difference in the cost occasioned by such substitution and an appropriate 

change order will be issued. No acceptance by County of any such subcontractor, supplier, or 

other person or organization shall constitute a waiver of any right of County to reject defective work. 

The Contractor may not change any subcontractors listed on its bid without written approval from 

County after a determination that the requirements of Public Contracts Code Section 4107 have 

been met. 

Responsibility for Subcontractors 
Contractor shall be fully responsible to County for all acts and omissions of the subcontractors, 

suppliers and other persons and organizations performing or furnishing any of the work under a 

direct or indirect contract with Contractor just as Contractor is responsible for Contractor's own acts 

and omissions. Nothing in the contract documents shall create any contractual relationship 

between County and any such subcontractor, supplier or other person or organization, nor shall it 

create any obligation on the part of County to pay or to see to the payment of any moneys due any 

such subcontractor, supplier or other person or organization except as may otherwise be required 

by laws and regulations. County may furnish to any subcontractor or other person or organization, 

to the extent practical, evidence of amounts paid the Contractor on account of specific work done. 

Division of Work 
The divisions and sections of the specifications and the identifications of any drawings shall not 

control Contractor in dividing the work among subcontractors or suppliers or delineating the work to 

be performed by any specific trade. 

Subcontracts 
All work performed for Contractor by a subcontractor will be pursuant to an appropriate agreement 

between contractor and the subcontractor which specifically binds the subcontractor to the 

applicable terms and conditions of the contract documents for the benefit of County and contains 

waiver provisions as required herein. Contractor shall pay each subcontractor a just share of any 

insurance moneys received by Contractor on account of losses under policies issued pursuant to 

this Contract. 

ARTICLE XVIII: PERFORMANCE OF THE WORK 

Supervision 
Contractor shall supervise and direct the work competently and efficiently, devoting such attention 

thereto and applying such skills and expertise as may be necessary to perform the work in 

accordance with the contract documents. Contractor shall be solely responsible for the means, 

methods, techniques, sequences and procedures of construction. Contractor shall be responsible 

to see that the finished work complies accurately with the contract documents. 

Superintendence 
Contractor shall keep on the work at all times during its progress a competent resident 

superintendent, acceptable to County, who shall not be replaced without written notice to County 

except under extraordinary circumstances. The superintendent will be Contractor's representative 

at the site and shall have authority to act on behalf of Contractor. All communications given to the 

superintendent shall be as binding as if given to Contractor. When work is not in progress and 

during periods when work is suspended, arrangements acceptable to County shall be made for 

emergencies. If the superintendent is not present, County shall give direction to the next in 

command and said direction shall be binding. 

Personnel 
Contractor shall provide competent, suitably qualified personnel to survey and lay out the work and 

perform construction as required by the contract documents. Contractor shall at all times maintain 

good discipline and order at the site. Except in connection with the safety or protection of persons 

or the work or property at the site or adjacent thereto, and except as otherwise indicated in the 

contract documents, all work at the site shall be performed during regular working hours, and 

Contractor will not permit overtime work or the performance of work on Saturday, Sunday or any 

legal holiday without County's written consent given after prior written notice to County. 
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Order of Work 
If a sequence or procedure is specified in the Special Provisions or plans for the project, Contractor 
shall be required to follow the sequence or procedure specified. The price for compliance with a 
specified sequence or procedure will be considered as part of the bid price and no extra amounts 
will be allowed therefor. 

Safety and Protection 
Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the work. Contractor shall take all reasonable 
precautions for the safety of, and shall provide reasonable protection to prevent damage, injury or 
loss to: 

1. All employees on the work and other persons and organizations who may be affected thereby; 
2. All the work and materials and equipment to be incorporated therein, whether in storage on or 

off the site; and 

3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities and underground facilities not designated for removal, relocation 
or replacement in the course of construction. 

Contractor shall comply with all applicable laws and regulations of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and 
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 
notify owners of adjacent property and of underground facilities and utility owners when prosecution 
of the work may affect them, and shall cooperate with them in the protection, removal, relocation 
and replacement of their property. All damage, injury or loss to any property referred to herein 
caused, directly or indirectly, in whole or in part, by Contractor, any subcontractor, supplier or any 
other person or organization directly or indirectly employed by any of them to perform or furnish any 
of the work or anyone for whose acts any of them may be liable, shall be remedied by Contractor. 
Contractor's duties and responsibilities for the safety and protection of the work shall continue until 
such time as all the work is completed and County has issued a notice to County and Contractor 
that the work is acceptable. 

The Contractor shall at all times so conduct the work as to insure the least possible obstruction to 
traffic and inconvenience to the general public and the residents in the vicinity of the work, and to 
insure the protection of persons and property. No road or street shall be closed to the public except 
with the permission of County and other governmental authority. Fire hydrants on or adjacent to the 
work shall be kept accessible to firefighting equipment at all times. Temporary provisions shall be 
made by the Contractor to insure the use of sidewalks and private and public driveways, and the 
proper functioning of all gutters, sewer inlets, drainage ditches and culverts, irrigation ditches and 
natural water courses. 

The Contractor shall leave a night emergency telephone number or numbers with the local law 
enforcement office, so that contact may be made easily at all times in case of trouble or 
emergencies. The names and telephone numbers of at least two medical doctors practicing in the 
vicinity and the telephone number of the local ambulance shall be prominently displayed adjacent to 
all telephones. 

Any lighting fixtures shall be installed, mounted and directed in a manner precluding glare to 
approaching traffic. 

Detours 
Where detours are necessary, Contractor shall construct and remove detours as provided in the 
Special Provisions, or as shown on the plans, or as directed by County. The failure or refusal of 
Contractor to construct and maintain detours at the required time shall be sufficient cause for 
closing down the work until remedied. The cost of the detours shall be considered a part of the 
contract price or as included in other items of work as noted in the Special Provisions and no extra 
amounts shall be paid therefor. 
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Safety Representative 
Contractor shall designate a responsible representative at the site whose duty shall be the 

prevention of accidents. This person shall be Contractor's superintendent unless otherwise 

designated in writing by Contractor to County. 

Vehicle Code 
Pursuant to the authority contained in Vehicle Code Section 591, County has determined that within 

such areas as are within the limits of the project and are open to public traffic, the following 

requirements of the Vehicle Code will apply. The lighting requirements in Section 25803; the brake 

requirements in Chapter 3, Division 12; the splash apron requirements in Section 27600; and, when 

operated on completed or existing treated base, surfacing, pavement or structures, except as 

otherwise provided in Section 7-1.02, "Weight Limitations," the weight limitation requirements 

contained in Division 15. 

Attention is directed to the statement in said Section 591 that this section shall not relieve 

Contractor or any person from the duty of exercising due care. The Contractor shall take all 

necessary precautions for safe operation of its equipment and the protection of the public from 

injury and damage from such equipment. 

Any other requirements set forth in Divisions 11, 12, 13, 14 and 15 of the Vehicle Code which 

County, pursuant to the authority contained in Vehicle Code Section 591, will require compliance 

with, will be set forth in the Special Provisions. 

Trench Safety 
Attention is directed to the provisions of Section 6705 of the Labor Code of the State of California. 

Excavation for any trench 5 feet or more in depth shall not begin until the Contractor has submitted 

to County the Contractor's detailed plan for worker protection from the hazards of caving ground 

during the excavation of such trench. Such plan shall be submitted at least 5 days before the 

Contractor intends to begin excavation for the trench and shall show the details of the design of 

shoring, bracing, sloping, or other provisions to be made for worker protection during such 

excavation. The plan shall not use shoring, sloping or a protective system less effective than that 

required by the Construction Safety Orders of the Division of Industrial Safety and if such plan 

varies from the shoring system standards established by the Construction Safety Orders, the plan 

shall be prepared and signed by an engineer who is registered as a Civil or Structural Engineer in 

the State of California. 

In addition, the Contractor shall obtain, pay for, and comply with all provisions of the permit required 

by Section 6500 of the California Occupational Safety and Health Act of 1973. 

Notice Prior to Trenching 
Where trenching is required, Contractor shall, pursuant to Public Contracts Code Section 7104, 

promptly, and before the following conditions are disturbed, notify County, in writing of any: 

(1) Material that contractor believes may be material that is hazardous waste, as defined in Section 

25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or 

Class III disposal site in accordance with provisions of existing law. 

(2) Subsurface or latent physical conditions at the site differing from those indicated. 

(3) Unknown physical conditions at the site of any unusual nature, different materially from those 

ordinarily encountered and generally recognized as inherent in work of the character provided 

for in the contract. 

Upon receipt of such notice, County shall, as required by Public Contracts Code Section 7104, 

promptly investigate the conditions. If County finds the conditions do materially so differ, or do 

involve hazardous waste, and would require a decrease or increase in Contractor's cost of, or time 

required for, performance of any part of the work, County shall issue a change order under the 

procedures described in this Contract. In the event that a dispute arises between County and 

Contractor as to whether the conditions materially differ, or involve hazardous waste, or cause a 

decrease or increase in the cost or time required for performance, Contractor will not be excused 
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from the scheduled completion date but shall proceed with all work to be performed. Contractor 
shall retain its rights to file a claim as set forth herein. 

Alcoholic Beverages 
Absolutely no alcoholic beverages shall be permitted on the job site. 

Emergencies 
In emergencies affecting the safety or protection of persons or the work or property at the site or 
adjacent thereto, Contractor, without special instruction or authorization from County, is obligated to 
act to prevent threatened damage, injury or loss. Contractor shall give County prompt written notice 
as soon as possible thereafter. If County determines that a change in the contract documents is 
required because of the action taken in response to an emergency, a change order will be issued to 
document the consequences of the changes or variations. 

Warranty and Guarantee 
Unless the plans and/or specifications require a longer period for any warranted item, Contractor 
warrants all of the work completed under this contract by Contractor for a period of one year from 
the date of final completion. Said warranty includes the guarantee that all work is completed in 
accordance with the contract documents and that the work is not defective in any way and is fit for 
its intended use. Work not conforming to the plans and specifications shall be considered 
defective. If within the warranty period any work is found to be defective, Contractor shall promptly, 
without cost to County and in accordance with County's written instruction, either correct such 
defective work or remove it from the site and replace it with non-defective work. If Contractor does 
not promptly comply with the terms of such instructions, or in an emergency where delay would 
cause serious risk of loss or damage, County may have the defective work corrected or removed 
and replaced, and all direct, indirect and consequential costs of such removal and replacement 
(including but not limited to fees and charges of engineers, architects, attorneys and other 
professionals) will be paid by Contractor. Nothing in this paragraph shall serve as a waiver of the 
statute of limitations for breach of contract or latent defects. 

Environmental and Toxics Warranty 
Contractor warrants that no asbestos-containing materials, no PCB-containing fixtures or equipment 
or other toxic or hazardous materials or equipment other than what is contained in standard building 
materials were installed on this project without County's express written consent. Contractor further 
warrants that no asbestos-containing materials, PCB-containing fixtures or equipment or other toxic 
or hazardous materials were discovered during construction of this project which were not disclosed 
to County in writing. 

Contractor also warrants that its operations during the project were not in violation of any applicable 
federal, state or local environmental law or regulation dealing with hazardous materials or toxic 
substances, and no notice from any governmental body has been given to Contractor claiming any 
such violation or calling attention to the need for any work, repairs, construction, or installation or in 
connection with the project in order to comply with such laws with which Contractor has not 
complied. If there are any such notices with which Contractor has complied, Contractor shall 
provide County with copies thereof. 

This warranty shall survive completion of the project, and Contractor shall indemnify County for any 
breach thereof. 

Access to Work 
County's representatives, testing agencies and governmental agencies with jurisdictional interests 
will have access to the work at reasonable times for their observation, inspecting and testing. 
Contractor shall provide proper and safe conditions for such access. 

County May Stop the Work 
If Contractor fails to conform with the contract documents, if the work is defective, if the work is 
being carried out in an unsafe manner, or Contractor fails to supply sufficient skilled workers or 
suitable materials or equipment, or fails to furnish or perform the work in such a way that the 
completed work will conform to the contract documents, County may order Contractor to stop the 
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work, or any portion thereof, until the cause for such order has been eliminated; however, this right 

of County to stop the work shall not give rise to any duty on the part of County to exercise this right 

for the benefit of Contractor or any other party. 

Alternative Methods of Construction 

Whenever the plans or specifications provide that more than one specified method of construction 

or more than one specified type of material or construction equipment may be used to perform 

portions of the work and leave the selection of the method of construction or the type of material or 

equipment to be used up to the Contractor, it is understood that County does not guarantee that 

every such method of construction or type of material or equipment can be used successfully 

throughout all or any part of any project. It shall be the Contractor's responsibility to select and use 

the alternative or alternatives which will satisfactorily perform the work under the conditions 

encountered. In the event some of the alternatives are not feasible or it is necessary to use more 

than one of the alternatives on any project, full compensation for any additional cost involved shall 

be considered as included in the contract price paid for the item of work involved and no additional 

compensation will be allowed therefor. 

Correction or Removal of Defective Work 

If required by County, Contractor shall promptly, as directed, either correct all defective work, 

whether or not fabricated, installed or completed, or, if the work has been rejected by County, 

remove it from the site and replace it with non-defective work. Contractor shall bear all direct, 

indirect and consequential costs of such correction or removal (including but not limited to fees and 

charges of engineers, architects, attorneys and other professionals) made thereby. 

Acceptance of Defective Work 
If, instead of requiring correction or removal and replacement of defective work, County prefers to 

accept it, County may do so. Contractor shall bear all direct, indirect and consequential costs 

attributable to County's evaluation of and determination to accept such defective work (such costs 

to include but not be limited to fees and charges of engineers, architects, attorneys and other 

professionals). If any such acceptance occurs prior to final payment, a change order will be issued 

incorporating the necessary revisions in the contract documents with respect to the work; and 

County shall be entitled to an appropriate decrease in the contract price, and, if the parties are 

unable to agree as to the amount thereof, County may make a claim therefor as provided in this 

Contract. If the acceptance occurs after such recommendation, an appropriate amount will be paid 

by Contractor to County. No acceptance of defective work shall occur without an express written 

acknowledgment by County that work described therein is defective and that County is electing to 

proceed under this clause. No acceptance of defective work may be inferred from any actions by 

County staff or its agents. 

County May Correct Defective Work 

If Contractor fails within a reasonable time after written notice of County to proceed to correct and to 

correct defective work or to remove and replace rejected work as required by County in accordance 

with the above, or if Contractor fails to perform the work in accordance with the contract documents, 

or if Contractor fails to comply with any other provision of the contract documents, County may, 

after seven days' written notice to Contractor, correct and remedy any such deficiency. In 

exercising the rights and remedies under this paragraph County shall proceed expeditiously. To the 

extent necessary to complete corrective and remedial action, County may exclude Contractor from 

all or part of the site, take possession of all or part of the work, and suspend Contractor's services 

related thereto, take possession of Contractor's tools, appliances, construction equipment and 

machinery at the site and incorporate in the work all materials and equipment stored at the site or 

for which County has paid Contractor but which are stored elsewhere. Contractor shall allow 

County, County's representatives, agents and employees such access to the site as may be 

necessary to enable County to exercise the rights and remedies under this paragraph. All direct, 

indirect and consequential costs of County in exercising such rights and remedies will be charged 

against Contractor, and a change order will be issued incorporating the necessary revisions in the 

contract documents with respect to the work; and County shall be entitled to an appropriate 

decrease in the contract price, and, if the parties are unable to agree as to the amount thereof, 



County may make a claim therefor as provided in this Contract. Such direct, indirect and 
consequential costs will include but not be limited to fees and charges of engineers, architects, 
attorneys and other professionals, all court costs and all costs of repair and replacement of work of 
others destroyed or damaged by correction, removal or replacement of Contractor's defective work. 
Contractor shall not be allowed an extension of the contract time because of any delay in 
performance of the work attributable to the exercise by County of County's rights and remedies 
hereunder. 

Adjusting Progress Schedule 
Contractor shall submit to County for acceptance adjustments in the progress schedule to reflect 
the impact thereon of new developments; these will conform generally to the progress schedule 
then in effect and additionally will comply with any provisions of the general requirements applicable 
thereto. 

Substitute Method of Construction 
If a specific means, method, technique, sequence or procedure of construction is indicated in or 
required by the contract documents, Contractor may furnish or utilize a substitute means, method, 
sequence, technique or procedure of construction acceptable to County, if Contractor submits 
sufficient information to allow County to determine that the substitute proposed is equivalent to that 
indicated or required by the contract documents. The procedure for review by County will be similar 
to that provided in the paragraph regarding substitution of materials or equipment. No extension of 
time or extra compensation will be paid to the Contractor by virtue of County's accepting a 
substitute method of construction. 

Suggestions to Contractor 
Any plan or method of work suggested by County to the Contractor but not specified or required, if 
adopted or followed by the Contractor in whole or in part, shall be used at the risk and responsibility 
of the Contractor; and County shall assume no responsibility therefor and in no way be held liable 
for any defects in the work which may result from or be caused by use of such plan or method of 
work. Acceptance by the Contractor of any plan or method of work or change suggested by County 
shall not relieve the Contractor from any other requirements or provisions of the contract. 

Permits 
Unless otherwise provided for herein, Contractor shall obtain and pay for all construction permits 
and licenses necessary or incidental to the work. County shall assist Contractor, when necessary, 
in obtaining such permits and licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the work, which are applicable at the time of 
opening of bids. County shall pay all charges of utility connections to the work. 

Laws and Regulations 
Contractor shall give all notices and comply with all laws and regulations applicable to furnishing 
and performance of the work. Except where otherwise expressly required by applicable laws and 
regulations, County shall not be responsible for monitoring Contractor's compliance with any laws or 
regulations. If Contractor observes that the specifications or drawings are at variance with any laws 
or regulations, Contractor shall give County prompt written notice thereof, and any necessary 
changes will be authorized by one of the methods indicated herein. If Contractor performs any work 
knowing or having reason to know that it is contrary to such laws or regulations, and without such 
notice to County, Contractor shall bear all costs, damages, fines or penalties, arising therefrom. 

Taxes 

Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by 
Contractor in accordance with the laws and regulations of the place of the project which are 
applicable during the performance of the work. 

Use of Premises 
Contractor shall confine construction equipment, the storage of materials and equipment and the 
operations of workers to the project site and land and areas identified in and permitted by the 
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contract documents and other land and areas permitted by laws and regulations, rights-of-way, 

permits and easements, and shall not unreasonably encumber the premises with construction 

equipment or other materials or equipment. Contractor shall assume full responsibility for any 

damage to any such land or area, or to the owner or occupant thereof or of any land or areas 

contiguous thereto, resulting from the performance of the work. Should any claim be made against 

County by any such owner or occupant because of the performance of the work, Contractor shall 

promptly attempt to settle with such other party by agreement or otherwise resolve the claim by 

arbitration or at law. Contractor shall, to the fullest extent permitted by laws and regulations, 

indemnify and hold County harmless from and against all claims, damages, losses and expenses 

(including, but not limited to, fees of engineers, architects, attorneys and other professionals and 

court and arbitration costs) arising directly, indirectly or consequentially out of any action, legal or 

equitable, brought by any such other party against County to the extent based on a claim arising out 

of Contractor's performance of the work. 

Fences which cross, abut, or are on easements shall at all times be maintained by the Contractor in 

a condition which provides the functional purpose of the fence. Temporary fencing of the 

construction area will be permitted and temporary fencing shall provide the same functional purpose 

as existing fencing. Unless otherwise indicated, all improvements within easements shall be 

restored to conditions that existed prior to the start of work. 

Before final acceptance of the work the Contractor shall obtain a written statement of release from 

each property owner that granted an easement for the work. Release statement shall indicate the 

property owner's acceptance of the site conditions as restored by the Contractor. The County may 

waive said written releases where a property owner refuses to sign same but only upon making a 

determination that there is no work to be completed with respect to said property. 

Site Clean-Up 
During the progress of the work, Contractor shall keep the premises free from accumulations of 

waste materials, rubbish and other debris resulting from the work. At the completion of the work, 

Contractor shall remove all waste materials, rubbish and debris from and about the premises as 

well as all tools, appliances, construction equipment and machinery, and surplus materials, and 

shall leave the site clean and ready for occupancy by County. Contractor shall restore to original 

condition all property not designated for alteration by the contract documents. 

The Contractor is advised that the final cleanup of the project shall be done with meticulous care 

and that the County expects all ductwork, cubicles, cabinets, motor control centers, control panels, 

rooms, and enclosures to be thoroughly vacuum cleaned and dust-free prior to acceptance of the 

work. 

Protection of Structures 
Contractor shall not load nor permit any part of any structure to be loaded in any manner that will 

endanger the structure, nor shall Contractor subject any part of the work or adjacent property to 

stresses or pressures that will endanger it. 

Restoration of Structures 
The Contractor shall remove such existing structures or monuments as may be necessary for the 

performance of the work and, if required, shall rebuild the structures or monuments thus removed in 

as good a condition as found. Contractor shall also repair all existing structures or monuments 

which may be damaged as a result of the work under this contract. 

All curbs, gutters, driveways, sidewalks, and similar structures that are damaged by the installation 

of the work shall be reconstructed by the Contractor. Reconstruction shall be of the same kind of 

material with the same finish and in not less than the same dimensions as the original work. All 

concrete shall be as set forth in the specifications, or as required by County if not so specified. 

Repairs shall be made by removing and replacing the entire portions between joints or scores and 

not merely refinishing any damaged part. All work shall match the appearance of the existing 

improvements as nearly as possible. 
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All road and streets where the surface is removed, broken or damaged, or in which the ground has 
caved or settled due to work under this contract, shall be completely resurfaced and brought to the 
original grade and crown section unless otherwise indicated. Before resurfacing material is placed, 
edges of pavements shall be trimmed back far enough to provide clean, solid, vertical faces, and 
shall be free of any loose material. All cultivated areas, lawns, and other surface improvements 
which are damaged by actions of the Contractor shall be restored as nearly as possible to their 
original conditions. 

Drainage 
Existing drainage facilities shall be maintained throughout the contract time to provide the flow 
capacities available before commencing work. Drainage conduits shall not be broken, removed, or 
otherwise interfered with, without permission of the responsible agency. 

Where construction requires blocking the flow, flows shall be bypassed as necessary. Stream 
crossings, blockages, and bypassing shall be accomplished in such a manner as to avoid 
degradation of downstream water quality. Particular attention shall be given to the avoidance of 
siltation. 

Environmental Control 
The Contractor shall not pollute the construction site or any drainage course or its tributary inlets 
with fuels, oils, bitumens, acids, insecticides, herbicides or other harmful materials. The Contractor 
shall comply with all applicable Federal, State, County and municipal laws concerning pollution of 
waterways. Contractor shall submit a plan for preventing such occurrences if required by County. 
Special measures shall be taken to prevent chemicals, fuels, oils, greases, bituminous materials, 
waste washings, herbicides and insecticides, from spilling and entering public waters. 

Where the Contractor is required to connect or otherwise work around existing lines carrying 
sewage or process wastes, Contractor shall perform the work to prevent the spill of sewage and 
insure the delivery of sewage to the treatment plants. Where the Contractor chooses to provide 
temporary pumping of sewage, Contractor shall first have the pumping facilities approved by 
County and shall provide 100 percent standby equipment on 24-hour basis. 

The Contractor shall provide the means for preventing or lessening all dust nuisances and 
damages. Such means shall consist of applying water, dust palliative, or both all in accordance 
with local ordinances and regulations or as directed by County. 

Record Documents 
Contractor shall maintain in a safe place at the site one record copy of all drawings, plans, 
specifications, addenda, change orders, field orders and written interpretations and clarifications in 
good order and annotated to show all changes made during construction. These record documents 
together with all approved samples and a counterpart of all accepted shop drawings will be 
available to County for reference. Upon completion of the work, these record documents, samples, 
and shop drawings will be delivered to County. 

As-Built Drawings 
The Contractor shall also maintain a neatly marked set of record drawings showing the final 
locations and layout of all mechanical, electrical, and instrument equipment; piping and conduit, 
structures, and other facilities. Drawings shall be kept current weekly, with all field instructions and 
change orders; mechanical, electrical, and instrumentation equipment accommodations; and 
construction adjustment. Drawings shall be subject to the inspection of the County at all times and 
progress payments may be withheld if drawings are not current. At the final inspection the 
Contractor shall submit to County all as-built drawings. Drawings shall be stamped "AS-BUILT", 
dated and signed by the Contractor. The work will not be formally accepted until as-built drawings 
are accepted by County. 

Continuing the Work 

40 



Contractor shall carry on the work and adhere to the progress schedule during all disputes or 

disagreements with County. No work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted specifically herein or as Contractor and County 

may otherwise agree in writing. 

Indemnification 
To the fullest extent permitted by laws and regulations, Contractor shall indemnify, defend and hold 

harmless County and its consultants, agents and employees from and against all claims, damages, 

losses and expenses, direct, indirect or consequential (including but not limited to fees and charges 

of engineers, architects, attorneys and other professionals and court and arbitration costs) arising 

out of or resulting from the performance of the work, provided that any such claim, damage, loss or 

expenses (a) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction 

of tangible property (including the work itself) including the loss of use resulting therefrom and (b) is 

caused in whole or in part by any negligent act or omission of Contractor, any subcontractor, any 

person or organization directly or indirectly employed by any of them to perform or furnish any of 

the work or anyone for whose acts any of them may be liable. The Contractor's indemnification 

obligation shall apply whether or not the act giving rise to such claims, damages, losses and 

expenses is caused in part by a party indemnified hereunder or arises by or is imposed by law and 

regulations regardless of the negligence of any such party. 

Statutory Limitations 
In any and all claims against County or any of its consultants, agents or employees by any 

employee of Contractor, any subcontractor, any person or organization directly or indirectly 

employed by any of them to perform or furnish any of the work or anyone for whose acts any of 

them may be liable, the indemnification obligation above shall not be limited in any way by any 

limitation on the amount or type of damages, compensation or benefits payable by or for Contractor 

or any such subcontractor or other person or organization under workers' compensation acts, 

disability benefit acts or other employee benefit acts. 

Related Work at Site 
County may perform other work related to the project at the site by County's own forces, have other 

work performed by utility companies or let other direct contracts therefor which shall contain 

conditions similar to these. If the fact that such other work is to be performed was not noted in the 

contract documents, written notice thereof will be given to Contractor prior to starting any such other 

work; and, if Contractor believes that such performance will involve additional expense to 

Contractor or requires additional time and the parties are unable to agree as to the extent thereof, 

Contractor may make a claim therefor as provided for herein. Any difference or conflict arising 

between the Contractor and any other Contractor employed by County, or between the Contractor 

and the workers of County with regard to their work, shall be submitted to County and the 

Contractor shall abide by County's decision in the matter. If the work of the Contractor is delayed 

because of any facts or omissions of any other Contractor or of County, the Contractor shall on that 

account have no claim against County other than for an extension of time. 

Access to Site 
Contractor shall afford each utility company or district and other contractor who is a party to such a 

direct contract (or County, if County is performing the additional work with County's employees) 

proper and safe access to the site and a reasonable opportunity for the introduction and storage of 

materials and equipment and the execution of such work, and shall properly connect and coordinate 

the work with theirs. Contractor shall do all cutting, fitting and patching of the work that may be 

required to make its several parts come together properly and integrate with such other work. 

Contractor shall not endanger any work of others by cutting, excavating or otherwise altering their 

work and will only cut or alter their work with the written consent of County and the others whose 

work will be affected. The duties and responsibilities of Contractor under this paragraph are for the 

benefit of such utility companies or districts and other contractors to the extent that there are 

comparable provisions for the benefit of Contractor in said direct contracts between County and 

such utility companies or districts and other contractors. 

41 



Acceptance of Work by Others 
If any part of Contractor's work depends for proper execution or results upon the work of any such 
other contractor or utility company or district (or County), Contractor shall inspect and promptly 
report to County in writing any delays, defects or deficiencies in such work that render it unavailable 
or unsafe for such proper execution and results. Contractor's failure so to report will constitute an 
acceptance of the other work as fit and proper for integration with Contractor's work except for 
latent or nonapparent defects and deficiencies in the other work. 

ARTICLE XIX: TESTS AND INSPECTIONS 

Tests and Inspections Required by Laws or Regulations 
If laws or regulations of any public body having jurisdiction require any work (or part thereof) to 
specifically be inspected, tested or approved, Contractor shall assume full responsibility therefor, 
pay all costs in connection therewith and furnish County the required certificates of inspection, 
testing, approval or compliance. Contractor shall also be responsible for and shall pay all costs in 
connection with any inspection or testing required in connection with County's acceptance of a 
supplier of materials or equipment proposed to be incorporated in the work, or of materials or 
equipment submitted for approval prior to Contractor's purchase thereof for incorporation in the 
work. The cost of all inspections, tests and approvals in addition to the above which are required by 
the contract documents shall be paid by County (unless otherwise specified). Contractor must 
utilize materials and equipment which are available for inspection at the plant or at the point of 
distribution in California in the case of foreign materials or equipment. 

Other Inspections and Tests 
All inspections, tests or acceptances other than those required by laws and regulations of any 
public body having jurisdiction shall be performed by organizations acceptable to County. 

General Requirements 
All materials, equipment, installation, and workership included in this contract, if so required by 
County, shall be tested and inspected to prove compliance with the contract requirements. Installed 
leakage tests and other piping tests shall be as specified in the technical provisions of these 
specifications. 

No tests specified herein shall be applied until the item to be tested has been inspected and 
approval given for the application of such test. Contractor shall give County timely notice of 
readiness of the work for all required inspections, tests or approvals. 

Tests and inspections shall include: 

1. The delivery acceptance test and inspections. 

2. The installed tests and inspections of items as installed. 

Tests and inspections, unless otherwise specified or accepted, shall be in accordance with the 
recognized standards of the industry. 

The form of evidence of satisfactory fulfillment of delivery acceptance test and of installed test and 
inspection requirements shall be, at the discretion of County, either by tests and inspections carried 
out in County's presence or by certificates or reports of tests and inspections carried out by 
approved persons or organizations. The Contractor shall provide and use forms which include all 
test information and are acceptable in content to County. 

Certificates of Compliance 
A Certificate of Compliance shall be furnished prior to the use of any materials for which the 
specifications or the Special Provisions require that such a certificate be furnished. In addition, 
when so authorized in the specifications or in the Special Provisions, the County may permit the 
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use of certain materials or assemblies prior to sampling and testing if accompanied by a Certificate 

of Compliance. The certificate shall be signed by the manufacturer of the material or the 

manufacturer of assembled materials and shall state that the materials involved comply in all 

respects with the requirements of the specifications. A Certificate of Compliance shall be furnished 

with each lot of material delivered to the work and the lot so certified shall be clearly identified in the 

certificate. 

All materials used on the basis of a Certificate of Compliance may be sampled and tested at any 

time. The fact that material is used on the basis of a Certificate of Compliance shall not relieve the 

Contractor of responsibility for incorporating material in the work which conforms to the 

requirements of the plans and specifications and any such material not conforming to such 

requirements will be subject to rejection whether in place or not. 

County reserves the right to refuse to permit the use of material on the basis of a Certificate of 

Compliance. 

The form of the Certificate of Compliance and its disposition shall be as directed by County. 

Delivery Acceptance Tests and Inspection 

The delivery acceptance tests and inspection shall be at the Contractor's expense for any materials 

or equipment specified herein and shall include the following: 

1. Test of items during the process of manufacture and/or on completion of manufacture, 

comprising material tests, hydraulic pressure tests, electric tests, performance and operating tests 

and inspections in accordance with the relevant standards of the industry and more particularly as 

detailed in individual clauses of these specifications to satisfy County that the items tested and 

inspected comply with the requirements of this contract. Tests required, other than those specified, 

will be in accordance with the contract specifications. 

2. Inspection of all items delivered at the site in order that County may be satisfied that such items 

are of the specified quality and workmanship and are in good order and condition at the time of 

delivery. 

Installed Tests and Inspection 
All equipment shall be tested by the Contractor to the satisfaction of County before any facility is put 

into operation. Tests shall be as specified herein and shall be made to determine whether the 

equipment has been properly assembled, aligned, adjusted and connected. Any changes, 

adjustments or replacements required to make the equipment operate as specified shall be carried 

out by the Contractor as part of the work. 

At least 30 days before the time allowed in the construction schedule for commencing testing and 

start up procedures, the Contractor shall submit to County, details of the procedures Contractor 

proposes to adopt for testing and startup of all mechanical and electrical equipment to be operated 

singly and together, excepting when such procedures have been covered in the specifications. 

Such tests shall be conducted using potable water where water is required for such testing. The 

water required for such tests shall be provided by the Contractor. 

During the testing of equipment, the Contractor shall make available experienced factory trained 

representatives of the manufacturers of all the various pieces of equipment, or other qualified 

persons who shall instruct County's personnel in the operation and care thereof. Instruction shall 

include step-by-step troubleshooting procedures with all necessary test equipment. All 

manufacturer's instructions shall be provided in writing. 

If, under test, any portion of the work shall fail to fulfill the contract requirements and is altered, 

renewed or replaced, tests on that portion when so altered, removed or replace, together with all 

other portions of the work as are affected thereby, shall, if so required by County, be repeated 

within reasonable time and in accordance with the specified conditions, and the Contractor shall 

pay to County all reasonable expenses incurred by County as a result of the carrying out of such 

tests. 
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Where, in the case of an otherwise satisfactory installed test, any doubt, dispute or difference 
should arise between County and the Contractor regarding the test results or methods or equipment 
using in the carrying out by the Contractor of such test, then County may order the test to be 
repeated. If the repeat test, using such modified methods or equipment as County may require, 
substantially confirms the previous test then costs in connection with the repeat test will be paid by 
County, otherwise the costs shall be borne by the Contractor. Where the results of any installed 
test fail to comply with the contract requirements for such test then such repeat tests as may be 
necessary to achieve the contract requirements shall be made by the Contractor at Contractor's 
own expense. 

Quality Control 
County will perform testing for the following as the County deems necessary: 

1. Soils compaction control 
2. Cast-in-place concrete control 
3. Aggregate base rock 
4. Portland Cement concrete 
5. Asphalt concrete 
6. Other materials and work incorporated in project 

The Contractor shall pay for testing of those samples which fail to meet acceptable standards. 

The Contractor shall provide services of a qualified testing laboratory to perform testing for all other 
work including but not limited to: 

1. Concrete mix design 
2. Asphalt concrete mix design 

The testing laboratory selected by the Contractor is subject to County's approval. The laboratory 
shall cooperate with Contractor and County and provide qualified personnel promptly on notice, 
perform specified inspections, sampling and testing of materials as needed to comply with specified 
standards, and ascertain compliance with requirements of contract documents. 

Work Requiring Testing 
If any work (including the work of others) that is required by the Contract Documents to be 
inspected, tested or accepted is covered without written concurrence of County, it must, if 
requested by County, be uncovered for observation. Such uncovering shall be at Contractor's 
expense unless Contractor has given County timely notice of Contractor's intention to cover the 
same and County has not acted with reasonable promptness in response to such notice. 

Contractor's Obligation 
Neither observations by County nor inspections, tests or approvals by others shall relieve 
Contractor from Contractor's obligations to perform the work in accordance with the contract 
documents. 

Uncovering Work Covered Contrary to County's Request 
If any work is covered contrary to the written instructions of County or Code or contract 
requirements, it must, if requested by County, be uncovered for County's observation and replaced 
at Contractor's expense. 

Uncovering Work for Inspection or Testing 
In addition to the provisions above regarding work requiring testing, if County considers it necessary 
or advisable that covered work be observed by County or inspected or tested by others, Contractor, 
at County's request, shall uncover, expose or otherwise make available for observation, inspection 
or testing as County may require, that portion of the work in question, furnishing all necessary labor, 
material and equipment. If it is found that such work is defective, Contractor shall bear all direct, 
indirect and consequential costs of such uncovering, exposure, observation, inspection and testing 
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and of satisfactory reconstruction (including but not limited to fees and charges of engineers, 

architects, attorneys and other professionals), and County shall be entitled to an appropriate 

decrease in the contract price, and, if the parties are unable to agree as to the amount thereof, may 

make a claim therefor as provided in this contract. If, however, such work is not found to be 

defective, Contractor shall be allowed an increase in the contract price or an extension of the 

contract time, or both, directly attributable to such uncovering, exposure, observation, inspection, 

testing and reconstruction; and, if the parties are unable to agree as to the amount or extent 

thereof, Contractor may make a claim therefor as provided for in this contract. 

ARTICLE XX: SUSPENSION OF WORK AND TERMINATION 

County May Suspend Work 
County may, at any time and without cause, suspend the work or any portion thereof for a period of 

not more than ninety days by notice in writing to Contractor. As soon as possible, County will fix the 

date on which work will be resumed. Contractor shall resume the work on the date so fixed. If 

Contractor believes that such suspension justifies an increase in the contract price or an extension 

of the contract time and County and Contractor are unable to agree to the amount or extent thereof, 

Contractor may make a claim therefor as provided herein. 

County May Terminate 
Except as limited by law or regulation, County may terminate upon the occurrence of any one or 

more of the following events: 

1. If Contractor commences a voluntary case under any chapter of the Bankruptcy Code (Title 11, 

United States Code), as now or hereafter in effect, or if Contractor takes any equivalent or similar 

action by filing a petition or otherwise under any other federal or state law in effect at such time 

relating to the bankruptcy or insolvency; 

2. If petition is filed against Contractor under any chapter of the Bankruptcy Code as now or 

hereafter in effect at the time of filing, or if a petition is filed seeking any such equivalent or similar 

relief against Contractor under any other federal or state law in effect at the time relating to 

bankruptcy or insolvency; 

3. If Contractor makes a general assignment for the benefit of creditors; 

4. If a trustee, receiver, custodian or agent of Contractor is appointed under applicable law or 

under contract, whose appointment or authority to take charge of property of Contractor is for the 

purpose of enforcing a lien against such property or for the purpose of general administration of 

such property for the benefit of Contractor's creditors; 

5. If Contractor admits in writing an inability to pay its debts generally as they become due; 

6. If Contractor persistently fails to perform the work in accordance with the contract documents 

(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or 

equipment or failure to adhere to the progress schedule established herein as revised from time to 

time or fails to make prompt payment to subcontractors or for materials or labor or persistently 

disregards laws, ordinances or instructions of the County); 

7. If Contractor disregards laws or regulations of any public body having jurisdiction; 

8. If Contractor disregards the authority of County or its agents; or 

9. If Contractor otherwise violates in any substantial way any provisions of the contract documents; 

County may, after giving Contractor (and the surety, if there be one) seven days' written notice and 

to the extent permitted by laws and regulations, terminate the services of Contractor, exclude 

Contractor from the site and take possession of the work and of all Contractor's tools, appliances, 

construction equipment and machinery at the site and use the same to the full extent they could be 

used by Contractor (without liability to Contractor for trespass or conversion), incorporate in the 
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work all materials and equipment stored at the site or for which County has paid Contractor but 
which are stored elsewhere, and finish the work as County may deem expedient. In such case 
Contractor shall not be entitled to receive any further payment until the work is finished. If the 
unpaid balance of the contract price exceeds the direct, indirect and consequential costs of 
completing the work (including but not limited to fees and charges of engineers, architects, 
attorneys and other professionals and court costs) such excess will be paid to Contractor. If such 
costs exceed such unpaid balance, Contractor shall pay the difference to County. Such costs 
incurred by County will be approved as to reasonableness by County and incorporated in a change 
order, but when exercising any rights or remedies under this paragraph County shall not be 
required to obtain the lowest price for the work performed. Where Contractor's services have been 
so terminated by County, the termination will not affect any rights or remedies of County against 
Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due 
Contractor by County will not release Contractor from liability. 

County May Abandon 
Upon written notice to Contractor County may, without cause and without prejudice to any other 
right or remedy, elect to abandon the work and terminate the agreement. Contractor shall stop 
work as specified in said notice, terminate all subcontracts, deliver all materials already paid for and 
secure the site. In such case, Contractor shall be paid for all work executed and any actual 
expense sustained. No lost profit for work not yet undertaken shall be due to Contractor. 

Contractor May Stop Work or Terminate 
If, through no act or fault of Contractor, the work is suspended for a period of more than ninety days 
by County or under an order of court or other public authority, or County fails to act on any 
application for payment within thirty days after it is submitted, or County fails for thirty days to pay 
Contractor any sum finally determined to be due, then Contractor may, upon seven days' written 
notice to County, terminate the agreement and recover from County payment for all work executed 
and any expense sustained. In addition and in lieu of terminating the agreement, if County has 
failed to act on an application for payment or County has failed to make any payment as aforesaid, 
Contractor may upon seven days' written notice to County stop the work until payment of all 
amounts then due. The provisions of this paragraph shall not relieve Contractor of the obligations 
to carry on the work in accordance with the progress schedule and without delay during disputes 
and disagreements with County. 

ARTICLE XXI COUNTY'S AGENT'S STATUS DURING CONSTRUCTION 

County's Representative 
County may appoint representatives during the construction period. The duties and responsibilities 
and the limitations of authority of such agents during construction are set forth herein and shall not 
be extended without written consent of County. 

Agents Authority 
County may delegate authority to an employee or agent, including an engineer or an architect, to 
determine the amount, quality, acceptability and fitness of the several kinds of work, material and 
equipment which are to be paid for under the contract; to decide for the County all questions 
relative to the true construction, meaning and intent of the contract documents; to decide all 
questions relative to the classification and measurements of quantities and materials and the 
fulfillment of this contract, and to reject or condemn all work or material which does not conform to 
the terms of this contract. The representative's decision in all matters is the decision of County and 
shall be final and binding on Contractor. 

Replacement of Representative 
County reserves the right to terminate the employment of the representative at any time. 

Visits to Site 
Where a representative represents County, said representative will make visits to the site at 
intervals appropriate to the various stages of construction to observe the progress and quality of the 
executed work and to determine, in general, if the work is proceeding in accordance with the 
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contract documents. However, Contractor must supervise the work and cannot rely on said 

representative or County as they will not be required to make exhaustive or continuous on-site 

inspections to check the quality or quantity of the work. The representative's efforts will be directed 

toward providing for County a greater degree of confidence that the completed work will conform to 

the contract documents. On the basis of such visits and on-site observations, the representative 

will keep County informed of the progress and adequacy of the work. 

Observation of Work 
If County and the representative agree, the representative will observe the performance of the work. 

The duties, responsibilities and limitations of authority of the representative in observing the work 

will be as provided herein. If County designates another agent to represent County at the site who 

is not the representative's agent or employee, the duties, responsibilities and limitations of authority 

of such other person will be as provided in supplementary conditions. 

Clarifications and Interpretations 
The representative may be appointed to issue (with reasonable promptness) such written 

clarifications or interpretations of the requirements of the contract documents (in the form of 

drawings or otherwise) as the representative may determine necessary, which shall be consistent 

with or reasonably inferable from the overall intent of the contract documents. If Contractor 

believes that a written clarification or interpretation justifies an increase in the contract price or an 

extension of the contract time and the parties are unable to agree to the amount or extent thereof, 

Contractor may make a claim therefor as provided in the contract. Said claim shall be made to 

County unless a representative has been selected to provide such clarifications or interpretations. 

Authorized Variations in Work 
If a representative is appointed, such representative may authorize minor variations in the work 

from the requirements of the contract documents which do not involve an adjustment in the contract 

price or the contract time and are consistent with the overall intent of the contract documents. 

These may be accomplished by a field order and will be binding on County, and also on Contractor 

who shall perform the work involved promptly. If Contractor believes that a field order justifies an 

increase in the contract price or an extension of the contract time and County and Contractor are 

unable to agree as to the amount or extent thereof, Contractor may make a claim therefor as 

provided in this Contract. 

Rejecting Defective Work 
If a representative is appointed, such representative will have authority to disapprove or reject work 

which the representative believes to be defective, and will also have authority to require special 

inspection or testing of the work whether or not the work is fabricated, installed or completed. Any 

decision made by said representative in disapproving or rejecting work shall be binding on 

Contractor. 

Determinations for Unit Prices 
If a representative is appointed, such representative will determine the actual quantities and 

classifications of unit price work performed by Contractor. The representative will review with the 

Contractor the representative's preliminary determinations on such matters before rendering a 

written decision thereon (by recommendation of an application for payment or otherwise). The 

representative's written decisions thereon will be final and binding upon Contractor. 

Claims and Disputes 
For purposes of this paragraph, "claim" shall be defined as set forth in Public Contracts Code 

Section 20104(b)(2). Claims shall be presented in writing and include the documents necessary to 

substantiate the claim. Claims must be filed with the designated County representative no later 

than thirty (30) days after the occurrence of the event giving rise thereto or denial of the change 

order, whichever occurs last. The form of said claims shall be the same as is required by 

Government Code Sections 910 and 910.2. 

If the claim is under $50,000, County shall respond in writing to Contractor within 45 days of receipt 

of Contractor's claim or may request, in writing, within 30 days of receipt of the claim, any additional 
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documentation supporting the claim or relating to defenses or claims the County may have against 
the Contractor. If additional information is thereafter required, it shall be requested and provided 
pursuant to Public Contract Code Section 20104.2, upon mutual agreement of the County and 
Contractor. The County's written response to the claim, as further documented, shall be submitted 
to Contractor within 15 days after receipt of the further documentation or within a period of time no 
greater than that taken by Contractor in producing the additional information, whichever is greater. 

For claims over $50,000 and less than or equal to $375,000, County shall respond in writing to all 
written claims within 60 days of receipt of the claim, or may request, in writing within 30 days of 
receipt of the claim, any additional documentation supporting the claim or relating to defenses or 
claims the County may have against Contractor. If additional information is thereafter required, it 
shall be requested and provided pursuant to Public Contract Code Section 20104.2, upon mutual 
agreement of County and Contractor. The County's written response to the claim, as further 
documented, shall be submitted to Contractor within 30 days after receipt of the further 
documentation, or within a period of time no greater than that taken by Contractor in producing the 
additional information or requested documentation, whichever is greater. 

If Contractor disputes County's written response, or County fails to respond within the time 
prescribed above, Contractor may so notify County, in writing, either within 15 days of receipt of 
County's response or within 15 days of County's failure to respond within the time prescribed, 
respectively, and demand an informal conference to meet and confer with such County 
representatives as the County Administrator or the Board of Supervisors directs for settlement of 
the issues in dispute. Upon such demand, County shall schedule a meet and confer conference 
within 30 days for settlement of the dispute. 

Following the meet and confer conference, if the claim or any portion remains in dispute, Contractor 
may file a claim with the Board of Supervisors pursuant to Chapter 1 (commencing with Section 
900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the 
Government Code. Pursuant to authority granted by Government Code Section 930.2, all claims 
filed with the Board of Supervisors pursuant to the Government Code shall be filed within 90 days of 
the denial of the original claim by the County representative. The running of the period of time 
within which a claim under the Government Code must be filed shall be tolled by any period of time 
utilized by the meet and confer conference. Any lawsuit which Contractor intends to bring with 
respect to any claim filed pursuant to the Government Code which claim has been denied by 
County must be commenced not later than six months after the recording of the notice of 
completion or not later than six months after the date final payment is deposited in the mail or 
personally delivered, whichever date comes first. If a civil action is filed, the mediation provisions 
set forth in Public Contract Code Section 20104.4 shall apply unless waived by mutual stipulation of 
County and Contractor or unless County elects to resolve the dispute pursuant to Public Contract 
Code Section 10240 et seq. 

Effective January 1, 2017 Public Contract Code §9204, as enacted by AB 626, establishes a claim 
resolution process required for public works projects. In the event of any conflict between the 
provisions of Article XXI and Public Contract Code §9204, the provisions of the Public Contract 
Code shall prevail. The entire section can be found at the following link: 
https://leginfo.leqislature.ca.qov/faces/codes displayText.xhtml?IawCode=PCC&division=2.&title=& 
part=1. &chapter=9.&article 

For every claim that Contractor makes, it shall provide the following documentation upon request of 
County as a condition precedent to consideration of the claim: Contractor's bidding calculations 
forms, cost estimates, time sheets, trend reports, job cost analysis records, labor records, as-built 
documents, any other records used by Contractor in arriving at its bid price, and any other 
documents or records kept by Contractor during the course of construction. In the event that claims 
are made, Contractor agrees that County shall have the right to conduct a complete audit of the 
books and records of Contractor relating to this project and any books and records relating to 
overhead, profit or general office expenses charged to this project. 

Representative's Decision 
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Where a representative is appointed, the rendering of a decision by the representative with respect 

to any such claim, dispute or other matter (except any which have been waived by the making or 

acceptance of final payment) will be a condition precedent to any exercise by County or Contractor 

of such rights or remedies as either may otherwise have under the contract documents or by laws 

or regulations in respect of any such claim, dispute or other matter. 

Limitations on Representative's Responsibilities 
Neither the County's representative's authority to act nor any decision made by the representative 

in good faith either to exercise or not exercise such authority shall give rise to any duty or 

responsibility of the representative or County to Contractor, any subcontractor, any supplier, or any 

other person or organization performing any of the work, or to any surety for any of them. 

Construction Methods and Safety 
Notwithstanding any references to laws and regulations, rules, codes or standards in the contract 

documents, the representative and County will not be responsible for Contractor's means, methods, 

techniques, sequences or procedures of construction, or the safety precautions and programs 

incident thereto, and the representative and County will not be responsible for Contractor's failure to 

perform or furnish the work in accordance with the contract documents. 

Acts and Omissions of Contractor 
Neither the County nor its representatives will be responsible for the acts or omissions of Contractor 

or of any subcontractor, any supplier, or any other person or organization performing or furnishing 

any of the work. 

ARTICLE XXII: PARTIAL COMPLETION 

Partial Completion (Completion of a Portion of the Work) 

Use by County of any finished part of the work, which has specifically been identified in the contract 

documents, or which County and Contractor agree constitutes a separately functioning process or 

facility that can be used by County without significant interference with Contractor's performance of 

the remainder of the work, may be accomplished prior to completion of all the work subject to the 

following: 

County at any time may request Contractor in writing to permit County to use any such part 

of the work which County believes to be ready for its intended use and substantially 

complete. If Contractor agrees, Contractor will certify to County that said part of the work is 

substantially complete and request County to issue a certificate of substantial completion for 

that part of the work. Contractor at any time may notify County in writing that Contractor 

considers any such part of the work ready for its intended use and substantially complete 

and request County to issue a certificate of substantial completion for that part of the work. 

Within a reasonable time after either such request, County and Contractor shall make an 

inspection of that part of the work to determine its status of completion. If County does not 

consider that part of the work to be substantially complete, County will notify Contractor in 

writing giving the reasons therefor. If County considers that part of the work to be 

substantially complete, County will deliver to Contractor a written recommendation as to the 

division of responsibilities pending final payment between County and Contractor for the 

entire work with respect to security, operation, safety, maintenance, heat, utilities, insurance 

and warranties. Unless Contractor disagrees in writing and so informs County promptly, 

County's aforesaid recommendation will be binding on Contractor until final payment for the 

entire work. 

2. County may at any time request Contractor in writing to permit County to take over operation 

of any such part of the work although it is not substantially complete. A copy of such 

request will be sent to Contractor and within a reasonable time thereafter County and 

Contractor shall make an inspection of that part of the work to determine its status of 
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completion and will prepare a list of the items remaining to be completed or corrected 
thereon before final payment. If Contractor does not object in writing to County that such 
part of the work is not ready for separate operation by County, County will finalize the list of 
items to be completed or corrected and will deliver such list to Contractor together with a 
written recommendation as to the division of responsibilities pending final payment between 
County and Contractor with respect to security, operation, safety, maintenance, utilities, 
insurance, warranties and guarantees for that part of the work which will become binding 
upon County and Contractor at the time when County takes over such operation (unless 
they shall have otherwise agreed in writing). During such operation and prior to substantial 
completion of such part of the work, County shall allow Contractor reasonable access to 
complete or correct items on said list and to complete other related work. 

No occupancy or separate operation of part of the work will be accomplished prior to the 
insurers who are then providing the property insurance having acknowledged notice thereof 
and in writing effecting the changes in coverage necessitated thereby. The insurers 
providing the property insurance shall consent by endorsement on the policies, but the 
property insurance shall not be canceled or lapse on account of any such partial use or 
occupancy. Each party shall be responsible for notifying its own insurer. 

ARTICLE XXIII: ARBITRATION 

Arbitration 
Where the total of all claims filed by Contractor are under $375,000, County shall have the option of 
electing arbitration pursuant to Public Contract Code Sections 10240, et seq. If County does so 
elect, the mediation provisions of Public Contract Code Section 20104.4 shall not apply pursuant to 
Public Contract Code Section 20104(a)(2). If County does not elect such arbitration pursuant to 
Public Contract Code Sections 10240 et seq., the provisions of Public Contract Code Section 
20104.4 shall apply. 

Where the total of all claims filed by Contractor are above $375,000, the arbitration provisions of 
this contract are voluntary. Neither County nor Contractor shall be required to enter into mediation 
or arbitration for amounts above $375,000. Written consent of both parties to mediate or arbitrate 
such claims shall be a prerequisite to such mediation or arbitration. If the parties agree to arbitrate 
claims above $375,000, the provisions of Public Contract Code Sections 10240, et seq. shall be 
utilized. 

Time to Request Arbitration 
No request for arbitration of any claim, dispute or other matter that is required to be referred to 
County initially for decision will be made until the earlier of (a) the date on which County has 
rendered a decision or (b) the tenth day after Contractor has presented its evidence to County if a 
written decision has not been rendered by County before that date. Unless otherwise required by 
law, no request for arbitration of any such claim, dispute or other matter will be made later than 
thirty days after the date on which County has rendered a written decision. Notice of the request for 
arbitration will be in writing to the other party. 

ARTICLE XXIV: LABOR AND EMPLOYMENT 

Worker's Compensation Certification 
By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 
3700 of the Labor Code which requires every employer to be insured against liability for Worker's 
Compensation or to undertake self-insurance in accordance with the provisions of that Code, and 
will comply with such provisions before commencing the performance of the work of this contract. 

Prevailing Wage Rates 
In accordance with the provisions of Section 1770 and 1773 of the Labor Code, the County of 
Nevada has determined that prevailing wage rates are applicable to the work to be done. The 
Contractor shall post a copy of the wage rates on the job site. 
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The general prevailing wage rates determined by the Director of Industrial Relations, for the county 

or counties in which the work is to be done, are available from the California Department of 

Industrial Relations' Internet website at http://www.dir.ca.gov . These wage rates are not included 

in the Bid Form and contract for the project. Changes, if any, to the general prevailing wage rates 

will be available at the same location. 

Pursuant to California Labor Code Section 1775, Contractor shall forfeit Fifty Dollars ($50.00) for 

each calendar day, or portion thereof, for each worker paid less than the prevailing rates for such 

work or craft, and said amounts shall be distributed pursuant to the requirements of said Section 

1775. Any employee whose type of work is not covered by any of the classified wage rates shall be 

paid not less than the rate of wage listed for the classification which most nearly corresponds to the 

type of work to be performed. 

Collective Bargaining Agreements 
Pursuant to California Labor Code Section 1773.8, Contractor shall pay travel and subsistence 

payments to all workers needed to execute the work as such travel and subsistence payments are 

defined in the applicable collective bargaining agreements filed in accordance with Section 1773.8 

of the Labor Code. 

Payroll Records 
Contractor shall be responsible for keeping accurate payroll records as required by California Labor 

Code Section 1776. Contractor is aware that a penalty of twenty-five dollars ($25.00) per day or 

portion thereof for each worker may be assessed for noncompliance with said section. Contractor 

shall forward to County a certified copy of each payroll record within ten days after close of each 

payroll period. Such certification shall include a statement that payroll is correct and complete and 

complies with prevailing wage requirements. 

If by the 15th of the month, the Contractor has not submitted satisfactory payrolls for all work 

performed during the monthly period ending on or before the 1st of that month, County will retain an 

amount equal to 10 percent of the estimated value of the work performed during the month from the 

next monthly estimate, except that such retention shall not exceed $10,000. Retentions for failure 

to submit satisfactory payrolls shall be additional to all other retentions provided for in the contract. 

The retention for failure to submit payrolls for any monthly period will be released for payment on 

the monthly estimate for partial payments next following the date that all the satisfactory payrolls for 

which the retention was made are submitted. 

The Contractor and each subcontractor shall preserve their payroll records for a period of three 

years from the date of completion of the contract. 

Limitations on Hours Worked 
Eight hours constitutes a day's work and workers shall be limited to working 8 hours during any one 

calendar day and 40 hours during any one calendar week. Contractor and all subcontractors shall 

keep an accurate record of hours worked by each worker for each calendar day and each calendar 

week which record shall be available for inspection during business hours. Contractor shall, 

pursuant to California Labor Code Section 1813, forfeit twenty-five dollars ($25) for each day for 

each worker where such worker is required or permitted to work more than 8 hours in any one day 

and 40 hours in any one week in violation of the provisions of the Labor Code. No overtime shall be 

authorized unless prior written approval of County is obtained permitting such overtime. If such 

overtime work is authorized by County, Contractor shall compensate each worker required to work 

overtime at the rate of one and one-half (1-1/2) times the basic rate of pay. All costs for overtime 

inspection, except those occurring as a result of overtime and shift work established as a regular 

procedure, shall be paid by the Contractor. Overtime inspection shall include inspection required 

during holidays, Saturdays, Sundays, and any weekday between the hours of 5:00 p.m. and 7:00 

a.m. Such costs will include but will not necessarily be limited to engineering, inspection, general 

supervision and other overhead expenses which are directly chargeable to the overtime work. All 

such charges shall be deducted by County from payments due the Contractor. 
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Equal Employment Opportunity and Nondiscrimination 
During the performance of this contract, the contractor agrees to abide by all provisions of Section 
1735 of the California Labor Code, as amended, regarding nondiscrimination practices. 

Employment of Apprentice Labor 
Reference is hereby made to Section 1777.5 of the Labor Code of the State of California, which 
regulations shall govern the employment of apprentices on the work. 

Preference for Resident Labor 
In the employment of labor for doing the work, the Contractor shall give preference to qualified 
persons residing within the general area of the work. 

Incompetent Workers 
If at any time any worker employed by Contractor or any of the subcontractors shall be declared by 
County to be incompetent or unfaithful in executing the work, the Contractor, on receiving written 
notice, shall forthwith initiate appropriate action to dismiss such person. 

Labor Class Substitutions 
If Contractor substitutes a labor classification or provides a new classification which results in a 
reduction in the contract price, County's execution of a change order evidencing said reduction in 
price shall in no way be construed, either express or implied, as consent to the use of said labor 
classification in the performance of any work on the project. 

ARTICLE XXV: ASSIGNMENT 

No assignment by a party hereto of any rights under or interests in the contract documents will be 
binding on another party hereto without the written consent of the party sought to be bound; and 
specifically but without limitation, moneys that may become due and moneys that are due may not 
be assigned without such consent (except to the extent that the effect of this restriction may be 
limited by law), and unless specifically stated to the contrary in any written consent to an 
assignment no assignment will release or discharge the assignor from any duty or responsibility 
under the contract documents. 

ARTICLE XXVI: CONFLICT OF INTEREST RESTRICTIONS 

No official of County who is authorized in such capacity and on behalf of County to negotiate, make, 
accept or approve, or to take part in negotiating, making, accepting, or approving any architectural, 
engineering, inspecting, construction or material supply contract or any subcontract in connection 
with the construction of the project, shall become directly or indirectly interested personally in this 
contract or in any part thereof. No officer, employee, architect, attorney, engineer, or inspector of or 
for County who is authorized in such capacity and on behalf of County who is in any legislative, 
executive, supervisory, or other similar function in connection with the construction of the project, 
shall become directly or indirectly interested personally in this contract or in any part thereof, any 
material supply contract, subcontract, insurance contract, or any other contract pertaining to the 
project. 

ARTICLE XXVII: WAIVER OF RIGHTS 

No action or lack of action on the part of County at any time to exercise any right or remedy 
conferred upon it under this contract shall be deemed to be a waiver on the part of County of any of 
County's rights or remedies. 

ARTICLE XXVIII: SUCCESSORS IN INTEREST 

County and Contractor each bind themselves, their partners, successors, assigns and legal 
representatives to the other party hereto, their partners, successors, assigns and legal 
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representatives in respect to all covenants, agreements, and obligations contained in the contract 

documents. 

ARTICLE XXIX: NOTICE 

Giving Notice 
Whenever any provision of the contract documents requires the giving of written notice, it will be 

deemed to have been validly given if delivered in person to the individual or to a member of the firm 

or to an officer of the corporation for whom it is intended, or if delivered at or sent registered or 

certified mail, postage prepaid, to the last business address known to the giver of the notice. The 

business addresses of Contractor given in the Bid Form and Contractor's office at the site of the 

work are hereby designated as the places to which all notices, letters, and other communication to 

Contractor will be delivered. However, County or Contractor may change their addresses at any 

time by an instrument in writing delivered to the other. 
Joint Venture Contractor 
In the event the Contractor is a joint venture of two or more Contractors, all grants, covenants, 

provisos and claims, rights, powers, privileges and liabilities of the contract shall be construed and 

held to be several as well as joint; any notice, order, direction, request or other communication 

required to be or that may be given by County to the Contractor under this agreement shall be well 

and sufficiently given to all persons being the Contractor if given to any one or more of such 

persons; any notice, request or other communication given by any one of such persons to County 

under this agreement shall be deemed to have been given by and shall bind all persons being the 

Contractor. 

ARTICLE XXX: VENUE AND JURISDICTION 

This contract shall be construed in accordance with the laws of the State of California and the 

parties agree that venue shall be in Nevada County, California. 

IN WITNESS WHEREOF, the parties hereto have signed this Agreement on the date first written, 

above. One counterpart each has been delivered to County, Contractor, and the Sureties. All 

portions of the contract documents have been signed or identified by County and Contractor. 

COUNTY OF NEVADA 
ATT T: 

rk of the Board 
By: 

,~` ~ 
Chair, Board of Supervisors 

CONTRACTOR M~'I"~ ~~ Kaj/ `~ 

By: LZ'YI 
Licensed in a cordance with an act providing for 
the registration of Contractors 

License Number: gZ (g 33 

Fed. Tax ID No: ~llf~--2.,6670 93 

Telephone No: ~~~) 7~,`7 -' 7`717 
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