COUNTY OF NEVADA
STATE OF CALIFORNIA

BIDDING DOCUMENTS, SPECIFICATIONS
AND CONTRACT DOCUMENTS

FOR
2026 VEGETATION REMOVAL 2
COUNTY PROJECT NO. 715007

NEVADA
GOUNTY

CALIFORNIA

BIDS DUE: 2:30 pm April 20, 2026

BID OPENING
2:30 pm April 20, 2026

The County will conduct this public bid opening via a TEAMS meeting. Join the meeting on
your computer or mobile app. using the following:

Click here to join the meeting

Meeting ID: 275 178 469 374 41

Passcode: Un2Ca7uE

Dial in by phone

+1 530-414-9282,,562419758# United States, Truckee
Find a local number

Phone conference ID: 562 419 758#%

(Standard Public Works Contract)
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https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZTU5ZDI2ZGEtY2I5NS00Y2IwLWJkNjEtNWFlOTRjNWZjNTBk%40thread.v2/0?context=%7b%22Tid%22%3a%22856ea14c-a269-4cdf-8737-f499ea7df46c%22%2c%22Oid%22%3a%22d7c57a9c-066f-4861-9e85-b518fbc25af3%22%7d
tel:+15304149282,,562419758
https://dialin.teams.microsoft.com/c916393a-ec3e-46fc-9ee4-84fe385a8f45?id=562419758

PROFESSIONAL ENGINEERS SIGNATURE PAGE

THE SPECIAL PROVISIONS CONTAINED HEREIN HAVE BEEN PREPARED BY OR UNDER
THE DIRECTION OF THE FOLLOWING REGISTERED PERSON.

NO. C52684

EXP. 12-31-26

PATRICK PERKINS, REGISTERED CIVIL ENGINEER
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CONTRACT TIMELINE
BIDS DUE: April 20, 2026, at 2:30 p.m.
BID OPENING: April 20, 2026, at 2:30 p.m.
BIDS TO REMAIN OPEN FOR 60 DAYS FROM DATE OF OPENING OF BIDS.
NOTICE OF AWARD DUE WITHIN 45 DAYS OF OPENING OF BIDS.

BID BONDS OF UNSUCCESSFUL BIDDERS TO BE RETURNED WITHIN 10 DAYS OF
AWARD BY COUNTY.

SIGNED CONTRACT AND BONDS DUE WITHIN 30 DAYS OF NOTICE OF AWARD.

NOTICE TO PROCEED WITH WORK WILL BE ISSUED WITHIN 14 DAYS OF CONTRACT
SIGNING.

CONSTRUCTION MUST BEGIN WITHIN 7 DAYS AFTER ISSUANCE OF NOTICE TO
PROCEED.

CONTRACTOR MUST GIVE 72 HOURS WRITTEN NOTICE OF DATE WORK WILL
COMMENCE.

PRECONSTRUCTION CONFERENCE WITHIN 7 DAYS OF NOTICE TO PROCEED.

SCHEDULES AND BREAKDOWN OF PHASES OF CONSTRUCTION DUE IN 5 DAYS AFTER

RECEIPT OF NOTICE TO PROCEED.

WORK TO BEGIN July 1, 2026 AT THE EARLIEST and October 1, 2026, AT THE LATEST

WORK MUST BE COMPLETED BY January 31, 2027




COUNTY OF NEVADA
DEPARTMENT OF PUBLIC WORKS

INVITATION TO BID

FOR: 2026 Vegetation Removal 2
COUNTY PROJECT NO. 715007
LOCATED AT: NEVADA COUNTY, CALIFORNIA

Sealed bids will be received at the office of:

Nevada County Purchasing Division
Eric Rood Administration Center
Suite 129

950 Maidu Avenue

PO BOX 599002

Nevada City, CA 95959-7902

Submittals are to be received by mail, or if hand delivered, must be placed in a sealed
envelope with the name of the project clearly printed on the front of the envelope and should
be delivered to the Purchasing Division in the Eric Rood Administration Center. All bids will
be dated and time-stamped once received by the County representative.

Until April 20, 2026, at 2:30 p.m. local time for the above-referenced project.

Bids received after said time will not be accepted and will be returned unopened.

At said place and time, and promptly thereafter, all bids that have been properly submitted will be
publicly opened and read aloud. Bids received after said time will not be accepted and will be
returned unopened. All interested parties are invited to attend.

The work to be performed includes the following:

In general, the work to be completed consists of vegetation removal along approximately 24 miles
of County roads. Vegetation removal areas are listed on the Bid Form.

The Engineer’s Estimate for this contract is $145,000
Bids shall be UNIT PRICES

Bids must be for all of the work described herein unless the Bid Form specifically indicates a bid
item is optional.

Begin work July 1, 2026, at the earliest and October 1, 2026 at the latest

Work must be completed by January 31, 2027

Obtaining Contract Documents: Official copies of the Contract Documents for bidding may be
downloaded free of charge at the following link: www.mynevadacounty.com/purchasing.
Alternatively, these documents may be purchased for approximately $50.00 in person at the
Purchasing Division, 950 Maidu Ave, Nevada City, CA 95959 if arranged and confirmed in advance.

Questions regarding the work or the contract documents shall be submitted online on Public
Purchase.


http://www.mynevadacounty.com/purchasing

Contractor will be required to possess a CLASS A contractor’s license or a combination of
classes required by the categories and types of work included in this contract at the time the bid
is submitted. The contractor must be properly licensed as a contractor from contract award through
contract acceptance (Public Contract Code § 10164).

DEPARTMENT OF INDUSTRIAL RELATIONS CONTRACTOR REGISTRATION. The Department
of Industrial Relations (DIR) has launched an online application at https://www.dir.ca.gov/Public-
Works/Contractor-Registration.html for public works contractors to meet the requirements of Senate
Bill 854. Contractors must register and meet requirements using the new online application before
bidding on public works contracts in California.

In accordance with California Labor Code Section 1771.1, a contractor or subcontractor shall not be
qualified to bid on, be listed in a Bid Form, subject to the requirements of Section 4104 of the Public
Contract Code, or engage in the performance of any contract for public work, as defined in this
chapter, unless currently registered and qualified to perform public work pursuant to Section
1725.5. Bids cannot be accepted from unregistered contractors except as provided in Section
1771.1.

Contractor and all subcontractors must comply with the requirements of labor code Section
1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5 Registration and all
related requirements of those Sections must be maintained throughout the performance of the
contract.

This project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations. Each contractor and subcontractor must furnish certified payroll records to the Labor
Commissioner at least monthly.

The County is required to provide notice to the Department of Industrial Relations of any public
work contract subject to prevailing wages within five (5) days of the award. The County of Nevada
encourages its contractors and subcontractors to use the US. Citizenship and Immigration Services
E-Verify system to verify that employees are eligible to work in the United States. Information about
the E-Verify system is available at www.dhs.gov/e-verify.

Each bidder must submit a cashier’s check, certified check or a bidder’s bond in an amount equal to
10% of the total amount of the bid. The bidder to whom a contract is awarded will be required to
furnish a performance bond and a payment bond guaranteeing faithful performance and payment of
all debts related to this contract.

The County of Nevada, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and
the regulations of the Department of Commerce (15 C.F.R., Part 8), issued pursuant to such Act,
hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant
to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, or
national origin in consideration for an award.

This is a public works project. Pursuant to Sections 1770 and 1773 of the Labor Code of the State
of California, the County of Nevada has ascertained that prevailing wage rates are applicable to the
work to be done and are available at the State of California Department of Industrial Relations
website http://www.dir.ca.gov/dIsr/PWD/index.htm. Contractor shall not pay less than the prevailing
rate of wages.

No bid will be considered unless it is made on a blank form furnished by the County of Nevada and
is made in accordance with the provisions of the bid requirements and conditions set forth in the
contract documents.


https://www.dir.ca.gov/Public-Works/Contractor-Registration.html
https://www.dir.ca.gov/Public-Works/Contractor-Registration.html
http://www.dhs.gov/e-verify
http://www.dir.ca.gov/dlsr/PWD/index.htm

County reserves the right, acting in its sole discretion, to waive immaterial bid irregularities, to
accept or reject any and all bids, or to abandon the Project entirely.

COUNTY OF NEVADA
STATE OF CALIFORNIA

By: Dated:
Chair, Board of Supervisors




INSTRUCTIONS TO BIDDERS
FOR: 2026 VEGETATION REMOVAL 2

LOCATED AT: NEVADA COUNTY, CALIFORNIA

1. DEFINITIONS

Bidder: One who submits a bid directly to County as distinct from a sub-bidder who submits a bid to
a bidder.

Successful Bidder: The lowest, qualified, responsive, responsible bidder to whom County makes
an award.

Bidding Documents:

Invitation to Bid

Instructions to Bidders
Checklist of Documents Enclosed by Bidder
Bid Form

Bidder’s Bond or other security
Experience Statement
Subcontractor List

Bidder’'s Representations
Proposed Contract Documents
Any and all Addenda

2. COPIES OF BIDDING DOCUMENTS

Complete copies of the bid documents and specifications for use in preparing bids may be obtained
in accordance with the Invitation for Bid. Bid documents are also available electronically and can be
downloaded from www.mynevadacounty.com/purchasing under the Requests for Bids and
Proposals section. Addenda will also be posted to this location. Vendors must register with the
County in order to be notified of addendums and other notices. To register, please go to:
https://www.publicpurchase.com/gems/register/vendor/register.

Partial sets of bidding documents will not be issued. Complete sets of bidding documents shall be
used in preparing bids. County assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of bidding documents. If bidder believes its set of bidding
documents is incomplete, it shall be the responsibility of bidder to contact County to confirm that
Bidder has a complete set.

County, in making copies of bidding documents available on the above terms, does so only for the
purpose of obtaining bids on the work and does not confer a license or grant for any other use.

3. QUALIFICATIONS OF BIDDERS

Each bidder must submit, with their bid, written evidence of bidder’s qualifications to perform the
work. Bidders will be required to submit evidence that they have a practical knowledge of the
particular work bid upon, and that they have the financial resources to complete the proposed work.
In determining the bidder’s qualifications, the following factors will be considered: work previously
completed by the bidder and whether the bidder (a) maintains a permanent place of business; (b)
has adequate plant and equipment to do the work properly and expeditiously; (c) has the financial
resources to meet all obligations incident to the work; and (d) has appropriate technical experience.
Each bidder will be required to show that he or she has handled former work so that no just claims
are pending against such work. No bid will be accepted without submittal of a completed
experience statement form or from a bidder who is engaged on any work which would impair his or
her ability to perform or finance this work.


http://www.mynevadacounty.com/purchasing
https://www.publicpurchase.com/gems/register/vendor/register

Each bidder must hold a current valid contractor’s license at the time of bidding or the bid will be
rejected.

4, INSPECTION OF SITE OF WORK

Bidders are required to inspect the site of the work in order to satisfy themselves, by personal
examination or by such other means as they may prefer, of the location of the proposed work and
as to the actual conditions of and at the site of work. If, during the course of the examination,
bidder finds facts or conditions that appear confusing to bidder, bidder shall apply to County for
additional information and explanation before submitting the bid. However, no such supplemental
information so requested or furnished shall vary the terms of the specifications or the Contractor’s
sole responsibility to satisfy himself or herself as to the conditions of the work to be performed,
unless an addendum has been issued.

The submission of a bid by the bidder shall constitute the acknowledgement that, if awarded the
contract, bidder has relied and is relying on bidder’'s examination of (a) the site of the work, (b) the
access to the site, and (c) all other data, matters, and things requisite to the fulfillment of the work
and on bidder’'s own knowledge of existing conditions on and in the vicinity of the site of the work to
be constructed under the contract, and not on any representation or warranty of County. No claim
for additional compensation will be allowed which is based upon a lack of knowledge of the above
items.

Where technical reports or data have been utilized in the preparation of the contract documents,
bidder may rely upon the accuracy of the technical data contained in such reports but not upon the
interpretations or opinions contained therein for the completeness thereof for the purpose of bidding
or construction.

Where plans and specifications contain drawings of physical conditions in or relating to existing
surface conditions, including underground facilities, which are at or contiguous to the site, bidder
may rely upon the accuracy of the data contained in such drawings but not upon the completeness
thereof for the purposes of bidding or construction. If a mass diagram has been prepared for a
project, it is for design purposes only. If it is made available to bidders, County assumes no
responsibility whatever for the information contained therein and makes no guarantees with respect
to reliance thereon.

Before submitting a bid, each bidder will, at bidder's own expense, make or obtain any additional
examinations, investigations, explorations, tests and studies and obtain any additional information
and data which pertain to the physical conditions (surface, subsurface and underground facilities) at
or contiguous to the site or otherwise which may affect cost, progress, performance or furnishing of
the work and which bidder deems necessary to determine its bid for performing and furnishing the
work in accordance with the time, price and other terms and conditions of the contract documents.

On request in advance, County will provide each bidder access to the site to conduct such
explorations and tests, as each bidder deems necessary for the submission of a bid. Bidder shall
fill all holes, clean up and restore the site to its former condition upon completion of such
explorations.

The lands upon which the work is to be performed, rights-of-way and easements for access thereto
and other lands designated for use by Contractor in performing the work are identified in the
contract documents. All additional lands and access thereto required for temporary construction
facilities or storage of materials and equipment are to be provided by Contractor. Easements for
permanent structures or permanent changes in existing structures are to be obtained and paid for
by County unless otherwise provided in the contract documents.
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5. EXAMINATION OF CONTRACT DOCUMENTS

The contract documents shall consist of the following:

Invitation to Bid;

Instructions to Bidders;

Contractor’s Bid (including documentation accompanying the Bid and any post-bid

documentation submitted prior to the Notice of Award);

Contract;

Addenda which pertain to the Contract;

The Bonds or other security;

Any supplementary conditions or any and all written agreements amending or extending the

work, time or price contemplated:;

8. The Plans, Specifications and Estimate (PS&E) including Special Provisions, and Drawings
as identified in the Contract;

9. Certificates of Insurance;

10. Other:

Each bidder shall thoroughly examine and be familiar with legal and procedural documents, general
conditions, Specifications, drawings and addenda (if any). The submission of a bid shall constitute
an acknowledgement upon which County may rely that the bidder has thoroughly examined and is
familiar with the contract documents. The failure or neglect of a bidder to receive or examine any of
the contract documents shall in no way relieve that bidder from any obligation with respect to that
bidder’s bid or to the contract. No claim for additional compensation will be allowed which is based
upon a lack of knowledge of any contract documents.

wnN =~

No ok

6. INTERPRETATION OF CONTRACT DOCUMENTS

No oral representations or interpretations will be made to any bidder as to the meaning of the
contract documents. Any ambiguities, inconsistencies in the plans and specifications or other
contract documents, or problems which are visible by an inspection of the site or review of the
contract documents shall be resolved prior to bidding. Request for an interpretation shall be made
in writing and delivered to County at least ten (10) days before the time announced for opening of
the bids. Interpretations by County will be in the form of an addendum to the contract documents
and, when issued, will be sent as promptly as is practical to all parties to whom the bid documents
have been issued. All such addenda shall become part of the contract. County reserves the right
to amend any contract language, which it determines, is ambiguous prior to award of the bid.

7. ADDENDA

Each bid shall include specific acknowledgment, in the space provided, of receipt of all addenda
issued during the bidding period. Failure to so acknowledge will result in the bid being rejected as
not responsive. The Contractor is responsible for verifying that all addenda have been received
and for obtaining all addenda prior to submitting bids for the work.

Only questions answered by formal written addenda will be binding. Oral and other interpretations
or clarifications will be without legal effect.

Addenda may also be issued to modify the bidding documents as deemed advisable by County.

No addenda will be issued later than four (4) days prior to the date for receipt of bids except an
addendum, if necessary, postponing the date for receipt of bids or withdrawing the request for bids.

8. BIDS

Bids shall be made on the blank forms prepared by County and included herein. Bidders may
extract these pages from the book of specifications or submit the entire book. All bids shall give
prices, both in writing and in figures, and shall be signed by the bidder or bidder’s authorized
representative with bidder's address and shall provide all other information requested on the Bid
Form. If the bid is made by an individual, his or her name, signature and post office address must
be shown; if made by a firm or partnership, the name and post office address of the firm or
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partnership must be shown; if made by a corporation, the bid shall show the name of the state
under the laws of which the corporation is chartered, the name and post office address of the
corporation, and the title of the person who signs on behalf of the corporation.

9. SUBMISSION OF BIDS

Bids shall be submitted at the time and place indicated in the Invitation for Bid and shall be included
in a sealed envelope addressed to the Nevada County Purchasing Division. If mailed, the bids shall
be addressed to:

USPS, Fed Ex, UPS, etc. to: Hand deliver to:

Nevada County Purchasing Division  or Nevada County Purchasing Division
Eric Rood Administration Center Eric Rood Administration Center
Suite 129 Suite 129

950 Maidu Avenue 950 Maidu Avenue

PO BOX 599002 Nevada City, CA 95959

Nevada City, CA 95959-7902

The bid shall be identified on the outside with the bidder's name, license number and address and
with the project title: 2026 VEGETATION REMOVAL 2

Each bid shall be accompanied by the bid security and other required documents.

If the bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope with
the notation “BID ENCLOSED” on the face thereof.

Bids shall be deposited at the designated location prior to the time and date for receipt of bids
indicated in the Invitation to Bid, or the modified time and date indicated by addendum. Bids
received after the time and date for receipt of bids will be returned unopened. Bidder shall assume
full responsibility for timely delivery at the location designated for receipt of bids.

Oral, telephone, or fax bids are invalid and will not receive consideration. No bidder may submit
more than one bid. Multiple bids under different names will not be accepted from one firm or
association.

10. PRE-BID MEETING
There is no pre-bid meeting.

11. BID PRICE

The bid price shall include everything necessary for the completion of construction and fulfillment of
the contract including, but not limited to, furnishing all materials, equipment, tools, plant and other
facilities and all management, superintendence, labor and services, except as may be provided
otherwise in the contract documents.

In the event of a difference between the price quoted in words and a price quoted in figures for the
same quotation, the words shall be considered the amount bid. Discrepancies between the
indicated sum or total of figures and the correct sum or total will be resolved in favor of the correct
sum or total.

12. BASIS OF BIDS

The bidder shall submit both a lump sum price and prices for all unit cost items and alternatives
shown on the Bid Form. Failure to comply may be cause for rejection.

Where specific quantities are given, they are approximate only, being given as a basis for the
comparison of bids, and the County of Nevada does not, expressly or by implication, warrant that
the actual amount of work will correspond therewith, but reserves the right to increase or decrease
the amount of any class or portion of the work or to omit portions of the work as may be deemed
necessary or advisable by County. The amount of the bid for comparison purposes will be the total
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of all items. The total of unit basis items will be determined by extension of the item price bid on the
basis of the estimated quantity set forth for the item.

The bidder shall set forth for each item of work in clearly legible figures, an item price and a total for
the item in the respective spaces provided for this purpose. In the case of unit basis items, the
amount set forth under the “Total” column shall be the extension of the item price bid on the basis of
the estimated quantity for the item.

In case of discrepancy between the item price and the total set forth for the item, the item price shall
prevail; however, if the amount set forth as an item price is ambiguous, unintelligible or uncertain for
any cause, or is omitted, or in the case of unit basis items is the same amount as the entry in the
“Total” column, then the amount set forth in the “Total” column for the item shall prevail in
accordance with the following:

a. As to unit basis items, the amount set forth in the “Total” column shall be divided by the
estimated quantity for the item and the price thus obtained shall be the item price.

b. As to the lump sum items, the amount set forth in the “Total” column shall be the item price.

In accordance with the provision of Section 6707 of the State Labor Code, each bidder shall list, in
any bid item calling for trenching of five (5) feet or more in depth, the amount contained in the bid
for adequate trench and excavation sheeting, shoring, and bracing or equivalent method for the
protection of life and limb which shall conform to applicable Safety Orders.

13. TAXES
Bid prices shall include allowance for all federal, state and local taxes.

14. CONTRACT TIME
Begin work July 1, 2026, at the earliest and October 1, 2026 at the latest

Work must be completed by January 31, 2027

15. SUBSTITUTE MATERIAL AND EQUIPMENT

The contract, if awarded, will be on the basis of material and equipment described in the drawings
or specified in the specifications without consideration of possible substitute or “co-equal” items.
Whenever it is indicated in the drawings or specified in the specifications that a substitute or “co-
equal” item of material or equipment may be furnished or used by Contractor if acceptable to
County, application for such acceptance will not be considered by County until after the effective
date of the contract unless an addendum is issued to all bidders authorizing the use of a specified
substitute. The procedure for submittal of any such application by Contractor and consideration by
County is set forth in the contract documents.

16. SUBCONTRACTOR LIST

Each bid shall have listed on the form provided herewith the name and address of each
subcontractor to whom the bidder proposes to sublet portions of the work in excess of one-half of
one percent of the total amount of the bid or $10,000, whichever is greater, per Public Contracts
Code Sections 4104. For the purpose of this paragraph, a subcontractor is defined as one who
contracts with the Contractor to furnish materials and labor, or labor only for the performance of
work at the site of the work.

County has the right to review the suitability and qualifications of any subcontractor or supplier
proposed by the Contractor. As part of this review County may request an experience statement
with pertinent information as to similar projects and other evidence of qualification for each
subcontractor, person and organization. If County, after due investigation, has reasonable
objection to any proposed subcontractor, County may, before giving the notice of award, request
the apparent successful bidder to submit an acceptable substitute without an increase in bid price.
If the apparent successful bidder does not make such substitution, the contract shall not be
awarded to such bidder, but Contractor’s failure to make such substitution will not constitute
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grounds for sacrificing the bid security. Any subcontractor, other person or organization so listed
and to whom County does not make written objection prior to the giving of the notice of award will
be deemed acceptable to County subject to revocation of such acceptance after the effective date
of the agreement as provided in the contract documents.

No Contractor shall be required to employ any subcontractor, other person or organization against
whom Contractor has reasonable objection.

The Contractor may not change any subcontractor listed on its bid without written approval from
County after a determination that the requirements of Public Contracts Code Section 4107 have
been met.

17. BID GUARANTY (BID BOND)

The bid shall be accompanied by a bid guaranty bond (bid bond) duly completed on the form
provided herewith or a form which is substantially similar, by a guaranty company authorized to
carry on business in the State of California, for payment to County in the sum of at least ten (10%)
percent of the total amount of the bid, or alternatively by a certified or cashier's check, payable to
County in the sum of at least ten (10%) percent of the total amount of the bid. A bid bond form
which provides further payment of attorney’s fees or which contains a termination date will not be
considered to be “substantially similar”. The amount payable to County under the guaranty bond, or
the certified or cashier's check and the amount thereof, as the case may be, shall be forfeited to
County as liquidated damages in case of a failure or neglect of the bidder to furnish, execute and
deliver to County the required performance and payment bonds, evidence of insurance, and to
enter into, execute and deliver to County the contract on the form provided herewith, within 14 days
after being notified in writing by County that the award has been made and the agreement is ready
for execution.

All bonds shall have a power of attorney authorizing the signature of the person authorized to sign
on behalf of the Surety attached to the bond. The power of attorney signature and the principal’s
signature shall each (both) be notarized.

The bid bond shall name County as beneficiary and shall specify that the bond is valid for the bid
opening of this project as scheduled in the Invitation to Bid.

18. RETURN OF BID GUARANTEES

Within ten (10) days after the bids are awarded, County will return the bid guarantees (other than
bid bonds) accompanying the bids for bids not considered in making the award. All other bid
guaranties will be held until the contract has been fully executed, after which they will be returned to
the respective bidders whose bids they accompany.

19. MODIFICATION OR WITHDRAWAL OF BIDS

Bids submitted early may be modified or withdrawn by notice to the party receiving bids at the place
and prior to the time designated for receipt of bids. Such notice shall be in writing over the
signature of the bidder or be by fax; if by fax, written confirmation over the signature of bidder must
have been mailed and postmarked on or before the date and time set for receipt of bids; it shall be
so worded as not to reveal the amount of original bid. Bids may also be modified or withdrawn in
person by the bidder or an authorized representative provided bidder can prove bidder’s identity
and authority. Withdrawn bids may be resubmitted up to the time designated for the receipt of bids
provided that they are then fully in conformance with these instructions to bidders.

If, within 24 hours after bids are opened, any bidder files a duly signed written notice with County
and promptly thereafter demonstrates to the reasonable satisfaction of County that there was a
material and substantial mistake in the preparation of the bid, that bidder may withdraw his or her
bid and the bid security will be returned. Thereafter, that bidder will be disqualified from further
bidding on the work.
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20. OPENING OF BIDS

Bids will be opened publicly and read aloud. An abstract of the amounts of the base bids and major
alternates (if any) will be made available after the opening of the bids.

21. BIDS TO REMAIN OPEN

All bids shall remain open and subject to acceptance for a period of 60 days from the date of
opening, but County may, in County’s discretion, release any bid and return the bid security prior to
that date.

22. POSTPONEMENT OF OPENING

County reserves the right to postpone the date and time for opening of bids at any time prior to the
date and time announced in the advertisement.

23. AWARD OF CONTRACT-PROTESTS

The Contract, if it is awarded, will be awarded to the lowest responsible bidder whose bid complies
with the requirements set forth herein. The lowest bidder shall be the bidder submitting the lowest
price for the work as specified.

Within 60 days after the time of opening the bids, County will act either to accept a bid or to reject
all bids. The acceptance of a bid will be evidenced by a notice of award of contract in writing.

County will use email to notify bidders of the decision of the County on the award of this Bid.
Therefore, it is essential that bidders identify one or more contact persons on the Bid Form who
have frequent access to email. The County will not be responsible for delivery failure of email due to
firewalls, spam filters, or individuals' failure to retrieve email messages. The County will not attempt
to re-deliver any messages which fail due to no fault of the County.

The award of contract shall obligate the bidder whose bid is accepted to furnish a performance
bond, payment bond, warranty bond, and evidences of insurance (certificates of insurance and
endorsements specified in the contract) and execute the agreement set forth in the contract
documents.

In addition but not limited to the following, the County reserves the right to reject any and all bids
and to waive any and all formalities, and the right to disregard all nonconforming, non-responsive,
or conditional bids. County reserves the right to reject the bid of any bidder if County believes that it
would not be in the best interest of the project to make an award to that bidder, whether because
the bid is not responsive or the bidder is unqualified or of doubtful financial ability or fails to meet
any other pertinent standard or criteria established by County. County reserves the right to reject
any bids which omit a bid on any one or more items on which bids are required; any bids which omit
unit prices if unit prices are required; any bids in which unit prices are unbalanced in the opinion of
County; any bid accompanied by insufficient or irregular bid security; and any bids from bidders who
have previously failed to perform properly or to complete on time contracts of any nature.

County may consider the qualifications and experience of subcontractors and other persons and
organizations (including those who are to furnish the principal items of material or equipment)
proposed for those portions of the work as to which the identity of subcontractors and other persons
and organizations must be submitted as provided herein. Operating costs, maintenance
considerations, performance data and guarantees of materials and equipment may also be
considered by County.

If there is reason to believe that collusion exists among the bidders, none of the bids of the
participants in such collusion will be considered, and County may likewise elect to reject all bids
received.

Protests and Appeals:

Bid Protest. Any bid protest must be in writing, received by the Purchasing Agent at Nevada County
Purchasing Division, Suite 129, 950 Maidu Avenue, PO BOX 599002, Nevada City, CA 95959-
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7902, before 5:00 p.m. no later than five working days following the notice of intent to award (herein
referred to as the Bid Protest Deadline), and must comply with the following requirements:

1.

General. Only a bidder who has actually submitted a Bid Form is eligible to submit a bid
protest. Subcontractors are not eligible to submit bid protests. A bidder may not rely on the
bid protest submitted by another bidder, but must timely pursue its own protest. If required
by County, the protesting bidder must submit a non-refundable fee in the amount specified
by County, based upon County’s reasonable costs to administer the bid protest. Any such
fee must be submitted to County no later than the Bid Protest Deadline, unless otherwise
specified. For purposes of this Section 1, a “working day” means a day that County is open
for normal business, and excludes weekends and holidays observed by County.

Protest Contents. The bid protest must contain a complete statement of the basis for the
protest and all supporting documentation. Material submitted after the Bid Protest Deadline
will not be considered. The protest must refer to the specific portion or portions of the
documents upon which the protest is based. The protest must include the name, address,
email address, and telephone number of the person representing the protesting bidder if
different from the protesting bidder.

Copy to Protested Bidder(s). A copy of the protest and all supporting documents must be
concurrently transmitted by fax or by email, by or before the Bid Protest Deadline, to the
protested bidder and any other bidder who has a reasonable prospect of receiving an award
depending upon the outcome of the protest.

Bidders Response to Protest. The protested bidder may submit to the County a written
response to the protest, provided the response is received before 5:00 p.m., within two
working days after the Bid Protest Deadline or after actual receipt of the bid protest,
whichever is sooner (the “Response Deadline”). The response must include all supporting
documentation. Material submitted after the Response Deadline will not be considered. The
response must include the name, address, email address, and telephone number of the
person representing the protested bidder if different from the protested bidder.

4.1 Copy to Protesting Bidder. A copy of the response and all supporting documents
must be concurrently transmitted by fax or by email, by or before the Bid Protest
Deadline, to the protesting bidder and any other bidder who has a reasonable
prospect of receiving an award depending upon the outcome of the protest.

Exclusive Remedy. The procedure and time limits set forth in this section are mandatory and
are the bidder’s sole and exclusive remedy in the event of bid protest. A bidder’s failure to
comply with these procedures will constitute a waiver of any right to further pursue a bid
protest, including filing a Government Code Claim or initiation of legal proceedings.

Right to Award. The County Board of Supervisors reserves the right to award the Contract to
the bidder it has determined to be the responsive, responsible bidder submitting the lowest
bid, and to issue a notice to proceed with the Work notwithstanding any pending or
continuing challenge to its determination.

24. SIGNING OF AGREEMENT

When County gives a Notice of Award to the successful bidder, it will be accompanied by unsigned
counterparts of the agreement and all other contract documents.

Three (3) copies of the contract documents will be prepared by County. All copies will be
submitted to Contractor, and Contractor shall execute the contract, insert executed copies of the
required bonds and power of attorney, and submit all copies to County within 30 days. The date of
execution of the contract shall be left blank for filling in by County.

County will execute all copies, insert the date of signing the contract on the contract and bond forms
and on the power-of-attorney and distribute one copy each to County and Contractor. Contractor
shall be responsible for distribution of copies to the Surety(ies).
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Notwithstanding any action by County to the contrary or by the Board of Supervisors in accepting a
bid, there shall be no contract between bidder and County until the contract documents are signed
by County.

Failure of the Contractor to execute the contract within the specified time shall be just cause for
withdrawal of the contract award by the County and forfeiture by the Contractor of the bid guaranty
bond.

25. NOTICE TO PROCEED

County shall give the successful bidder written notice to proceed with the work within 14 days of the
execution of the contract. Notwithstanding any other provision of the contract, County shall not be
obligated to accept or to pay for any work furnished by the Contractor prior to delivery of notice to
proceed whether or not County has knowledge of the furnishing of such work.

26. PERFORMANCE AND OTHER BONDS

The contract documents set forth County’s requirements as to performance and other bonds.
When the successful bidder delivers the executed contract to County, it shall be accompanied by
the required contract security. The bonds shall be provided on County’s forms or on forms which
are substantially similar. Notwithstanding any language contained in the bonds, County shall not be
liable for attorney’s fees either for the enforcement of the bond or for any other action under this
Contract. Bonds shall not contain any date of termination.

27. CONTRACTUAL RESTRICTIONS

No official of County who is authorized in such capacity and on behalf of County to negotiate, make,
accept or approve, or to take part in negotiating, making, accepting, or approving any architectural,
engineering, inspecting, construction or material supply contract or any subcontract in connection
with the construction of the project, shall become directly or indirectly interested personally in this
contract or in any part thereof. No officer, employee, architect, attorney, engineer, or inspector of or
for County who is authorized in such capacity and on behalf of County who is in any legislative,
executive, supervisory, or other similar function in connection with the construction of the project,
shall become directly or indirectly interested personally in this contract or in any part thereof, any
material supply contract, subcontract, insurance contract, or any other contract pertaining to the
project.

28. POSTING SECURITY IN LIEU OF RETENTION

The Contractor may elect to receive one hundred percent (100%) of payments due under this
contract from time to time, without retention of any portion of the payment by the public agency, by
depositing securities of equivalent value with County in accordance with the provisions of Section
22300 of the California Public Contract Code; except that no such substitution shall be allowed
where federal money is funding the project and federal regulations or policies would prohibit such
substitution of securities for the retention. Securities eligible for investment shall include those
listed in Section 16430 of the California Government Code, or bank or savings and loan certificates
of deposits. Such securities, if deposited by the bidder, shall be valued by County whose decision
on the valuation of the securities shall be final. The bidder shall be the beneficial owner of any
securities substituted for money withheld and shall receive any interest thereon.

29. LIQUIDATED DAMAGES

The County is authorized by Government Code Section 53069.85 to assess liquidated damages for
delay. County refers bidders to the Contract for review of the liquidated damages provision to be
included in this contract.
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CHECKLIST OF DOCUMENTS ENCLOSED BY BIDDER

Bidder shall acknowledge he or she has enclosed all required Bidding Documents listed herein by
signing his or her initials in “Bidder” column, after each item.

DOCUMENT SIGNATURES

BIDDER COUNTY REP.

1. BID FORM
(signed)

2. ACKNOWLEDGMENT OF ADDENDA

3. BID SECURITY: Bid Bond
(must be signed by corporate
surety); or Cashier’s check; or
Certified Check; or Cash

4. EXPERIENCE STATEMENT
(signed)

5. SUBCONTRACTOR LIST
(signed)

6. BIDDER’'S REPRESENTATIONS:
(BIDDER’S QUALIFICATIONS,
WORKER’'S COMPENSATION
CERTIFICATION, NONCOLLUSION
DECLARATION)

7. PUBLIC CONTRACT CODE:
10285.1, 10162, AND 10232
(signed)
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BID FORM

(Nevada County Standard Form Bid Document)

BID TO THE COUNTY OF NEVADA FOR: 2026 VEGETATION REMOVAL 2

Name of Bidder:

The work to be done and referred to herein is in Nevada County, State of California, and shall be
constructed in accordance with the Plans, Specifications (including the payment of not less than the
wage rates set forth therein) and the Contract annexed hereto.

The work to be done is shown on project documents entitled: 2026 VEGETATION REMOVAL 2.

The undersigned, as bidder, declares that the only persons or parties interested in this bid as
principals are those named herein; that this bid is made without collusion with any other person,
firm, or corporation, and in submitting this bid, the undersigned bidder agrees that he or she has
carefully examined the location of the proposed work, the annexed proposed form of contract, and
the plans therein referred to and all other documents listed or incorporated in the bidding
documents and contract documents; and bidder proposes, and agrees if this bid is accepted, that
bidder will contract with the County of Nevada in the form of the copy of the contract annexed
hereto, to provide all necessary machinery, tools, apparatus, and other means of construction, and
to do all the work and furnish all the materials specified in the contract, in the manner and time
therein prescribed, and according to the requirements of County as therein set forth, and that bidder
will take in full payment therefor the following:
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3 Vegetation v - :E’
£ Removal e = From To 5 s Item Price
] Road 42 3
1 Charles Dr 0.680 | Loma Rica Dr End County Maintained | LS | 1
2 | Coyote St 0.500 | Nevada City Limit | N. Bloomfield Rd LS | 1
3 | Duggans Rd 2.003 | Wolf Rd Lime Kiln Rd LS | 1
4 | East Empire St 0.820 | Highway 174 Grass Valley City Limit | LS | 1
5 | Jones Bar Rd 1.922 | Newtown Rd End County Maintained | LS | 1
6 | Meadow Dr 1.679 | Highway 174 End County Maintained | LS | 1
7 | Pasquale Rd 5.694 | Red Dog Rd Banner Quaker HillRd | LS | 1
8 | Quaker Hill Cross Rd 1.910 | Red Dog Rd Banner Quaker HillRd | LS | 1
9 | Scotts Flat Rd 4.020 | Highway 20 End County Maintained | LS | 1
10 | Scotts Valley Rd 1.020 | Willow Valley Rd | Scotts Flat Rd LS | 1
11 | Wet Hill Rd 0.680 | Cement Hill RD N. Bloomfield Rd LS | 1
12 | Cattle Dr 0.470 | Highway 20 West End of Gravel LS | 1
Section
13 | Devonshire Circle 0.720 | Spenceville Rd Devonshire Circle LS | 1
14 | Easy St 0.490 | Penn Valley Dr Penn Valley Dr LS | 1
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15 | Horton St 0.310 | Penn Valley Dr Lasso Loop LS

16 | Lasso Loop 0.689 | Horton St Horton St LS

17 | Quiet Way 0.080 | Siesta Way End County Maintained | LS

18 | Siesta Dr 0.750 | Easy St Easy St LS
TOTAL MILES 24.437

TOTAL OF BID (in figures):

TOTAL OF BID (in words):
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Bid items associated with this contract shall be considered contingent items of work. The
term “contingent” refers to being conditioned upon funding availability. The County may, at
their discretion, delete specific bid items from this contract in order to match available
funding. The deletion of specific bid items shall not be a basis of claim by the Contractor
regardless of the extent of the reduction in bid items.

Bidder shall bid each item. Failure to bid an item shall be just cause for considering the bid as non-
responsive. County reserves the right to reject all bids

No payments for partial completion of Bid Items 1-18 will be made. County will pay the full
lump sum price for each of Bid Items 1-18 when the entire section from “From” to “To” as
listed on the Bid Form for that road is completed.

The undersigned bidder agrees to furnish the required bonds or other security and to enter into a
contract within the time specified in the Instructions to Bidders, and further agrees to complete all
work by the bid, in accordance with all requirements of the contract.

The undersigned, as bidder, declares that the only persons or parties interested in this bid as
principals are those named herein; that this bid is made without collusion with any other person,
firm, or corporation, and in submitting this bid, the undersigned bidder agrees that he or she has
carefully examined the location of the proposed work, the annexed proposed form of contract, and
the plans therein referred to and all other documents listed or incorporated in the bidding
documents and contract documents; and bidder proposes, and agrees if this bid is accepted, that
bidder will contract with the County of Nevada in the form of the copy of the contract annexed
hereto, to provide all necessary machinery, tools, apparatus, and other means of construction, and
to do all the work and furnish all the materials specified in the contract, in the manner and time
therein prescribed, and according to the requirements of County as therein set forth, and that bidder
will take in full payment therefore the following

Contract shall be awarded based upon the Base Bid Package (Items 1-18)

Receipt of copies of the following addenda is hereby acknowledged.

Addendum No. Bidder’s Signature Date Acknowledged

All addenda received have been considered in preparation of this bid.

Enclosed herewith are the Bid Form, Bid Bond or other security, Experience Statement,
Subcontractor List and Bidder's Representations form and Public Contract Code form.

In submitting this bid it is understood that the right is reserved by County to reject any and all bids,
and it is understood that this bid may not be withdrawn during the period set forth in the Instructions
to Bidders.

Envelopes containing bids must be marked as required by the Instructions to Bidders.

County reserves the right to reject any and all bids and to waive any irregularities in bids.
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The amount of the bid for comparison purposes will be the total of all items. The total of unit basis
items will be determined by extension of the item price bid on the basis of the estimated quantity set
forth for the item.

Prices bid shall include overhead, profit and all applicable taxes.

By submission of this bid, each bidder certified, and in the case of a joint bid each party thereto
certifies as to its own organization, that this bid has been arrived at independently, without
consultation, communication, or agreement as to any matter relating to this bid with any other
bidder or with any competitor.

A bid bond will accompany this bid in a sum of not less than ten percent (10%) of the total amount
of the bid and shall be on a form approved by County or a form which is substantially similar, which
is attached thereto.

If this bid shall be accepted and the undersigned shall fail to contract as aforesaid, and to give the
performance bond and payment bond as required in the contract with a surety satisfactory to
County within the number of days set forth in the Instructions to Bidders after receipt of notice that
the contract has been awarded to the undersigned, County may, at its option, determine that the
bidder has abandoned the contract and thereupon the award of the contract shall be null and void
and the bidder and surety shall forfeit the security accompanying this bid to the County of Nevada.
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Accompanying this bid is:

(“Bidder’s Bond”, “Cashier’'s Check”, “Certified Check” or “Cash”)

for $ an amount equal to ten percent (10%) of the total bid.

The names of individuals who are principals in any partnership, joint venture, business association
or corporation in the foregoing bid are as follows:

Licensed in accordance with an act providing for the registration of contractors, License No.

Dated:

Authorized Signature of Bidder(s)

BUSINESS ADDRESS:

CITY, STATE & ZIP CODE:

TELEPHONE NUMBER:

EMAIL ADDRESS:

CLASSIFICATION OF CONTRACTOR'’S LICENSE:

EXPIRATION DATE OF CONTRACTOR’S LICENSE:

DIR# FEDERAL TAX ID. No.:

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together
with the signature of the officer or officers authorized to sign contracts on behalf of the corporation;
if bidder is a co-partnership, the true name of the firm shall be set forth above together with the
signature of the partner or partners authorized to sign contracts on behalf of the co-partnership; and
if bidder is an individual, his or her signature shall be placed above. If a bidder is a joint venture,
the documents must be signed by an authorized officer of each firm to the joint venture and shall
include the California Contractor’s License number of each partner to the joint venture. The
signature of any attorney-in-fact must be notarized.
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BIDDER’S BOND

STATE OF CALIFORNIA
COUNTY OF NEVADA

KNOW ALL PERSONS BY THESE PRESENT,

That we

, as contractor, and

as surety, are held and firmly bound unto the County of Nevada in the sum of ten percent (10%) of
the total amount of the bid of the contractor above named, submitted by said contractor to the
County of Nevada for the work described below, for the payment of which sum in lawful money of
the United States, well and truly to be made, to the County of Nevada, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents. In no
case shall the liability of the surety hereunder exceed the sum of $

The condition of this obligation is such that whereas the contractor has submitted the above-
mentioned bid to the County of Nevada, as aforesaid, for certain construction specifically described
as follows, for which bids are to be opened at Nevada City, California, on , for:

NOW, THEREFORE, if the aforesaid contractor is awarded the contract, and within the time and
manner required by the contract documents, after the prescribed forms are presented to him or her
for signature, enters into a written Contract, in the prescribed form, in accordance with the bid, and
files two bonds with the County of Nevada, one to guarantee faithful performance and the other to
guarantee payment for labor and materials, as required by law, then this obligation shall be null and
void; otherwise it shall be and remain in full force and effect.

Notice to Surety shall be provided at:
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this day of
A.D. 20 .

Seal

Seal

Seal

Contractor

Seal

Seal

Seal

Surety

NOTE: Signature of Surety shall be notarized. Power of attorney for surety with corporate seal
affixed must be attached.
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EXPERIENCE STATEMENT

The following outline is a record of the bidder’s or subcontractor’s recent experience in construction
of a type similar in magnitude and character to that contemplated under this contract. Additional
numbered pages shall be attached to this page as required. Each page shall be headed
“Experience Statement” and signed.

FAILURE TO COMPLETE WILL RESULT IN BID DISQUALIFICATION

1.) PROJECT NAME:
DATE:
INSPECTOR NAME
PHONE #
CONTRACT AMOUNT:
WORK PERFORMED:

2.) PROJECT NAME:
DATE:
INSPECTOR NAME
PHONE #
CONTRACT AMOUNT:
WORK PERFORMED:

3.) PROJECT NAME:
DATE:
INSPECTOR NAME
PHONE #
CONTRACT AMOUNT:
WORK PERFORMED:

4) PROJECT NAME:
DATE:
INSPECTOR NAME
PHONE #
CONTRACT AMOUNT:
WORK PERFORMED:

Signature of Contractor
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SUBCONTRACTOR LIST

Listed hereunder is the name, Contractor's license number, the address of place of business, and
the category of the work on the Contract for each subcontractor who will perform work or labor or
render service to the undersigned bidder in or about the construction of the work hereinabove
described, in excess of one-half of one percent (0.5%) of the total bid, if the contract for the said
work is awarded to the undersigned.

(Attach additional sheet, if necessary, and note attachment on this page.)

Name Contractor's DIR Location Category of % of
of License # Registration of Work To Be Total
Subcontractor Number Business Performed Work

Signature of Contractor/Bidder:

(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS BID FORM SHALL
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS
WHICH ARE A PART OF THIS BID)
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BIDDER’S REPRESENTATIONS
I, the undersigned, declare as follows:

1. BIDDER’S QUALIFICATIONS: That neither | nor a company of which | am more than 50%
owner have been disqualified from bidding, removed from a public works construction project or
otherwise been prevented from bidding because of a violation of law or a safety regulation.

Further, | declare under penalty of perjury that neither | nor a company of which | am more than a
50% owner, have had more than one final, unappealable finding of contempt of court by a federal
court within the immediately preceding two year period because of failure to comply with an order of
the Federal court (Public Contract Code Section 10232), which orders the Contractor to comply with
an order of the National Labor Relations Board.

Further, | declare under penalty of perjury that | have not been convicted by any court of any charge
of fraud, bribery, collusion, conspiracy, or any other act in violation of state or federal antitrust law in
connection with the bidding upon, award of, or performance of any public works contract.

2. WORKER’S COMPENSATION CERTIFICATION (LABOR CODE SECTION 1861): That | am
aware of the provisions of Section 3700 of the Labor Code of the State of California, which requires
every employer to be insured against liability for Worker's Compensation or to undertake self-
insurance in accordance with the provisions of that Code, and | will comply with such provisions
before commencing the performance of the work of this Contract.

3. NONCOLLUSION DECLARATION: I, the wundersigned, declare that | am the

of , the party making the foregoing
bid, that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or
sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a
false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation,
partnership, company association, organization, bid depository, or to any member or agent thereof
to effectuate a collusive or sham bid.

| declare under penalty of perjury under the laws of the State of California that the foregoing is true
and correct.

Date: BIDDER:

By:
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PUBLIC CONTRACT CODE STATEMENT

PUBLIC CONTRACT SECTION 10285.1 STATEMENT

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder
hereby declares under penalty of perjury under the laws of the State of California that the bidder
has ___, has not __ been convicted within the preceding three years of any offenses referred to
in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in
violation of any state or Federal antitrust law in connection with the bidding upon, award of, or
performance of, any public works contract, as defined in Public Contract Code Section 1101, with
any public entity, as defined in Public Contract Code Section 1100, including the Regents of the
University of California or the Trustees of the California State University. The term "bidder" is
understood to include any partner, member, officer, director, responsible managing officer, or
responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a checkmark after "has" or "has not" in one of the blank spaces
provided. The above Statement is part of the Bid Form. Signing this Bid Form on the
signature portion thereof shall also constitute signature of this Statement. Bidders are
cautioned that making a false certification may subject the certifier to criminal prosecution.

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty
of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary
interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or
completing a federal, state, or local government project because of a violation of law or a safety

regulation?
|:| Yes |:| No

If the answer is yes, explain the circumstances in the following space.

PUBLIC CONTRACT CODE 10232 STATEMENT

In conformance with Public Contract Code Section 10232, the Contractor, hereby states under
penalty of perjury, that no more than one final unappealable finding of contempt of court by a
federal court has been issued against the Contractor within the immediately preceding two-year
period because of the Contractor's failure to comply with an order of a federal court which orders
the Contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Bid Form. Signing this Bid Form on
the signature portion thereof shall also constitute signature of this Statement and
Questionnaire. Bidders are cautioned that making a false certification may subject the
certifier to criminal prosecution.

Signature of Contractor
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CERTIFICATION OF COMPLIANCE WITH SECTION 8103 OF THE FAIR EMPLOYMENT
AND HOUSING COMMISSION REGULATIONS

By my signature on the Bid Form | certify, under penalty of perjury under the laws of the State of
California, that the bidder has complied with the requirements of Section 8103 of the Fair

Employment and Housing Commission Regulations (Chapter 5, Title 2 of the California

Administrative Code).
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COUNTY SPECIAL PROVISIONS
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COUNTY OF NEVADA
STATE OF CALIFORNIA

SPECIAL PROVISIONS
For
2026 Vegetation Removal 2

County Project No. 715007

The work embraced herein shall be done in accordance with the Project Plans, the Standard Plans
and Standard Specifications dated 2025 of the California Department of Transportation, the Nevada
County Road Standards and Nevada County Standard Road Drawings, and these Special
Provisions.

Some sections of the Caltrans Standard Specifications are superseded by these County Special
Provisions. While the County Special Provisions may appear to be similar to the Caltrans 2025
Standard Specifications in some respects, they are not the same. Bidders and Contractors are
advised to read these County Special Provisions carefully, and to not assume that provisions that
are similar to Caltrans provisions are actually the same. It is the responsibility of all Bidders to read
and understand the County Special Provisions before submitting a Bid.

DIVISION|1 GENERAL PROVISIONS
SECTION 1 GENERAL

Conform to Section 1, “General” of the Standard Specifications, and these Special Provisions.

The work embraced herein shall be done in accordance with the State of California Standard
Specifications, Revised Standard Specifications, Standard Plans and Revised Standard Plans,
dated 2025, consistent with the County Standard Form Contract and in accordance with the
following Special Provisions.

Wherever these Provisions require conforming to the Standard Specifications it must be interpreted
to be conforming to the Standard Specifications and Revised Standard Specifications. Conforming
to the Standard Specifications and Revised Standard Specifications is required unless specifically
excluded or revised.

In case of conflict between the Standard Specifications or Standard Plans and these Special
Provisions, the Special Provisions shall take precedence over and be used in lieu of such conflicting
portions.

Wherever in the Standard Specifications, Special Provisions, Invitation to Bid, Instructions to
Bidders, Bid Form, Contract, or other Contract documents the following terms are used, the intent
and meaning shall be interpreted as follows:

STATE OR COUNTY OR STATE OF County of Nevada

CALIFORNIA

DEPARTMENT OR DEPARTMENT OF  County of Nevada

PUBLIC WORKS Department of Public Works

DIRECTOR OR DIRECTOR OF PUBLIC Board of Supervisors

WORKS County of Nevada

ENGINEER OR CHIEF ENGINEER Director of the Department of Public Works
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County of Nevada acting either directly or
through properly authorized agent and
consultants

NOTICE TO BIDDERS INVITATION TO BID

NOTICE TO CONTRACTORS

REVISED STANDARD New or revised standard specifications.
SPECIFICATIONS These specifications are available at the

following website:
https://dot.ca.gov/programs/design/ccs-
standard-plans-and-standard-specifications
and as stated in Section 2-1.06B of the
Standard Specifications.

SECTION 2 BIDDING
Conform to Section 2, “Bidding” of the Standard Specifications, and these Special Provisions.

The Bidder's attention is directed to the bidding documents preceding these Special Provisions, and
the Standard Form Contract following these Special Provisions.

2-1.01 GENERAL

Bidding shall conform to Section 2, “Bidding” of the Standard Specifications, and these Special
Provisions.

The bidder's bond shall conform to the bond form in the Bid Book for the project and shall be
properly filled out and executed. The bidder’s bond form included in that book may be used.

In conformance with Public Contract Code Section 7106, a Non-collusion Affidavit is included in the
Bid Book. Signing the Bid Book shall also constitute signature of the Non-collusion Affidavit.

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration
of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a
material breach of this contract, which may result in the termination of this contract or such other
remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include
this assurance.

SECTION 3 CONTRACT AWARD AND EXECUTION

3-1.01 GENERAL

The bidder's attention is directed to the provisions of Section 3, "Contract Award and Execution" of
the Standard Specifications and these Special Provisions for the requirements and conditions
concerning the award and execution of the contract.

Bid protests are to be delivered to the following address:

USPS, Fed Ex, UPS, etc. to: Hand deliver to:

Nevada County Purchasing Division  or Nevada County Purchasing Division
Eric Rood Administration Center Eric Rood Administration Center
Suite 129 Suite 129

950 Maidu Avenue 950 Maidu Avenue

PO BOX 599002 Nevada City, CA 95959

Nevada City, CA 95959-7902
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The contract shall be executed by the successful bidder and shall be returned, together with the
contract bonds and insurance, to the Agency so that it is received within 10 days, not including
Saturdays, Sundays and legal holidays, after the bidder has received the contract for execution.
Failure to do so shall be just cause for forfeiture of the bid guaranty. The executed contract
documents shall be delivered to the following address:

Nevada County Department of Public Works
Eric Rood Administration Center

Suite 170

950 Maidu Avenue

PO BOX 599002

Nevada City, CA 95959-7902

3-1.04 CONTRACT AWARD
Conform to 3-1.04, “Contract Award” of the Standard Specifications, and these Special Provisions.

The right is reserved to reject any and all bids.

If the Agency awards the contract, the award is made to the lowest responsible and responsive
bidder.

3-1.05 CONTRACT BONDS (PUBLIC CONTRACT CODE §§ 10221 AND 10222)

Conform to Section 3-1.05, “Contract Bonds (Pub Cont Code §§ 10221 and 10222” of the Standard
Specifications, and these Special Provisions.

The successful bidder must furnish 2 bonds:

1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen
providing goods, labor, or services under the Contract. This bond must be equal to at least 100
percent of the total bid.

2. Performance bond to guarantee the faithful performance of the Contract. This bond must be
equal to at least 100 percent of the total bid.

Signed contract and bonds are due within 30 days of Notice of Award.
Sureties on each of said bonds shall be satisfactory to the County Attorney.

Should any bond become insufficient, the Contractor shall renew the bond within ten (10) working
days after receiving notice from the Engineer.

Should any Surety at any time be unsatisfactory to the County, notice will be given the Contractor to
that effect. No further payments shall be deemed due or will be made under said agreement until a
new Surety shall qualify and be accepted by the County.

Changes in said agreement of extensions of time, made pursuant to the agreement, shall in no way
release the Contractor or Surety from its obligations. Notice of such changes or extensions shall be
waived by the Surety.

3-1.06 CONTRACTOR LICENSE

Conform to 3-1.06, “Contractor License” of the Standard Specifications, and these Special
Provisions.

Contractor will be required to possess a CLASS A contractor’s license or a combination of
classes required by the categories and types of work included in this contract at the time the bid
is submitted.

The Contractor must be properly licensed as a contractor from contract award through contract
acceptance (Public Contract Code § 10164).

Delete Section 3-1.08, Delete Section 3-1.11
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SECTION 4 SCOPE OF WORK

4-1.03 WORK DESCRIPTION
Perform work as described in the Invitation to Bid.

4-1.05B WORK-CHARACTER CHANGES

Conform to Section 4-1.05B, “Work-Character Changes” of the Standard Specifications, and these
Special Provisions.

SIGNIFICANT CHANGES IN THE CHARACTER OF WORK

1. Contractor is strongly advised to familiarize themselves with the project areas; terrain,
vegetation and conditions vary greatly from area to area. Some areas will require
significantly more/less clearing than others.

2. The engineer reserves the right to make, in writing, at any time during the work, such changes
in quantities and such alterations in the work as are necessary to satisfactorily complete the
project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

3. If the alterations or changes in quantities significantly change the character of the work under
the contract, whether such alterations or changes are in themselves significant changes to the
character of the work or by affecting other work cause such other work to become significantly
different in character, an adjustment, excluding anticipated profit, will be made to the contract.
The basis for the adjustment shall be agreed upon prior to the performance of the work. If a
basis cannot be agreed upon, then an adjustment will be made either for or against the
contractor in such amount as the engineer may determine to be fair and equitable.

4. If the alterations or changes in quantities do not significantly change the character of the work to
be performed under the contract, the altered work will be paid for as provided elsewhere in the
contract.

5. The term “significant change” shall be construed to apply only to the following circumstances:

*  When the character of the work as altered differs materially in kind or nature from that
involved or included in the original proposed construction; or

4-1.06 DIFFERING SITE CONDITIONS (23 CFR 635.109)

The following shall be substituted for Section 4-1.06, "Differing Site Conditions (23 CFR 635.109),"
of the Standard Specifications:

4-1.06A GENERAL
Not used

4-1.06B CONTRACTOR’S NOTIFICATION

Conform to Section 4-1.06B, “Contractor’s Notification” of the Standard Specifications, and these
Special Provisions.

During the progress of the work, if subsurface or latent physical conditions are encountered at the
site differing materially from those indicated in the contract or if unknown physical conditions of an
unusual nature, differing materially from those ordinarily encountered and generally recognized as
inherent in the work provided for in the contract, are encountered at the site, the party discovering
such conditions shall promptly notify the other party in writing of the specific differing conditions
before the site is disturbed and before the affected work is performed.

No contract adjustment which results in a benefit to the contractor will be allowed unless the
contractor has provided the required written notice.

No contract adjustment will be allowed under this clause for any effects caused on unchanged
work.
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4-1.06C ENGINEER’S INVESTIGATION AND DECISION

Upon written notification, the engineer will investigate the conditions, and if it is determined that the
conditions materially differ and cause an increase or decrease in the cost or time required for the
performance of any work under the contract, an adjustment, excluding anticipated profits, will be
made and the contract modified in writing accordingly. The engineer will notify the contractor of the
determination whether or not an adjustment of the contract is warranted.

The Contractor will be allowed 15 days from the notification of the Engineer's determination of
whether or not an adjustment of the contract is warranted, in which to file a notice of potential claim
in conformance with the provisions of Section 5-1.43C, "Supplemental Potential Claim Record", of
the Standard Specifications and as specified herein; otherwise the decision of the Engineer shall be
deemed to have been accepted by the Contractor as correct. The notice of potential claim shall set
forth in what respects the Contractor's position differs from the Engineer's determination and
provide any additional information obtained by the Contractor, including but not limited to additional
geotechnical data. The notice of potential claim shall be accompanied by the Contractor's
certification that the following were made in preparation of the bid: a review of the contract, a review
of the "Materials Information", a review of the log of test borings and other records of geotechnical
data to the extent they were made available to bidders prior to the opening of bids, and an
examination of the conditions above ground at the site. Supplementary information, obtained by the
Contractor subsequent to the filing of the notice of potential claim, shall be submitted to the
Engineer in an expeditious manner.

4-1.13 CLEANUP
Conform to Section 4-1.13, “Cleanup” of the Standard Specifications, and these Special Provisions.

Cleanup shall consist of removing and disposing of all construction materials in connection with
work. All parts of the work shall be left in a neat presentable condition.

Refer to Section 17 for provisions regarding waste materials produced by the work.

Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various contract items of work involved in the project and no
additional compensation will be allowed.

SECTION 5 CONTROL OF WORK

5-1.02 CONTRACT COMPONENTS

Conform to Section 5-1.02, “Contract Components” of the Standard Specifications, and these
Special Provisions.

A component in one Contract part applies as if appearing in each. The parts are complementary
and describe and provide for a complete work.

In the case of ambiguity or conflict, the documents shall be given the following priority:

1. Governing ranking of Contract parts in descending order is:
1.1.  Contract

Instructions to Bidders, including addendums

Project Special Provisions

Project plans

Revised standard specifications

Standard specifications

Revised standard plans

Standard plans

. Supplemental project information

1.10. Nevada County Road Standards and Nevada County Standard Road Drawings

2. Written numbers and notes on a drawing govern over graphics

3. Detail drawing governs over a general drawing

_— A A A A A
CoNoo LN
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4. Specific specification governs over a general specification
5. Specification in a section governs over a specification referenced by that section

If a discrepancy is found or confusion arises, submit an RFI.

5-1.13 SUBCONTRACTING

Conform to Section 5-1.13, “Subcontracting” of the Standard Specifications, and these Special
Provisions.

No subcontract releases the Contractor from the contract or relieves the Contractor of their
responsibility for a subcontractor's work.

If the Contractor violates Pub Cont. Code § 4100 et seq., the County of Nevada may exercise the
remedies provided under Pub Cont. Code § 4110. The County of Nevada may refer the violation to
the Contractors State License Board as provided under Pub Cont. Code § 4111.

The Contractor shall perform work equaling at least 30 percent of the value of the original total bid
with the Contractor's own employees and equipment owned or rented, with or without operators.

Each subcontract must comply with the contract.

Each subcontractor must have an active and valid State contractor's license with a classification
appropriate for the work to be performed (Bus & Prof Code, § 7000 et seq.).

Submit copies of subcontracts upon request by the Engineer.
Before subcontracted work starts, submit a Subcontracting Request form.

Do not use a debarred contractor; a current list of debarred contractors is available at the
Department of Industrial Relations' Web site.

Upon request by the Engineer, immediately remove and not again use a subcontractor who fails to
prosecute the work satisfactorily.

5-1.20 COORDINATION WITH OTHER ENTITIES

Coordinate work with the County’s vegetation spraying contractor.

Coordinate with other interested entities as needed, including but not limited to Bureau of Land
Management (BLM), California Department of Forestry and Fire Protection (CAL FIRE), Nevada

County Consolidated Fire District (NCC), Higgins Fire Protection District and Nevada Irrigation
District (NID)

5-1.24 CONSTRUCTION SURVEYS
Section 5-1.24, “Construction Surveys” is deleted in its entirety.

5-1.26 CONSTRUCTION SURVEYS
Section 5-1.26, is amended to read:

County will not provide staking or flagging to establish the brush clearing limits specified. In general,
the area to receive vegetation removal will be 15’ from the edge of pavement or the edge of the
graded road. Due to the irregular topography, varying terrains, differing vegetation types, and other
varying conditions the Engineer will work with the contractor to establish clearing limits where 15’
from the edge of traveled way is impractical, or obstacles/landscaping exist.

If Contractor places any stakes/flagging Contractor is responsible for their maintenance and
integrity during both work and non-work hours. Construction staking/flagging lost or damaged at any
time must be replaced at no expense to County of Nevada.

Full compensation for furnishing all labor, materials, tools, equipment and incidentals for completing
all the work involved in conforming to the requirements of this section shall be considered as
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included in the prices paid for the various contract items of work involved in the project and no
additional compensation will be allowed.

5-1.32 AREAS FOR USE

Conform to Section 5-1.32, “Areas for Use” of the Standard Specifications, and these Special
Provisions.

The highway right-of-way shall be used only for purposes that are necessary to perform the
required work. The Contractor shall not occupy the right-of-way, or allow others to occupy the right-
of-way, for purposes which are not necessary to perform the required work except as provided
below.

No area is available within the project area for the exclusive use of the Contractor. However, where
available, temporary storage of equipment and materials on County Property may be arranged with
the Engineer but space may be limited. Use of the Contractor's work areas and other County-owned
property shall be at the Contractor's own risk, and the County shall not be held liable for any
damage to or loss of materials or equipment located within such areas.

The Contractor shall obtain encroachment permits prior to occupying County-owned parcels
outside the contract limits. The required encroachment permits may be obtained from the
Nevada County Department of Public Works. Fees apply for permit processing, but not
inspection.

For any work in the State right-of-way, the Contractor is responsible to obtain a State of
California (Caltrans) encroachment permit. The Contractor is responsible for any State
assessed encroachment permit fee.

Residence trailers will not be allowed within the highway right-of-way, except that one office trailer
may be placed in the County right-of-way at a location to be designated by the Engineer.

The Contractor shall remove all equipment, materials and rubbish from the work areas and other
County-owned property which it occupies and shall leave the areas in a presentable condition.

The Contractor shall secure at its own expense any area required for plant sites, storage of
equipment or materials or for other purposes if sufficient area is not available to it within the contract
limits or at the sites designated on the plans outside the contract limits.

Personal vehicles of employees must not be parked on the traveled way or shoulders, including
sections closed to traffic.

Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various contract items of work involved in the project and no
additional compensation will be allowed.

5-1.43 POTENTIAL CLAIMS AND DISPUTE RESOLUTION

Conform to Section 5-1.43, “Potential Claims and Dispute Resolution” of the Standard
Specifications, and these Special Provisions.

5-1.43A GENERAL
Replace 5-1.43A General with the following:
Minimize and mitigate the impacts of work or events for which you will make a potential claim.

For each potential claim, assign an identification number determined by chronological sequencing
and the 1st date of the potential claim.

Use the identification number for each potential claim on the:

1. Initial Potential Claim Record form 2.
2. Supplemental Potential Claim Record form
3. Full and Final Potential Claim Record form
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Failure to comply with this procedure is:

1. Waiver of the potential claim and a waiver of the right to a corresponding claim for the disputed
work in the administrative claim procedure

2. Bar to arbitration (Pub Cont Code § 10240.2)

SECTION 6-2 CONTROL OF MATERIALS - QUALITY ASSURANCE

6-2.01 GENERAL

Conform to Section 6-2, "Quality Assurance" of the Standard Specifications, and these Special
Provisions.

The Local Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to
comply with the contract. The Local Agency may examine the records and reports of tests the prime
contractor performs if they are available at the job site.

The contractor may examine the records and reports for the tests the Agency performs if they are
available at the job site.

Schedule work to allow time for QAP.

6-2.03D PAYMENT

Full compensation for conforming to the requirements of Section 6-2, “Quality Assurance” and these
Special Provisions shall be considered as included in the prices paid for the various contract items
of work involved in the project and no additional compensation will be allowed.

SECTION 7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Conform to Section 7, “Legal Relations and Responsibility to the Public” of the Standard
Specifications, and these Special Provisions.

7-1.021(2) NONDISCRIMINATION

Conform to Section 7-1.02I(2), "Nondiscrimination" of the Standard Specifications, and these
Special Provisions.

Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various contract items of work involved in the project and no
additional compensation will be allowed.

7-1.02K(2) WAGES

PREVAILING WAGE

Conform to Section 7-1.02K(2), “Wages” of the Standard Specifications, and these Special
Provisions.

The general prevailing wage rates determined by the Director of Industrial Relations, for the county
or counties in which the work is to be done, are available from the California Department of
Industrial Relations' (CA DIR) website at http://www.dir.ca.gov. These wage rates are not included
in the Bid Form and Contract for the project. Changes, if any, to the general prevailing wage rates
will be available at the same location.

Attention is directed to Section 7-1.02K(3), "Certified Payroll Records (Labor Code 1776)", of the
Standard Specifications. In addition to the specification, effective January 1, 2016, all contractors
and subcontractors are required to submit Electronic Certified Payroll through the CA DIR website's
'Electronic Certified Payroll Reporting System'. Contractors shall submit copies of the Electronic
Certified Payroll directly to the County in addition to the CA DIR requirement.
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Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various contract items of work involved in this project and no
additional compensation will be allowed.

7-1.02M(1) FIRE PROTECTION

Conform to Section 7-1.02M(1), “Fire Protection” of the Standard Specifications, and these Special
Provisions.

Contractor shall check the Project Activity Level (PAL) / National Fire Danger Rating System
(NFDRS); at all times, work activities shall comply with all State and Federal requirements for the
weather conditions.

Contractor shall provide all labor, materials and equipment to work in compliance with State and
Federal and County requirements for the weather conditions.

The County requires at a minimum:
- Spark arrestors
- Fire patrol person
- 10-pound fire extinguishers

- Water truck/trailer containing at least 300 gallons of water and fitted with pump, hoses and
accessories to properly discharge water.

PAYMENT

Full compensation for furnishing all labor, materials, tools, equipment and incidentals to meet the
requirements of Section 7-1.02M(1) are considered as included in the prices paid for the various
contract items of work involved in this project and no additional compensation will be allowed.

7-1.04 PUBLIC SAFETY
Conform to Sections 7-1.04, “Public Safety”, and 12-4.02, “Traffic Control Systems” of the Standard
Specifications, and these Special Provisions.

Install temporary railing (Type K) between any lane carrying public traffic and any obstacle, or
storage area when the following conditions exist:

1. Storage Areas.--Whenever material or equipment is stored within 12 feet of the lane and such
storage is not otherwise prohibited by the specifications.

When traffic cones or delineators are used to delineate a temporary edge of traffic lane, the line of
cones or delineators shall be considered to be the edge of traffic lane, however, the Contractor shall
not reduce the width of an existing lane to less than 10 feet without written approval from the
Engineer. The lane closure provisions of this section shall not apply if the work area is protected by
permanent or temporary railing or barrier.

Full compensation for conforming to the provisions in this section "Public Safety", including
furnishing and installing temporary railing (Type K) and temporary crash cushion modules, shall be
considered as included in the prices paid for the various contract items of work involved in the
project and no additional compensation will be allowed.

7-1.06 INSURANCE

Section 7-1.06C shall be modified to increase the Employer’s Liability Insurance to not less than:
1. $2,000,000 for each accident for bodily injury by accident
2. $2,000,000 policy limit for bodily injury by disease
3. $2,000,000 for each employee for bodily injury by disease

Section 7-1.06D(2) shall be modified to require not less than $2,000,000 for each occurrence
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Section 7-1.06E shall be modified to require a minimum of $2,000,000 automobile liability insurance

Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various contract items of work involved in the project and no
additional compensation will be allowed.

SECTION 8 PROSECUTION AND PROGRESS
8-1.02 SCHEDULE

PROGRESS SCHEDULE

A progress schedule shall be submitted to the Engineer in accordance with Section 8-1.02,
"Schedule" of the Standard Specifications. The schedule shall be prepared using the critical path
method (CPM) format with software such as Microsoft Excel or Microsoft Project.

Retention

The Department will retain an amount equal to 5 percent of the estimated value of the work
performed during each estimate period in which the Contractor fails to submit an acceptable
schedule conforming to the requirements of these provisions as determined by the Engineer.
Schedule retentions will be released for payment on the next monthly estimate for partial payment
following the date that acceptable schedules are submitted to the Engineer or as otherwise
specified herein. Upon completion of all contract work and submittal of the final update schedule
and certification, any remaining retained funds associated with this section, "Progress Schedule",
will be released for payment. Retentions held in conformance with this section shall be in addition
to other retentions provided for in the contract. No interest will be due the Contractor on retention
amounts.

8-1.02C(10) PAYMENT

Full compensation for the required schedules and software shall be considered as included in the
prices paid for the various contract items of work involved in the project and no additional
compensation will be allowed.

8-1.04 START OF JOB SITE ACTIVITIES
Conform to Section 8-1.04, "Start of Job Site Activities", Section 8-1.05, "Time", and Section 8-1.10,
"Liquidated Damages" of the Standard Specifications, and these Special Provisions.

County shall not be obligated to accept or to pay for any work furnished by the Contractor prior to
delivery of notice to proceed whether or not County has knowledge of the furnishing of such work.

8-1.04B STANDARD START
Section 8-1.04B, “Standard Start” is deleted in its entirety.

8-1.05 TIME

Construction activity is limited to between 7 a.m. and 7 p.m. Monday through Friday, and between 8
a.m. and 6 p.m. on Saturday. No work is permitted on Sunday.

8-1.06 SUSPENSIONS

Conform to Section 8-1.06, “Suspensions” of the Standard Specifications, and these Special
Provisions.

SUSPENSIONS OF WORK ORDERED BY THE ENGINEER

1. If the performance of all or any portion of the work is suspended or delayed by the engineer in
writing for an unreasonable period of time (not originally anticipated, customary, or inherent to
the construction industry) and the contractor believes that additional compensation and/or
contract time is due as a result of such suspension or delay, the contractor shall submit to the
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engineer in writing a request for adjustment within 7 calendar days of receipt of the notice to
resume work. The request shall set forth the reasons and support for such adjustment.

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the
cost and/or time required for the performance of the contract has increased as a result of such
suspension and the suspension was caused by conditions beyond the control of and not the
fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by
weather, the engineer will make an adjustment (excluding profit) and modify the contract in
writing accordingly. The contractor will be notified of the engineer's determination whether or not
an adjustment of the contract is warranted.

3. No contract adjustment will be allowed unless the contractor has submitted the request for
adjustment within the time prescribed.

4. No contract adjustment will be allowed under this clause to the extent that performance would
have been suspended or delayed by any other cause, or for which an adjustment is provided or
excluded under any other term or condition of this contract.

SECTION 9 PAYMENT
9-1.03 PAYMENT SCOPE

PROMPT PAYMENT FROM THE AGENCY TO THE CONTRACTORS

The Agency shall make any progress payment within 30 days after receipt of an undisputed and
properly submitted payment request from a contractor on a construction contract. If the Agency fails
to pay promptly, the Agency shall pay interest to the contractor, which accrues at the rate of 10
percent per annum on the principal amount of a money judgment remaining unsatisfied. Upon
receipt of a payment request, the Agency shall act in accordance with both of the following:

1. Each payment request shall be reviewed by the Agency as soon as practicable after receipt
for the purpose of determining that it is a proper payment request.

2. Any payment request determined not to be a proper payment request suitable for payment
shall be returned to the contractor as soon as practicable, but not later than seven (7) days,
after receipt. A request returned pursuant to this paragraph shall be accompanied by a
document setting forth in writing the reasons why the payment request is not proper.

PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS

The agency may hold retainage from the prime contractor and shall make prompt and regular
incremental acceptances of portions, as determined by the agency, of the contract work, and pay
retainage to the prime contractor based on these acceptances. The prime contractor, or
subcontractor, shall return all monies withheld in retention from a subcontractor within seven (7)
days after receiving payment for work satisfactorily completed and accepted including incremental
acceptances of portions of the contract work by the agency, unless as agreed to in writing by the
prime contractor and subcontractor, pursuant to Section 7108.5 of the Business and Professions
Code. Any violation of this provision shall subject the violating prime contractor or subcontractor to
the penalties, sanctions and other remedies specified in this code Section. These requirements
shall not be construed to limit or impair any contractual, administrative, or judicial remedies
otherwise available to the prime contractor or subcontractor in the event of a dispute involving late
payment or nonpayment by the prime contractor, deficient subcontract performance, or
noncompliance by a subcontractor.

9-1.16 PROGRESS PAYMENTS

Conform to Section 9-1.16, “Progress Payments” of the Standard Specifications, and these Special
Provisions.
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9-1.16D MOBILIZATION

Conform to Section 9-1.16D, “Mobilization”, of the Standard Specifications, and these Special
Provisions.

In addition, payment shall be as follows:

Full compensation for project mobilization shall be considered as included in the prices paid for the
various contract items of work involved in the project and no additional compensation will be
allowed.

9-1.16F RETENTIONS
Section 9-1.16F, “Retentions” shall be replaced with the following:

Pursuant to Public Contract Code §7201, the County shall retain five percent (5%) of Progress
Payments as part of security for the fulfillment of the contract by the Contractor, and shall monthly
pay to the Contractor, while carrying on the work, the balance not retained as aforesaid, after
deducting therefrom all previous payments and all sums to be kept or retained under the provision
of the contract. The County will release retention proceeds after the “Date of Completion” in
accordance with California Civil Code §3260(c). No such estimate or payment shall be required to
be made when, in the judgment of the Engineer, the work is not proceeding in accordance with the
provisions of the contract.

For the purpose of making partial payments pursuant to Section 9-1.16, "Progress Payments", of
the Standard Specifications, the amount set forth for the contract items of work hereinafter listed
shall be deemed to be the maximum value of the contract item of work, which will be recognized for
progress payment purposes: None

After acceptance of the contract pursuant to the provisions in Section 5-1.46, "Final Inspection and
Contract Acceptance”, of the Standard Specifications, the amount, if any, payable for a contract
item of work in excess of the maximum value for progress payment purposes hereinabove listed for
the item, will be included for payment in the first estimate made after acceptance of the contract.

No partial payment will be made for any materials on hand which are furnished but not incorporated
in the work.

In determining the partial payments to be made to the Contractor, only the following listed materials
will be considered for inclusion in the payment as materials furnished but not incorporated in the
work: None

9-1.17 PAYMENT AFTER CONTRACT ACCEPTANCE

Conform to Section 9-1.17, “Payment After Contract Acceptance” of the Standard Specifications,
and these Special Provisions.

PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS

A prime contractor or subcontractor shall pay any subcontractor not later than 7 days of receipt of
each progress payment in accordance with the provisions of Section 7108.5 of the California
Business and Professions Code concerning prompt payment to subcontractors. The 7 days is
applicable unless a longer period is agreed to in writing. Any delay or postponement of payment
over 30 days may take place only for good cause and with the agency's prior written approval. Any
violation of Section 7108.5 shall subject the violating contractor or subcontractor to the penalties,
sanction and other remedies of that section. This requirement shall not be construed to limit or
impair any contractual, administrative, or judicial remedies otherwise available to the contractor or
subcontractor in the event of a dispute involving late payment or nonpayment by the prime
contractor, deficient subcontract performance, or noncompliance by a subcontractor.

9-1.17C PROPOSED FINAL ESTIMATE

Conform to Section 9-1.17C, “Proposed Final Estimate” of the Standard Specifications, and these
Special Provisions.
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The third paragraph is deleted in its entirety.

9-1.22 ARBITRATION

Conform to Section 9-1.22, “Arbitration”, of the Standard Specifications, and these Special
Provisions.

Effective January 1, 2017, Public Contract Code §9204, as enacted by AB 626, establishes a claim
resolution process required for public works projects. In the event of any conflict between the
provisions of Article XXI and Public Contract Code §9204, the provisions of the Public Contract
Code shall prevail. The entire section can be found at the following link:
https://leqginfo.legislature.ca.qgov/faces/codes displayText.xhtml?lawCode=PCC&division=2.&title=&
part=1.&chapter=9.&article

DIVISION I GENERAL CONSTRUCTION

SECTION 10 GENERAL

10-5 DUST CONTROL
Conform to Section 10-5 “Dust Control” of the Standard Specifications, and these Special
Provisions.

Dust control shall be provided by the Contractor on a daily basis including weekends and holidays.
Water shall be applied as specified in Section 10-6, “Watering” of the Standard specifications and
these Special Provisions.

The application of water shall be subject to control by the Engineer at all times and shall be applied
in the amounts at the locations and at the times designated by the Engineer.

PAYMENT

Full compensation for furnishing all labor, materials, tools, equipment and incidentals for completing
all the work involved in Dust Control and Watering shall be considered as included in the prices
paid for the various contract items of work involved in the project and no additional compensation
will be allowed.

SECTION 12 TEMPORARY TRAFFIC CONTROL

12-1 GENERAL
Conform to Sections 7-1.04, “Public Safety”, and 12-4.02, “Traffic Control Systems” of the Standard
Specifications, and these Special Provisions.

Use of Changeable Message Signs will be required. Refer to section 17-3.03 Public
Interaction and Notification.

The Contractor shall prepare and submit to the Engineer a Traffic Control Plan in conformance with
these requirements as the first order of work. Control Plans shall be developed and submitted by a
qualified person, reviewed and approved by the Engineer, and implemented by the Contractor prior
to the beginning of work.

Road closures shall not be permitted.

As the work progresses, it may be necessary to amend or supplement this Plan. All such
modifications shall be as approved or otherwise directed by the Engineer. Access to street
intersections, public and private parking lots, commercial premises, residences, and other public
and private properties must be maintained. At least 72 hours in advance of starting any work
that may affect access to private properties, the Contractor shall provide written notice to
property owners. Contractor shall submit notice of work to the engineer for approval prior to
posting notices. Access to and from commercial and residential driveways and parking lots may be
restricted when performing items of work which cannot be accomplished without access restriction.
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The road shall be open and access shall be provided during non-working hours.

All traffic control shall conform to the minimum standards as set forth in the latest edition of the
Manual of Traffic Controls for Construction and Maintenance Work Zones, published by the
California Department of Transportation as supplemented by the Standard Specifications and these
provisions and as directed by the Engineer. No work will begin prior to approval of the Traffic
Control Plan

The provisions of the Control Plans shall identify various segments of the work site by areas of
control requirements and should be used in conjunction with other requirements of the Plans and
Specifications. The Contractor is not restricted to operations within any one (1) area or combination
of areas and may elect to work more than one (1) area concurrently pursuant to other requirements
of the Plans and Special Provisions. The Control Plans should be considered as a minimum
requirement during the Contractor's active performance of items of work. Other or additional
requirements may be necessary depending upon the character of the work involved and/or times
when construction activity is not in progress. At a minimum, the Traffic Control Plan shall consist of
the following:

a. Placement of the traffic controls as described in Section 12-4.
b. The base material of construction area signs shall not be plywood.

12-1.04 PAYMENT

Payment for preparing and submitting the Traffic Control Plan and for furnishing, installing and
maintaining all construction area traffic controls including all signs, lights, flaggers, pilot vehicles,
temporary railing, barricades, PCMS and other warning and safety devices as described in the
Traffic Control Plan, the Standard Specifications, and as directed by the Engineer shall be
considered as included in the prices paid for the various contract items of work involved in the
project and no additional compensation will be allowed.

12-3.02B MATERIALS

Conform to Section 12-3.02B, “Materials” of the Standard Specifications, and these Special
Provisions.

Retroreflective traffic cones when used during the hours of darkness shall comply with Section 12-
3.02B, “Materials”, of the Standard Specifications, except that the sleeves shall be seven (7) inches
long.

12-4 MAINTAINING TRAFFIC

Conform to Section 12-4, “Maintaining Traffic” of the Standard Specifications, and these Special
Provisions.

Whenever vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, the
shoulder area shall be closed with fluorescent traffic cones or portable delineators placed on a taper
in advance of the parked vehicles or equipment and along the edge of the pavement at twenty-five
(25) foot intervals to a point not less than twenty-five (25) feet past the last vehicle or piece of
equipment. A minimum of nine (9) cones or portable delineators shall be used for the taper. A C23
(Road Work Ahead) or C24 (Shoulder Work Ahead) sign shall be mounted on a telescoping flag
tree with flags. The flag tree shall be placed where directed by the Engineer.

A minimum of one ftraffic lane, not less than 10-feet wide, shall be open for use by public traffic.
When construction operations are not actively in progress, not less than two such lanes shall be
open to public traffic.

As directed by the Engineer when possible, the full width of the traveled way shall be open for use
by public traffic on Saturdays, Sundays and designated legal holidays, after 3:00 p.m. on Fridays,
and the day preceding designated legal holidays and when construction operations are not actively
in progress.
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12-4.02 TRAFFIC CONTROL SYSTEMS

Conform to Sections 12, “Temporary Traffic Control”, and 7-1.04, “Public Safety” of the Standard
Specifications, and these Special Provisions.

When lane closures are made for work periods only, at the end of each work period all components
of the traffic control system, except portable delineators placed along open trenches or excavation
adjacent to the traveled way, shall be removed from the traveled way and shoulder. If the
Contractor so elects, said components may be stored at selected central locations, approved by the
Engineer, within the limits of the County Road right-of-way.

12-4.02C(2) LANE CLOSURE SYSTEM

TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE

Conform to Sections 12, “Temporary Traffic Control” and 12-4, “Maintaining Traffic’ of the Standard
Specifications and these Special Provisions.

The provisions of this section do not relieve the Contractor from its responsibility to provide such
additional devices or take such measures as may be necessary to conform to Section 7-1.04,
"Public Safety", of the Standard Specifications.

During the hours of darkness, as defined in Division 1, Section 280, of the Vehicle Code, portable
signs shall be, at the option of the Contractor, either illuminated signs conforming to Section 12-
3.11B(3), "Portable signs", of the Standard Specifications, or Reflexite vinyl microprism reflective
sheeting signs, or 3M high intensity reflectorized sheeting on aluminum substrate signs, or Seibulite
Brand Ultralite Grade Series encapsulated lens retroreflective sheeting signs, or equal.

If any component of the traffic control system is displaced or ceases to operate or function as
specified, from any cause, during the progress of the work, the Contractor shall immediately repair
the component to its original condition or replace the component, and shall restore the component
to its original location.

When lane closures are made for work periods only, at the end of each work period, all components
of the traffic control system, except portable delineators placed along open trenches or excavation
adjacent to the traveled way shall be removed from the traveled way and shoulder. If the Contractor
so elects, said components may be stored at selected central locations, approved by the Engineer,
within the limits of the County road right-of-way.

12-4.02D PAYMENT
Section 12-4.02D, “Payment”, is amended to read:

Full compensation for providing the traffic control system including costs for all flaggers, pilot
vehicles, signs, PCMS and lights shall be considered as included in the prices paid for the various
contract items of work involved in the project and no additional compensation will be allowed.

SECTION 13 WATER POLLUTION CONTROL
13-2 WATER POLLUTION CONTROL PROGRAM
13-2.01 GENERAL

Earthwork is not anticipated for this project so a water pollution control plan is not required.
Contractor will be required to place erosion control measures as needed on any soil that they
disturb.

Full compensation for conforming to the requirements of this Section shall be considered as
included in the prices paid for the various contract items of work involved in the project and no
additional compensation will be allowed.
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13-5 TEMPORARY SOIL STABILIZATION

13-5.04 PAYMENT

The second paragraph of Section 13-5.04, “Payment” of the Standard Specifications is entirely
deleted.

The County does not share any costs for temporary soil stabilization.

Full compensation for conforming to the requirements of Section 13-5, “Temporary Soil
Stabilization” shall be considered as included in the prices paid for the various contract items of
work involved in the project and no additional compensation will be allowed.

13-6 TEMPORARY SEDIMENT CONTROL

13-6.04 PAYMENT

The fourth paragraph of Section 13-6.04, “Payment” of the Standard Specifications is entirely
deleted.

The County does not share any costs for temporary sediment control.

Full compensation for conforming to the requirements of Section 13-6, “Temporary Sediment
Control” shall be considered as included in the prices paid for the various contract items of work
involved in the project and no additional compensation will be allowed.

13-7 TEMPORARY TRACKING CONTROL

13-7.03D PAYMENT

The first paragraph of Section 13-7.03D, “Payment” of the Standard Specifications is entirely
deleted.

The County does not share any costs for temporary tracking control.

Full compensation for conforming to the requirements of Section 13-7, “Temporary Tracking
Control” shall be considered as included in the prices paid for the various contract items of work
involved in the project and no additional compensation will be allowed.

SECTION 14 ENVIRONMENTAL STEWARDSHIP
PROTECTION OF ARCHAEOLOGICAL ARTIFACTS
Attention is directed to Section 14-2.03, "Archaeological Resources" of the Standard Specifications.

In the event that archaeological artifacts or human remains are uncovered during construction
activities, the Contractor shall stop work at that location and immediately notify the Engineer.

The Contractor shall dedicate any discovered artifacts, determined as "removable" by a qualified
archaeologist, to the appropriate preservation center, or to the County of Nevada.

If buried cultural resources, such as chipped or ground stone, historic debris, building foundations,
or human bone, are discovered during ground-disturbing activities, contractors shall stop work
within 100 feet of the find.

Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various contract items of work involved in the project and no
additional compensation will be allowed.

14-8.02 NOISE CONTROL
Conform to 14-8.02, "Noise Control" of the Standard Specifications, and these Special Provisions.

The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00 a.m.
shall not exceed 86 dba at a distance of 50-feet. This requirement in no way relieves the
Contractor from responsibility for complying with local ordinances regulating noise level.
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Said noise level requirement shall apply to all equipment on the jobor related to the job, including
but not limited to trucks, transit mixers or transient equipment that may or may not be owned by
the Contractor. The use of loud sound signals shall be avoided in favor of light warnings except
those required by safety laws for the protection of personnel.

Operation of construction equipment or noise generating activities shall be limited to the daytime
hours of 7:00 a.m. to 7:00 p.m. All internal combustion engines in use on site must be equipped
with the original manufacturer's silencers or their aftermarket equivalents in good working order.

Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various contract items of work involved in the project and no
additional compensation will be allowed.

14-11.02 DISCOVERY OF UNANTICIPATED ASBESTOS AND HAZARDOUS SUBSTANCES

NATURALLY OCCURING ASBESTOS (NOA)

Conform to Section 14-11.02, "Discovery of Unanticipated Asbestos and Hazardous Substances"
of the Standard Specifications, and these Special Provisions.

The Northern Sierra Air Quality Management District (NSAQMD) enforces the Statewide Asbestos
Airborne Toxic Control Measure (ATCM) for construction and grading operations (California Code
of Regulations, Title 17, Section 93105). This ATCM specifies the geologic map (The Chico
Quadrangle) to be used in determining its applicability.

The geologic map indicates the presence of ultramafic rock in the project area, so the likelihood of
encountering naturally occurring Asbestos (NOA) is high. The ATCM applies to this area, as well
as to any other area where ultramafic rock or serpentine is discovered during grading.

The following requirements shall apply to this project:

1. No person shall conduct any road construction or maintenance activities that disturb any area
that meet any criterion listed in subsections (b)(1) or (b)(2) unless all of the following conditions
are met.

(A) The Air Pollution Control Office (APCO) is notified in writing at least fourteen (14) days
before the beginning of the activity or in accordance with a procedure approved by the
district.

(B) All of the following dust control measures are implemented during any road construction
or maintenance activity:

1. Unpaved areas subject to vehicle traffic must be stabilized by being kept adequately
wetted, treated with a chemical dust suppressant, or covered with material that
contains less than 0.25 percent asbestos.

2. The speed of any vehicles and equipment traveling across unpaved areas must be no
more than fifteen(15) miles per hour unless the road surface and surrounding area is
sufficiently stabilized to prevent vehicles and equipment traveling more than 15 miles
per hour from raising dust that is visible crossing the project boundaries.

3. Storage piles and disturbed areas not subject to vehicular traffic must be stabilized by

being kept adequately wetted, treated with a chemical dust suppressant, or covered
with material that contains less than 0.25 percent asbestos; and

4. Activities must be conducted so that no track-out from any road construction project is
visible on any paved roadway open to the public.

(C) Equipment and operations must not raise any dust that is visible crossing the project
boundaries.

Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various contract items of work involved in the project and no
additional compensation will be allowed.
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14-11.03 HAZARDOUS WASTE MANAGEMENT

Conform to Section 14-11.03, “Hazardous Waste Management” of the Standard Specifications,
and these Special Provisions.

When the presence of asbestos or hazardous substances is not shown on the plans or indicated in
the specifications, and the Contractor encounters materials which the Contractor reasonably
believes to be asbestos or a hazardous substance as defined in Section 25914.1 of the Health and
Safety Code, and the asbestos or hazardous substance has not been rendered harmless, the
Contractor may continue work in unaffected areas reasonably believed to be safe. The Contractor
shall immediately cease work in the affected area and report the condition to the Engineer in
writing.

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or
hazardous substances including exploratory work to identify and determine the extent of the
asbestos or hazardous substance will be performed by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be considered a
right of way delay and the Contractor will be compensated for the delay in conformance with the
provisions in Section8-1.07, "Delays", of the Standard Specifications.

DIVISION Il EARTHWORK AND LANDSCAPE

SECTION 17 GENERAL

17-3.01 Vegetation Removal
Vegetation removal shall meet the following provisions:

1. Vegetation removal limits — the Contractor shall clear all vegetation on both sides of the road to
15 feet from the edge of pavement or edge of graded road except for the following situations:

a. If a fence or maintained landscaping exists parallel to the roadway, discontinue clearing
activities at fence line or at start of landscaping providing landscaping is over 2 feet from
the edge of pavement.

b. Landscaping encroaching over the pavement, roadside ditches and/or within 2’ of the edge
of pavement shall be removed with all trimming completed in a neat and clean manner.

c. No vegetation removal shall be done within 20’ of either side of the centerline of a water
course or wetland.

d. As directed in writing by the engineer.

2. Vegetation removal specifications.

a. Cut and remove all vegetation with a stem or trunk size less than 6-inches in diameter.
Resulting stumps shall be less than 3" in height and shall not pose a tire or walking hazard.
The work includes the removal of all grasses and other annual vegetation as well as
heavier brush and small trees. All grasses and brush shall be cut to a height no greater
than 3-inches above ground.

b. Specific vegetation requirements:

i.  Scotch Broom shall not be cut or chipped but shall be removed with plant and roots
intact and transported to the disposal site.

ii. Remove all Manzanita and non-sprouting shrubs.

ii.  Mow or weed-whack all Blackberry to a height no greater than 3-inches above ground
and then spray with an approved herbicide.
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iv.  Cut and spray or remove all sprouting shrubs including but not limited to Buckbrush,
Deer Brush, and Christmas Berry, and spray with an approved herbicide.

v.  Willows or riparian shrubs may be mowed or cut but do not spray with herbicide.

c. Any material left on site from mastication must be within the County right-of-way, be no
larger than 1”7 in diameter and 3” in length, and no deeper than 3” above the underlying soil.

d. Any material left on site from chipping must be within the County right-of-way and no
deeper than 3” above the underlying soil.

e. No masticated materials or chips shall be placed on slopes steeper than 2:1

f. All other cleared vegetation, mastication material, and chips shall be removed from clearing
sites within 5 days of cutting and shall become the property of the contractor. All disposal
shall be offsite and shall be the sole responsibility of the contractor.

g. All trees, of any size remaining within the vegetation removal areas after vegetation
removal is complete shall be limbed-up to a height not less than 15-feet above ground
level.

h. All branches and limbs overhanging the road traveled way shall be cut or trimmed to
provide a 15-foot vertical clear space.

i. Remove all dead and down branches and trunks, duff greater than 3” thick, and trash/litter
up to 20 pounds per item. Downed trees of any diameter that extend past the limits of the
vegetation removal area shall be cut at the limit line and the section within the vegetation
removal area removed.

j-  Contractor may work on any Vegetation Removal Roads in any order, roads do not have to
be completed in the order listed on the Bid Form. Contractor may work on multiple roads at
the same time.

k. Sweeping shall be done at the end of each day as a minimum, and as required to remove
any loose materials resulting from the work. Contractor shall clear roadways, driveways,
ditches and gutters of any materials resulting from the work.

I.  All disturbed soil shall be contained with an Engineer approved erosion control measure.

m. Contractor shall notify the Public Works Inspector of any large items of trash or other
discarded items that are encountered within vegetation removal areas. It shall not be the
Contractor’s responsibility to dispose of any single item over 20 pounds.

17-3.01A Developed Area Requirements

The requirements for vegetation removal on the roads shown in the following table are the same as
are detailed in Section 17, except that:

All cleared vegetation, mastication material, and chips shall be completely removed from the
County right-of-way and shall be disposed of by Contractor. No cleared vegetation, mastication
material, or chips of any size shall be left in the County right-of-way to any depth above ground
level. All disposal shall be off site and is the sole responsibility of the contractor.

1 Charles Dr 15 Horton St

4 East Empire St 16 Lasso Loop
13 | Devonshire Circle 17 Quiet Way
14 | Easy St

18 | Siesta Dr
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17-3.02 Damage to Preserved Vegetation

Any damage to remaining trees/landscape due to vegetation removal activities shall be reported to
the Engineer as soon as possible so that prompt remedial action can be taken.

If due to, or for any reason related to the Contractor’s operations, any tree, shrub, ground cover or
herbaceous vegetation designated to be protected is destroyed, disfigured, or damaged to the
extent that continued life is questionable as determined by the Engineer, it shall be removed and
replaced by the Contractor. Damage which may require replacement of vegetation includes torn or
broken bark, stripping, broken branches, exposed root systems, cut root systems, poisoned root
systems, compaction of surface soil and roots, puncture wounds, drastic reduction of surface roots
or leaf canopy, changes in grade greater than 6 inches, or any other changes to the site that may
jeopardize the survival or health of the vegetation to be preserved.

17-3.03 Public interaction and notification

Contractor is required to post a written notice informing the public of upcoming vegetation removal
48 hours in advance of starting work on each road. The notice shall show Contractor’s contact
details. The notice shall be placed on barricades/sandwich boards or an Engineer approved
equivalent and shall be easily visible by the public. The notice shall be submitted to the Engineer
for approval before posting. Contractor shall also place changeable message signs at main
entry points to each Vegetation Removal Road 48 hours in advance of removal activities.
The changeable message signs shall show a description of the work and its duration.

17-3.04 PAYMENT

Lengths shown on the Bid Form are approximate. The segment of the Vegetation Removal Road to
be cleared will be from “From” to “To”.

The lump sum payments for bid items 1-18 shall include full compensation for all labor, materials,
notifications, changeable message signs, tools, equipment and incidentals for completing all
vegetation removal work and shall cover removal and disposal of vegetation, slash, brush, trees
less than 6” DBH, downed trees of any size and litter/trash. The lump sum payments shall also
cover traffic control, limbing, erosion control measures, public outreach, off haul of material, clean-
up, sweeping, dust control and any other items necessary to complete the work.

No payments for partial completion of Bid Items 1-18 will be made. County will pay the full
lump sum price for each of Bid Items 1-18 when the entire section from “From” to “To” as
listed on the Bid Form for that road is completed.
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LIST OF VEGETATION REMOVAL AREAS

2 Vegetation Sw
£ Removal g é From To
2 Road 4=
1 Charles Dr 0.680 | Loma Rica Dr End County Maintained
2 | Coyote St 0.500 | Nevada City Limit N. Bloomfield Rd
3 | Duggans Rd 2.003 | Wolf Rd Lime Kiln Rd
4 | East Empire St 0.820 | Highway 174 Grass Valley City Limit
5 | Jones Bar Rd 1.922 | Newtown Rd End County Maintained
6 | Meadow Dr 1.679 | Highway 174 End County Maintained
7 | Pasquale Rd 5.694 | Red Dog Rd Banner Quaker Hill Rd
8 | Quaker Hill Cross Rd 1.910 | Red Dog Rd Banner Quaker Hill Rd
9 | Scotts Flat Rd 4.020 | Highway 20 End County Maintained
10 | Scotts Valley Rd 1.020 | Willow Valley Rd Scotts Flat Rd
11 | Wet Hill Rd 0.680 | Cement Hill RD N. Bloomfield Rd
Penn Valley Roads:
12 | Cattle Dr 0.470 | Highway 20 West End of Gravel Section
13 | Devonshire Circle 0.720 | Spenceville Rd Devonshire Circle
14 | Easy St 0.490 | Penn Valley Dr Penn Valley Dr
15 | Horton St 0.310 | Penn Valley Dr Lasso Loop
16 | Lasso Loop 0.689 | Horton St Horton St
17 | Quiet Way 0.080 | Siesta Way End County Maintained
18 | Siesta Dr 0.750 | Easy St Easy St
TOTAL MILES 24.437
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NOTICE TO BIDDERS:

THE FOLLOWING CONTRACT SECTION IS INCLUDED
AS A SAMPLE
FOR INFORMATION ONLY
AND IS NOT TO BE

COMPLETED WITH BID
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COUNTY OF NEVADA
STATE OF CALIFORNIA

CONTRACT

FOR

2026 Vegetation Removal 2

COUNTY PROJECT NO. 715007

X X, 2026

(Standard Public Works Contract)
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COUNTY OF NEVADA
DEPARTMENT OF PUBLIC WORKS

PERFORMANCE BOND
(To Accompany Contract)

Bond No.

WHEREAS, the County of Nevada, acting by and through the Department of Public Works, has
awarded to Contractor

hereafter designated as the “Contractor”, a contract for the work described as follows:
2026 Vegetation Removal 2

AND WHEREAS, the Contractor is required to furnish a bond in connection with said contract,
guaranteeing the faithful performance thereof:

NOW, THEREFORE, we the undersigned Contractor and Surety are held firmly bound to the
County of Nevada in the sum of

dollars
(% ), to be paid to said County or its certain attorney, its successors and
assigns: for which payment, well and truly to be made, we bind ourselves, our heirs, executors and
administrators, successors or assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That if the above bound Contractor, its heirs, executors, administrators, successors or assigns,
shall in all things stand to and abide by, and well and truly keep and perform the covenants,
conditions and agreements in the foregoing contract and any alteration thereof made as therein
provided, on his or their part to be kept and performed at the time and in the manner therein
specified, and in all respects according to their intent and meaning, and shall indemnify and save
harmless the County of Nevada, its officers and agents, as therein stipulated, then this obligation
shall become and be null and void; otherwise it shall be and remain in full force and virtue.

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this day of
, 20

Contractor Surety (SEAL)

By By: Attorney-in-Fact

Name Name

Title For correspondence or claims relating to

this bond, contact the surety at the
following address and telephone number:

NOTE: Signatures of those executing for the surety must be properly acknowledged.
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CERTIFICATE OF ACKNOWLEDGEMENT
State of California, County of Nevada

On this day of in the year 20 ___ before me

personally appeared , personally
Attorney-in-fact

known to me (or proved to me on the basis of satisfactory evidence) to be the person whose name

is subscribed to this instrument as the attorney-in-fact of

and acknowledged to me that he/she subscribed the name of the said company thereto as surety,
and his/her own name as attorney-in-fact.

(SEAL)

Notary Public
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COUNTY OF NEVADA
DEPARTMENT OF PUBLIC WORKS

PAYMENT BOND
(Section 3247, Civil Code)

WHEREAS, The County of Nevada, acting by and through the Department of Public Works,
hereafter referred to as “Obligee”, has awarded to Contractor ,
hereafter designated as the “Contractor”, a contract for the work described as follows:

2026 Vegetation Removal 2

AND WHEREAS, said Contractor is required to furnish a bond in connection with said contract, to
secure the payment of claims of laborers, mechanics, materialmen and other persons as provided
by law.

NOW, THEREFORE, we the undersigned Contractor and Surety are bound unto the Obligee in the
sum of dollars ($ ),
for which payment, we bind ourselves, jointly and severally.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That if said Contractor or its subcontractors shall fail to pay any of the persons named in Civil Code
Section 3181, or amounts due under the Unemployment Insurance Code with respect to work or
labor performed by such claimant, or any amounts required to be deducted, withheld, and paid over
to the Franchise Tax Board for the wages of employees of the Contractor and his subcontractors
pursuant to Section 18806 of the Revenue and Taxation Code, with respect to such work and labor,
that the surety herein will pay for the same in an amount not exceeding the sum specified in this
bond, otherwise the above obligation shall be void. In case suit is brought upon this bond, the
surety will pay a reasonable attorney’s fee to be fixed by the court.

This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 as to
give a right of action to such persons or their assigns in any suit brought upon this bond.

Dated: , 20

Contractor Surety (SEAL)
By By: Attorney-in-Fact

Name Name

Title For correspondence or claims relating to

this bond, contact the surety at the
following address and telephone number:

NOTE: Signatures of those executing for the surety must be properly acknowledged.
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CERTIFICATE OF ACKNOWLEDGEMENT
State of California, County of Nevada

On this day of in the year 20 ___ before me

personally appeared , personally
Attorney-in-fact

known to me (or proved to me on the basis of satisfactory evidence) to be the person whose name

is subscribed to this instrument as the attorney-in-fact of

and acknowledged to me that he/she subscribed the name of the said company thereto as surety,
and his/her own name as attorney-in-fact.

(SEAL)

Notary Public
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COUNTY OF NEVADA
STATE OF CALIFORNIA

CONTRACT

THIS CONTRACT, made this by and between the COUNTY OF NEVADA,
hereinafter referred to as County and , hereinafter referred to as Contractor.

WITNESSETH: That the County and Contractor, for the consideration hereinafter mentioned, agree
as follows:

ARTICLE I: DEFINITIONS

Wherever used in these general conditions or in the other contract documents the following terms
have the meanings indicated which are applicable to both the singular and plural thereof:

Act of God

"Act of God" means an earthquake or flood, or other cataclysmic phenomenon of nature. A rain,
windstorm, high water or other natural phenomenon of unusual intensity for the specific locality of
the work, which might reasonably have been anticipated from historical records of the general
locality of the work, shall not be construed as an Act of God.

Addenda
Written or graphic instruments issued prior to the opening of bids which clarify, correct or change
the bidding documents.

Application for Payment

The form accepted by County which is to be used by Contractor in requesting progress or final
payments and which is to include such supporting documentation as is required by the contract
documents.

Calendar Days
Consecutive days of the month including Saturdays, Sundays and holidays. A calendar day shall
be the 24 hours running from midnight to the next midnight.

Change Order

A document, which is signed by Contractor and County and authorizes an addition, deletion or
revision in the work, or an adjustment in the contract price or the contract time, issued on or after
the effective date of the contract.

Contract Documents
The written agreement covering the performance of the work and the furnishing of labor, materials
and equipment in construction of the work. The agreement shall be construed to include the

1. Invitation to Bid

2. Instructions to Bidders

3. Contractor's Bid (including documentation accompanying the Bid and any post-bid
documentation submitted prior to the Notice of Award

4. Contract

5. Addenda which pertain to the Contract

6. The Bonds

7. Any supplementary conditions or any and all written agreements amending or extending
the work, time or price contemplated

8. The Plans and Specifications and Drawings as identified in the Contract

9. Certificates of Insurance

10. Other:
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Contract Price

Either the total lump sum bid of the Contractor or the total of the unit price bids of the Contractor
extended based upon the estimated quantities set forth in the bid, or combinations thereof, plus or
minus any adjustments made in accordance with the contract.

Contractor
The person or persons, co-partnership, joint venturers or corporation who have entered into a
contract with County as party or parties of the second part and/or their legal representatives.

Contractor's Plant and Equipment
Everything, except labor, brought onto the site by the Contractor in order to carry out the work, but
not to be incorporated in the work.

County

The County of Nevada and any person or persons to whom the power belonging to County shall be
duly designated including but not limited to an engineer or architect. Only those persons
designated in writing by the County Administrator or Director of the department overseeing the
project shall have authority to act on behalf of County.

Day
A calendar day of 24 hours, except when preceded by "working", as defined below.

Defective

An adjective which when modifying the word "work" refers to work that is unsatisfactory, faulty or
deficient, or does not conform to the contract documents, or does not meet the requirements of any
inspection, reference standard, test or approval referred to in the contract documents, or has been
damaged (unless responsibility for the protection thereof has been assumed by County).

Directed

"Directed", "designated", "permitted", "required", "accepted", and words of like import, wherever and
in whatever manner used means as directed, designated, permitted, required, and accepted by
County.

Director
"Director" shall mean the Director of the department overseeing the project.

Drawings
The drawings which show the character and scope of the work to be performed and which have
been prepared or approved by County and are referred to in the contract documents.

Effective Date of the Contract

The date indicated in the Contract on which it becomes effective, but if no such date is indicated it
means the date on which the Contract is signed and delivered by the last of the two parties to sign
and deliver.

Engineer

The person specifically designated in writing by County to function as staff adviser and/or
consultant to County on engineering matters relating to this contract. Only those persons
designated by County, in writing, shall have authority to act for County in the administration of this
contract. Said written designation shall be signed by the County Administrator or Director of the
department overseeing the project.

Equal
A device, material, equipment, technique or method that conforms to the intent of that specified or
indicated on the Drawing.

Field Order
A written order issued by County which orders minor changes in the work but which does not
involve a change in the contract price or the contract time.
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Final Acceptance, Date of

The date when all final punch list items are corrected, the final inspection has been completed and
when the governing body and/or funding agency formally accepts the project as complete. This
date will be used to establish the start date of the one-year warranty period for the contract.

Laboratory
The designated testing laboratory authorized by County to test materials and work involved in the
contract.

Lien
Any claim by a person entitled to file a stop notice pursuant to the provisions of California Civil Code
Sections 3179, et seq.

Notice of Award

The written notice by County to the apparent successful bidder stating that upon compliance by the
apparent successful bidder with the conditions precedent enumerated therein, within the time
specified, County will sign and deliver the Contract.

Notice to Proceed

A written notice given by County to Contractor fixing the date on which the contract time will
commence to run and on which Contractor shall start to perform Contractor's obligations under the
Contract Documents.

Partial Completion
Placing a portion of the work in service for the purpose for which it is intended (or a related
purpose) before reaching completion of all the work.

Person
Includes firms, companies and corporations.

Project
The total construction which is required by the Contract Documents which may be all of the work or
a part as indicated in the Contract Documents.

Schedule of Values
A list of divisions of the total scope of work under the contract made by the Contractor and
approved by the County for purposes of progress payments.

Shall
"Shall" or "will", whenever used, is mandatory.

Shop Drawings

All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by or
for Contractor to illustrate some portion of the work and all product data illustrations, brochures,
standard schedules, performance charts, instructions, diagrams, samples, and other information
prepared by a supplier and submitted by Contractor to illustrate material or equipment for some
portion of the work.

Special Provisions

Those portions of the Contract Documents consisting of written technical descriptions of materials,
equipment, construction systems, standards and workmanship as applied to the work and certain
administrative details applicable thereto.

Standard Specifications

Specifications which are authored and authorized by a particular industry or agency which may be
incorporated by reference. Where so incorporated, they are incorporated for use of technical data
and specifications only. If there is a conflict between the standard specifications and express terms
of this contract, the provisions set forth in the contract shall prevail.
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Subcontractor

An individual, firm or corporation having a direct contract with Contractor or with any other
subcontractor for the performance of a part of the work at the site.

Substitute

A device, material, equipment, technique or method of construction that differs from that intended or
indicated on the Drawings.

Sufficient:

"Sufficient", "necessary", "proper", "acceptable", "satisfactory", "desirable", and words of like import,
wherever and in whatever manner used, with or without reference to the County, means sufficient,
necessary, proper, acceptable, satisfactory and desirable in the judgment of the County.

Supplementary Conditions
An addition to the Contract Documents which supplements the main Contract.

Underground Facilities

All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or other such facilities
or attachments, and any encasements containing such facilities which have been installed
underground to furnish any of the following services or materials: electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, sewage and drainage
removal, traffic or other control systems or water.

Unit Price Work
Work to be paid for on the basis of unit prices.

Work

The entire completed construction or the various separately identifiable parts thereof required to be
furnished under the Contract Documents. Work is the result of performing services, furnishing labor
and furnishing and incorporating materials and equipment into the construction, all as required by
the Contract Documents.

Working Day

A working day is any day except Saturdays, Sundays, or legal holidays and days on which the
Contractor is specifically required by Special Provisions, by any labor contract, or by law, to
suspend construction operations. Also excepted is any day on which the Contractor is prevented
by inclement weather conditions resulting therefrom, or other phenomena of nature from proceeding
with at least seventy-five percent (75%) of the normal labor and equipment force for at least five (5)
hours toward completion of the current controlling item on the accepted project schedule. Should
the conditions prevent the work from beginning at the usual starting time, or prevent the Contractor
from proceeding with seventy-five percent (75%) of the normal labor and equipment force for a
period of at least five (5) hours, and the crew is dismissed as a result thereof, Contractor will not be
charged for a working day whether or not conditions change so that the major portion of the day
could be considered to be suitable for work on the controlling item.

ARTICLE Il: SCOPE OF WORK

Contractor, at Contractor's own proper costs and expense, shall do all the work and furnish all the
materials necessary to construct and/or reconstruct and complete in good workmanlike and
substantial manner and to the satisfaction of the County, the following: 2026 VEGETATION
REMOVAL 2, which shall be completed in accordance with this Contract, the Invitation to Bid, the
Instructions to Bidders, the Plans and Specifications and Drawings, and all other contract
documents attached hereto and which are incorporated herein by reference and made a part of this
Contract as if set forth in full.

64



ARTICLE lll: CONTRACT TIME

Contractor will start work to be performed under this Contract within 7 days after the Contractor is
instructed in writing by County to proceed with the work. Said work shall be diligently prosecuted to
completion. 2026 VEGETATION REMOVAL 2 work shall be completed and ready for
acceptance by January 31, 2027 as described on the Notice to Proceed. When any period of
time is referred to in the contract documents by days, it will be computed to exclude the first and
include the last day of such period. If the last day of any such period falls on a Saturday or Sunday
or on a day made a legal holiday by the law of the applicable jurisdiction, such day will be omitted
from the computation.

ARTICLE IV: CHANGE OF CONTRACT TIME

Change by Change Order

The contract time may only be changed by change order. A request for an extension or shortening
of the contract time shall be based on written notice delivered by the party making the request to
County promptly after the occurrence of the event giving rise to the request and stating the general
nature of the request. Notice of the extent of the request with supporting data shall be delivered to
County and shall be accompanied by the written statement that the adjustment requested is the
entire adjustment to which the requesting party has reason to believe it is entitled as a result of the
occurrence of said event. No request for an adjustment in the contract time will be valid if not
submitted in accordance with the requirements of this paragraph.

Contract Time May Be Extended

The contract time will be extended in an amount equal to time lost due to delays beyond the control
of Contractor if the request is made therefor as provided in this Article. Such delays shall include,
but not be limited to, acts of neglect by County or others performing additional work, or to fires,
floods, labor disputes, epidemics, abnormal weather conditions or acts of God.

Delay and Price Change

All time limits stated in the contract documents are of the essence. There shall be no adjustment of
contract price due to delays which are not caused by the County, including but not limited to delays
for fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God and the acts
of any other person or entity. The provisions of this Article shall not exclude recovery for damages
for delay which is caused by the County.

Delays in Completion of the Work

1. Notice of Delays

Whenever the Contractor foresees any delay in the prosecution of the work, and in any event
immediately upon the occurrence of any delay which the Contractor regards as unavoidable,
Contractor shall notify County in writing of the probability of the occurrence of such delay and its
cause in order that County may take immediate steps to prevent, if possible, the occurrence or
continuance of the delay or, if this cannot be done, may determine whether the delay is to be
considered avoidable or unavoidable, how long it continues, and to what extent the prosecution
and completion of the work are to be delayed thereby. It will be assumed that any and all
delays which have occurred in the prosecution and completion of the work have been avoidable
delays, except such delays as shall have been called to the attention of County at the time of
their occurrence and found by County to have been unavoidable. The Contractor shall make no
requests for extensions of time as to delay not called to the attention of County at the time of its
occurrence.

2. Avoidable Delays
Avoidable delays in the prosecution or completion of the work shall include all delays which in
the opinion of County would have been avoided by the exercise of care, prudence, foresight and
diligence on the part of the Contractor or Contractor's subcontractors.

65



3. Unavoidable Delays

Unavoidable delays in the prosecution or completion of the work shall include all delays which,
in the opinion of County, result from causes beyond the control of the Contractor and which
could not have been avoided by the exercise of care, prudence, foresight and diligence on the
part of the Contractor or the subcontractors and/or any suppliers. Delay in completion due to
contract modifications ordered by County and unforeseeable delays in the completion of work or
interference by other contractors employed by County will be considered unavoidable delays
insofar as they interfere with the Contractor's completion of the work.

Extension of Time

1. Avoidable Delays
In case the work is not completed in the time specified, including such extensions of time as
may have been granted for unavoidable delays, the Contractor will be assessed damages for
delay in accordance with the liquidated damages provision. The County, however, shall have
the right to grant an extension of time for avoidable delay if it is deemed in County's best
interest to do so. During such extension of time, the Contractor will be charged for engineering
and inspection services and other costs but will not be assessed damages for the delay.

2. Unavoidable Delays
For delays which County considers to be unavoidable, the Contractor shall, pursuant to
Contractor's application, be allowed an extension of time beyond the time herein set forth,
proportional to such delay or delays, in which to complete the contract. During such extension
of time, neither extra compensation for engineering and inspection provided nor damages for
delay will be charged to the Contractor.

Liquidated Damages

County and Contractor recognize that time is of the essence and that County will suffer financial
loss if the work is not completed within the time specified above, plus any extensions thereof
allowed in accordance with this contract. They also recognize the delays, expense and difficulties
involved in proving the actual loss suffered by County if the work is not completed on time.
Accordingly, instead of requiring any such proof, and due to impracticality and difficulty of
ascertaining exact damages caused by delay, County and Contractor agree that as liquidated
damages for delay (but not as a penalty) the Contractor shall pay the County of Nevada the sum of
$2,800 per day if bid is under $200,000 or $3,600 per day if bid is over $200,000, for each and
every calendar day’s delay in finishing the work in excess of the number of working days prescribed
above. Such damages shall only be payable by Contractor to County if the delay is a result of the
failure of Contractor to timely perform on its part and not occasioned by the County or any State or
Federal agency. In case of joint responsibility for delay in the final completion of the work, where
two or more separate contracts are in force at the same time and cover work at the same site,
liquidated damages assessed against any one Contractor will be based upon the individual
responsibility of that Contractor for the delay as determined by, and in the judgment of, County.
County shall have the right to deduct the liquidated damages from any money in its hands,
otherwise due, or to become due, to Contractor, or to sue for and recover compensation for
damages for nonperformance of this contract within the time stipulated. It is acknowledged that the
subject contract is a public project which is subject to the provisions of the Public Contracts Code.
Accordingly, County has determined and the Contractor acknowledges that the liquidated damages
as established herein are governed by the provisions of Government Code Section 53069.85 and
are predicated upon the reasonable damages accruing to County stemming from any delay in the
completion of this project.
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ARTICLE V: CONTRACT PRICE

County shall pay Contractor for performance of the work in accordance with the Contract
Documents in current funds as follows: Dollars

($ )

ARTICLE VI: CHANGE OF CONTRACT PRICE

Contract Price

The contract price constitutes the total compensation (subject to authorized adjustments) payable to
Contractor for performing the work. All duties, responsibilities and obligations assigned to or
undertaken by Contractor shall be at Contractor's expense without change in the contract price.

Change by Change Order

The contract price may only be changed by a written change order. Any request for an increase or
decrease in the contract price shall be based on written notice delivered by the party making the
request to the other party prior to the commencement of any extra work. Said request shall state
the exact nature of the request.

Data regarding any change shall be delivered by Contractor prior to commencing extra work and
shall be accompanied by Contractor's written statement that the amount requested covers all
amounts (direct, indirect and consequential) to which the Contractor is entitled as a result of the
extra work to be done. If said request is granted, County will issue a written change order therefor.
No request for an adjustment in the contract price will be valid if not submitted in advance and in
accordance with this paragraph.

Determination of Change in Contract Price
The value of any work covered by a change order or of any request for an increase or decrease in
the contract price shall be determined in one of the following ways:

1. Where the work involved is covered by unit prices contained in the contract documents, by
application of unit prices to the quantities of the items involved (subject to the provisions regarding
unit price work set forth below).

2. By mutual agreement, and if there is no mutual agreement, No. 3 directly below shall apply.

3. On the basis of the cost of the work determined as provided below plus a Contractor's fee for
overhead and profit as provided below.

Cost of the Work

The term "cost of the work" means the sum of all costs necessarily incurred and paid by Contractor
in the proper performance of the extra work required or permitted under a change order. Except as
otherwise may be agreed to in writing by County, such costs shall be in amounts no higher than
those prevailing in the locality of the project and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the work
under schedules of job classifications agreed upon by County and Contractor. Payroll costs for
employees not employed full time on the work shall be apportioned on the basis of their time spent
on the work. Payroll costs shall include salaries and wages plus the cost of fringe benefits which
shall include social security contributions, unemployment, excise and payroll taxes, workers'
compensation, health and retirement benefits, sick leave, vacation and holiday pay applicable
thereto. Such employees shall include superintendents and foremen at the site. The expenses of
performing work after regular working hours, on Saturday, Sunday or legal holidays, shall be
included in the above to the extent authorized by County in writing.

2. Cost of all materials and equipment furnished and incorporated in the work, including costs of
transportation and storage thereof, and suppliers' field services required in connection therewith.
All cash discounts shall accrue to Contractor unless County deposits funds with Contractor with
which to make payments, in which case the cash discounts shall accrue to County. All trade
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discounts, rebates and refunds and all returns from sale of surplus materials and equipment shall
accrue to County, and Contractor shall make provisions so that they may be obtained.

3. Payments made by Contractor to the subcontractors for work performed by subcontractors. If
required by County, Contractor shall obtain competitive bids from subcontractors acceptable to
Contractor and shall deliver such bids to County who will then determine which bids will be
accepted. If a subcontract provides that the subcontractor is to be paid on the basis of cost of the
work plus a fee, the subcontractor's cost of the work shall be determined in the same manner as
Contractor's cost of the work. All subcontracts shall be subject to the other provisions of the
contract documents insofar as applicable.

4. Costs of special consultants (including engineers, architects, testing laboratories, surveyors,
and accountants) employed for services specifically, and only, related to the work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation, travel and subsistence expenses of Contractor's
employees incurred in discharge of duties connected with the work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities at the site and hand tools not owned by the
workers, which are consumed in the performance of the work, and cost, less market value of such
items used but not consumed which remain the property of Contractor.

c. Rentals of all construction equipment and machinery and the parts thereof whether rented from
Contractor or others in accordance with rental agreements approved by County, and the costs of
transportation, loading, unloading, installation, dismantling and removal thereof, all in accordance
with terms of said rental agreements. The rental of any such equipment, machinery or parts shall
cease when the use thereof is no longer necessary for the work.

d. Sales, consumer, use or similar taxes related to the work, and for which Contractor is liable,
imposed by laws and regulations.

e. Deposits lost for causes other than negligence of Contractor, any subcontractor or anyone
directly or indirectly employed by any of them or for whose acts any of them may be liable, and
royalty payments and fees for permits and licenses.

f. Losses and damages (and related expenses), not compensated by insurance or otherwise, to
the work or otherwise sustained by contractor in connection with the performance and furnishing of
the work (except losses and damages within the deductible amounts of property insurance
established by County), provided they have resulted from causes other than the negligence of
Contractor, any subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with the written
consent and approval of County. No such losses, damages and expenses shall be included in the
cost of the work for the purpose of determining Contractor's fee. If, however, any such loss or
damage requires reconstruction and Contractor is placed in charge thereof, Contractor shall be paid
for services a fee proportionate to that stated below under Contractor's fee.

g. The cost of utilities, fuel and sanitary facilities at the site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the site,
expressage and similar petty cash items in connection with the work.

i. Cost of premiums for additional bonds and insurance required because of changes in the work
and premiums for property insurance coverage within the limits of the deductible amounts
established by County in this contract.

Not Included in Cost of the Work
The term "cost of the work" shall not include any of the following:

1. Payroll costs and other compensation of Contractor's officers, executives, principals (of
partnership and sole proprietorships), general managers, engineers, architects, estimators,
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attorneys, auditors, accountants, purchasing and contracting agents, expeditors, timekeepers,
clerks and other personnel employed by Contractor whether at the site or in Contractor's principal or
a branch office for general administration of the work and not specifically included in the agreed
upon schedule of job classifications referred to in this contract or specifically covered above under
costs of special consultants, all of which are to be considered administrative costs covered by the
Contractor's fee.

2. Expenses of Contractor's principal and branch offices other than Contractor's office at the site.

3. Any part of Contractor's capital expenses, including interest on Contractor's capital employed for
the work and charges against Contractor for delinquent payments.

4. Cost of premiums for all bonds and for all insurance whether or not Contractor is required by the
contract documents to purchase and maintain the same (except for the cost of premiums
specifically covered above).

5. Costs due to the negligence of Contractor, any subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not limited to,
the correction of defective work, disposal of materials or equipment wrongly supplied and making
good any damage to property.

6. Other overhead or general expense costs of any kind and the costs of any item not specifically
and expressly included herein.

Contractor's Fee
The Contractor's fee allowed to Contractor for overhead and profit shall be determined by a fee
based on the following percentages of the various portions of the cost of the work:

a. For all allowable costs of the work incurred under the paragraphs dealing with payrolled
employees and costs of materials and equipment, the Contractor's fee shall be fifteen percent;

b. For all allowable costs of the work incurred under the paragraph dealing with work done by
subcontractors, the Contractor's fee shall be five percent; and if a subcontract is on the basis of cost
of the work plus a fee, the maximum allowable to Contractor on account of overhead and profit of all
subcontractors shall be fifteen percent, for a total add-on of twenty percent.

c. No fee shall be payable on the basis of costs itemized under paragraphs dealing with special
consultants, supplemental costs and/or costs not included in cost of the work.

d. The amount of credit to be allowed by Contractor to County for any such change which results
in a net decrease in cost will be the amount of the actual net decrease plus a deduction in
Contractor's fee by an amount equal to ten percent of the net decrease; and

e. When both additions and credits are involved in any one change, the adjustment in Contractor's
fee shall be computed on the basis of the net change in accordance with paragraphs 2(a) through
2(d) above.

Cost Breakdown
Whenever the cost of any work is to be determined as set forth herein, Contractor will submit, in
form acceptable to County, an itemized cost breakdown together with supporting data.

Cash Allowances

It is understood that Contractor has included in the contract price all allowances so named in the
contract documents and shall cause the work so covered to be done by such subcontractors or
suppliers and for such sums within the limit of the allowances as may be acceptable to County.
Contractor agrees that:

1. The allowances include the cost to the Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the site, and all applicable
taxes; and
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2. Contractor's cost for unloading and handling on the site, labor, installation costs, overhead,
profit and other expenses contemplated for the allowances have been included in the contract price
and not in the allowances. No demand for additional payment on account of any thereof will be
valid.

Prior to final payment, an appropriate change order will be issued to reflect actual amounts due
Contractor on account of work covered by allowances, and the contract price shall be
correspondingly adjusted.

Unit Price Work

Where the contract documents provide that all or part of the work is to be unit price work, initially
the contract price will be deemed to include for all unit price work an amount equal to the sum of the
established unit prices for each separately identified item of unit price work times the estimated
quantity of each item as indicated in the contract documents. The estimated quantities of items of
unit price work are not guaranteed and are solely for the purpose of comparison of bids and
determining an initial contract price. Determinations of the actual quantities and classifications of
unit price work performed by Contractor will be made by County. Each unit price will be deemed to
include an amount considered by Contractor to be adequate to cover Contractor's overhead and
profit for each separately identified item. Except for items shown on the bid sheet or in the
specifications as "contingency" items where no additional amounts will be allowable, where the
quantity of any item of unit price work performed by Contractor differs more than 25 percent from
the estimated quantity of such item indicated in the contract documents and there is no
corresponding adjustment with respect to any other item of work, and if either party believes that it
has incurred additional expense or reduced cost as a result thereof, either party may make a claim
for an increase or decrease in the contract price if the parties are unable to agree as to the amount
of any such increase or decrease.

Final Pay Quantities

When the estimated quantities for a specific portion of the work are designated on the plans as final
pay quantities, said estimated quantities shall be the final quantities for which payment for such
specific portion of the work will be made, unless the dimensions of said portions of the work shown
on the plans are revised by the Engineer. If such dimensions are revised, and such revisions result
in an increase or decrease in the quantities of such work, the final quantities for payment will be
revised in the amount represented by the changes in the dimensions. The estimated quantities for
such specific portion of the work shall be considered as approximate only and no guarantee is
made that the quantities which can be determined by computations, based on the details and
dimensions shown on the plans, will equal the estimated quantities. No allowance will be made in
the event that the quantities based on computations do not equal the estimated quantities.

When portions of an item have been designated on the plans as final pay quantities, portions not so
designated will be measured and paid for in accordance with the applicable provisions of the
Standard Specifications and Special Provisions.

In case of a discrepancy between the quantities shown on the plans as final pay quantities and the
quantity of the same item shown in the Engineer's Estimate, payment will be based on the final pay
guantities shown on the plans.

ARTICLE VII: PAYMENTS TO CONTRACTOR

Schedule of Values

The schedule of values established for the work will serve as the basis for progress payments and
will be incorporated into a form of application for payment acceptable to County. Progress
payments on account of unit price work will be based on the number of units completed.

Invoices

Invoices or applications for payment to the County shall be detailed and shall contain full
documentation of all work performed and all reimbursable expenses incurred. Where the scope of
work on the contract is divided into various tasks, invoices shall detail the related expenditures
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accordingly. Labor expenditures need documentation to support time, subsistence, travel and field
expenses. No expense will be reimbursed without adequate documentation. This documentation
will include, but not be limited to, receipts for material purchases, rental equipment and
subcontractor work.

Progress Payment

Once each month County shall cause an estimate to be made covering the work completed as of
the date of the estimate. No materials shall be paid for until incorporated into the work. If, however,
County reaches an agreement with Contractor to pay for materials and equipment not yet
incorporated into the work due to some special circumstances, then Contractor must show that the
materials or equipment were delivered and are suitably stored at the site or at another location
agreed to in writing. In that event, the payment shall be based on a bill of sale, invoice or other
documentation submitted by Contractor and warranting that County has received the materials and
equipment free and clear of all liens, charges, security interests and encumbrances (which are
hereinafter referred to as "liens") and evidence that the materials and equipment are covered by
appropriate property insurance and other arrangements to protect County's interest therein, all of
which will be satisfactory to County. The amount of retention with respect to progress payments will
be five percent (5%).

Amounts of Progress Payments
Prior to completion, progress payments will be in an amount equal to:

1. Ninety five percent (95%) of the work completed, and

2. Where applicable pursuant to the above, ninety percent (90%) of materials and equipment not
incorporated in the work but delivered and suitably stored, less in each case the aggregate of
payments previously made.

3. Thirty-five days after recording of the Notice of Completion but not later than 60 days after
completion of the work as defined in Public Contract Code Section 7107, and upon Contractor
providing all required documentation, County will pay an amount sufficient to increase total
payments to Contractor to one hundred percent (100%) of the contract price, less such amounts as
County shall determine in accordance with this contract. County reserves the right to retain such
funds as it shall determine in accordance with the contract documents to complete the work.

4. The Contractor may elect to receive 100% of payments due under this contract from time to
time, without retention of any portion of the payment by the public agency, by depositing securities
of equivalent value with County in accordance with the provisions of Section 22300 of the California
Public Contract Code; except that no such substitution shall be allowed where federal money is
funding the project and federal regulations or policies would prohibit such substitution of securities
for the retention. Securities eligible for investment shall include those listed in Section 16430 of the
California Government Code, or bank or savings and loan certificates of deposits. Such securities,
if deposited by the bidder, shall be valued by County whose decision on the valuation of the
securities shall be final. The bidder shall be the beneficial owner of any securities substituted for
money withheld and shall receive any interest thereon.

Contractor's Warranty of Title

Contractor warrants and guarantees that title to all work, materials and equipment covered by any
application for payment, whether incorporated in the project or not, will pass to County no later than
the time of payment free and clear of all liens.

Payment of Progress Payment

County will submit each progress pay estimate to Contractor. Upon receipt back from Contractor of
a signed copy of the pay estimate, County shall process the pay estimate for payment. The amount
approved by County will become due thirty (30) days after receipt of the signed progress pay
estimate. Said payment shall be made by County to Contractor unless County has knowledge of
claims or liens filed in connection with the work.
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Pursuant to Public Contract Code Section 20104.50, if the County fails to make any progress
payment within thirty (30) days after receipt of an undisputed and properly submitted payment
request it shall pay interest to Contractor at the legal rate set forth in subdivision (a) of Section
685.010 of the Code of Civil Procedure. "Progress payment" for purposes of this paragraph
includes all payments due Contractor except that portion of the final payment designated by the
contract as retention earnings.

Also, pursuant to Public Contract Code Section 20104.50, each payment request shall be reviewed
by County as soon as practicable after receipt for the purpose of determining that the payment
request is a proper payment request. Any payment request determined not to be a proper payment
request suitable for payment shall be returned to Contractor as soon as practicable, but not later
than seven (7) days after receipt. A request returned pursuant to this paragraph shall be
accompanied by a document setting forth in writing the reasons why the payment request is not
proper. The number of days available to County to make a payment without incurring interest
pursuant to Public Contract Code Section 20104.50 shall be reduced by the number of days by
which County exceeds the seven (7) day return requirement. A payment request shall be
considered properly executed if funds are available for payment of the payment request, and
payment is not delayed due to an audit inquiry by the financial officer of the County.

County's Recommendation of Payment

By County's recommending any payment, Contractor cannot conclude that County represents that
exhaustive or continuous on-site inspections have been made to check the quality or the quantity of
the work in the contract documents or that there may not be other matters or issues between the
parties that might entitle Contractor to be paid additionally by County or County to withhold payment
to Contractor.

County May Refuse to Make Payment

County may refuse to make payment of the full amount or any part if, in County's opinion, it would
be incorrect to make such payment. County may also refuse to make any such payment or,
because of subsequently discovered evidence or the results of subsequent inspections or tests,
nullify any such payment previously recommended, to such extent as may be necessary in County's
opinion to protect County from loss because:

1. The work is defective, or completed work has been damaged requiring correction or
replacement,

2. The contract price has been reduced by written amendment or change order,
3. Contractor has been required to correct defective work or complete work, or

4. Of County's actual knowledge of the occurrence of any of the events enumerated in paragraphs
relating to suspension of work and termination.

County may refuse to make payment of the full amount because claims have been made against
County on account of Contractor's performance or furnishing of the work or liens have been filed in
connection with the work or there are other items entitling County to a set-off against the amount
recommended, but County must give Contractor immediate written notice stating the reasons for
such action.

Completion and Final Inspection

When Contractor considers the entire work ready for its intended use, Contractor shall notify County
in writing that the entire work is completed. Within a reasonable time thereafter, County and
Contractor shall make an inspection of the work to determine the status of completion. If County
does not consider the work complete, County will notify Contractor in writing giving the reasons
therefor. If County considers the work incomplete, County will prepare and deliver a list of items to
be completed or corrected before final payment. Contractor shall immediately take such measures
as are necessary to complete or correct the listed items.

Acceptance and Final Application for Payment
After Contractor has completed all such measures to remedy deficiencies to the satisfaction of
County and delivered all maintenance and operating instructions, schedules, guarantees, bonds,
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certificates of inspection, marked-up record documents, property owner's releases and other
documents, all as required by the contract documents, and after County has indicated that the work
is acceptable, Contractor may make application for final payment. The final application for payment
shall be accompanied by all documentation called for in the contract documents, together with
complete and legally effective receipts, releases or waivers (satisfactory to County) from all
subcontractors or material suppliers and an affidavit of Contractor that the releases and receipts
include all labor, services, material and equipment for which a lien could be filed, and that all
payrolls, material and equipment bills, and other indebtedness connected with the work for which
County or County's property might in any way be responsible, have been paid or otherwise
satisfied; and consent of the surety, if any, to final payment. If any subcontractor or supplier fails to
furnish a release or receipt in full, or if a stop notice has been filed, Contractor may furnish a bond
or other collateral satisfactory to County to indemnify County against any lien.

Final Payment

If, on the basis of County's review of the final application for payment and accompanying
documentation, all as required by the contract documents, County is satisfied that Contractor's
obligations under the contract documents have been fulfilled, County will, within seven (7) days
after receipt of the final application for payment, process the application for payment. Otherwise,
County will return the application to Contractor, indicating in writing the reasons for refusing to make
final payment, in which case Contractor shall make the necessary corrections and resubmit the
application. Thirty-five days after presentation to County of the application and accompanying
documentation, in appropriate form and substance, but no later than 60 days after completion of the
project as defined in Public Contract Code Section 7107, or thirty-five (35) days after recording of a
Notice of Completion, whichever date is later, the full retention will become due and will be paid by
County to Contractor.

Delay in Completion Through No Fault of Contractor

If, through no fault of Contractor, final completion of the work is significantly delayed and if County
so confirms, County shall, upon receipt of Contractor's final application for payment, and without
terminating the Contract, make payment of the balance due for that portion of the work fully
completed and accepted. If the remaining balance to be held by County for work not fully
completed or corrected is less than the retainage stipulated in the contract, and if the appropriate
bonds have been furnished, the written consent of the surety to the payment of the balance due for
that portion of the work fully completed and accepted shall be submitted by Contractor to County
with the application for such payment. Such payment shall be made under the terms and
conditions governing final payment, except that it shall not constitute a waiver of claims.

Contractor's Continuing Obligation

Contractor's obligation to perform and complete the work in accordance with the contract
documents shall be absolute. Neither the issuance of a certificate of substantial completion, nor
any payment by County to Contractor under the contract documents, nor any use or occupancy of
the work or any part thereof by County, nor any act of acceptance by County nor any failure to do
so, nor any review and approval of a shop drawing or sample submission, nor the issuance of a
notice of acceptability, nor any correction of defective work by County will constitute an acceptance
of work not in accordance with the contract documents or a release of Contractor's obligation to
perform the work in accordance with the contract documents.

Waiver of Claims
The making and acceptance of final payment will constitute:

1. A waiver of all claims by County against Contractor, except claims arising from unsettled liens,
or from defective work appearing after final inspection or from failure to comply with the contract
documents or the terms of any special guarantees specified therein, or from any outstanding
claims; however, it will not constitute a waiver by County of any rights in respect of Contractor's
continuing obligations under the contract documents; and

2. A waiver of all claims by Contractor against County other than those previously made in writing
and still unsettled.
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Books of Account and Audit Provision

Contractor shall maintain on a current basis complete books and records relating to this contract.
Such records shall include, but not be limited to, documents supporting all bids, all income and all
expenditures. The books and records shall be original entry books with a general ledger itemizing
all debits and credits for the work on this contract. In addition, Contractor shall maintain detailed
payroll records including all subsistence, travel and field expenses, and canceled checks, receipts
and invoices for all items. These documents and records shall be retained for at least five years
from the completion of this contract. Contractor will permit County to audit all books, accounts or
records relating to this contract or all books, accounts or records of any business entities controlled
by Contractor who participated in this contract in any way. Any audit may be conducted on
Contractor's premises or, at County's option, Contractor shall provide all books and records within a
maximum of fifteen (15) days upon receipt of written notice from County. Contractor shall refund
any moneys erroneously charged. If County ascertains that it has been billed erroneously by
Contractor for an amount equaling 5% or more of the original bid, Contractor shall be liable for the
costs of the audit in addition to any other penalty to be imposed.

ARTICLE VIlI: PRELIMINARY MATTERS

Delivery of Certificates of Insurance

Before any work at the site is started, Contractor shall deliver to County certificates (and other
evidence of insurance requested by County) which Contractor is required to purchase and maintain
in accordance with the insurance provisions herein.

Delivery of Bonds

When Contractor delivers the executed Agreements to County, Contractor shall also deliver to
County the bonds required herein. Notwithstanding the language in bonds authorizing attorneys'
fees to be awarded if suit is brought upon the bond, no attorneys' fees shall be payable for any
other suit brought under this contract.

Pre-construction Conference

Within 7 days after receipt of the notice to proceed, but before contractor starts the work at the site,
a conference attended by Contractor and County and others as appropriate will be held to discuss
schedules, procedures for handling shop drawings and other submittals and for processing
applications for payment, and to establish a working understanding among the parties as to the
work.

Delivery of Schedules
Within 5 days after receipt of written notice to proceed, Contractor shall submit to County for
review:

1. An estimated progress schedule indicating the starting and completion dates of the various
stages of the work;

2. A preliminary schedule of shop drawing submissions;

3. A preliminary schedule of product deliveries;

4. A preliminary schedule of values for all of the work which will include quantities and prices of

items aggregating the contract price and will subdivide the work into component parts in
sufficient detail to serve as the basis for progress payments during construction. Such
prices will include an appropriate amount of overhead and profit applicable to each item of
work which will be confirmed in writing by Contractor at the time of submission.

Finalizing Schedules

At least ten days before submission of the first application for payment a conference attended by
Contractor, County and others as appropriate will be held to finalize schedules. The finalized
progress schedule will be acceptable to County as providing an orderly progression of the work to
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completion within the contract time, but such acceptance will neither impose on County
responsibility for the progress or scheduling of the work nor relieve Contractor from full
responsibility therefor. The finalized schedule of shop drawing submissions will be acceptable to
County as providing a workable arrangement for processing the submissions. The finalized
schedule of values will be acceptable to County as to form and substance.

Before Starting Construction

Contractor shall provide County with at least 72 hours written notice of the date on which it intends
to commence work. Before undertaking each and every part of the work, Contractor shall carefully
study and compare the contract documents and check and verify pertinent figures shown thereon
and all applicable field measurements. Contractor shall promptly report in writing to County any
conflict, error or discrepancy which Contractor may discover and shall obtain a written interpretation
or clarification from County before proceeding with any work affected thereby; however, Contractor
shall not be liable to County for failure to report any conflict, error or discrepancy in the contract
documents, unless Contractor had actual knowledge thereof or should reasonably have known
thereof.

Contractor's Representations
In order to induce County to enter into this agreement, Contractor makes the following
representations:

1. Contractor has familiarized himself or herself with the nature and extent of the contract
documents, work, locality, and with all local conditions and federal, state and local laws,
ordinances, rules and regulations that in any manner may affect cost, progress or
performance of the work.

2. Contractor has studied carefully all reports of investigations and tests of subsurface and
latent physical conditions at the site or otherwise affecting cost, progress or performance of
the work which were relied upon by County in the preparation of the drawings and
specifications and which have been identified in the contract documents.

3. Contractor has made or caused to be made examinations, investigations, and tests and
studies of such reports and related data necessary for the performance of the work at the
contract price, within the contract time and in accordance with the other terms and
conditions of the contract documents; and no additional examinations, investigations, tests,
reports or similar data are or will be required by Contractor for such purposes.

4. Contractor has correlated the results of all such observations, examinations, investigations,
tests, reports and data with the terms and conditions of the contract documents.
5. Contractor has given County written notice of all conflicts, errors or discrepancies that have

been discovered in the contract documents and the written resolution thereof by County is
acceptable to Contractor.

ARTICLE IX: CHANGES IN THE WORK

County May Order Changes

Without invalidating this contract and without notice to any surety, County may, at any time or from
time to time, order additions, deletions or revisions in the work; these will be authorized by change
order. Upon receipt of any such document, Contractor shall promptly forward any request for
change in the contract price and, if instructed to do so, proceed with the work involved which will be
performed under the applicable conditions of the contract documents (except as otherwise
specifically provided).

Failure to Agree to a Price or Time Change; Claims

If County and Contractor are unable to agree as to the extent, if any, of an increase or decrease in
the contract price or an extension or shortening of the contract time that should be allowed, a claim
may be made therefor but the work shall proceed if County so instructs.
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No Change in Time or Price for Work Not Required

Contractor shall not be entitled to an increase in the contract price or an extension of the contract
time with respect to any work performed that is not required by the contract documents as
amended, modified and supplemented except in the case of an emergency as set forth herein and
except in the case of uncovering work for inspection or testing as set forth in this contract.

Changes in Time or Price
County and Contractor shall execute appropriate change orders (or written amendments) covering:

1. Changes in the work which are ordered by County or are agreed to by the parties;
2. Changes in the contract price or contract time which are agreed to by the parties; and
3. Changes in the contract price or contract time which embody the substance of any written

decision rendered by County in response to a request therefor.

Notice to Sureties

If notice of any change affecting the general scope of the work or the provisions of the contract
documents (including, but not limited to, contract price or contract time) is required by the provisions
of any bond to be given to a surety, the giving of any such notice will be Contractor's responsibility,
and the amount of each applicable bond will be adjusted accordingly. Failure to give such notice
shall not release the surety from its obligations to County.

ARTICLE X: CONTRACT DOCUMENTS

Intent

The contract documents comprise the entire agreement between County and Contractor concerning
the work. The contract documents are complementary; what is called for by one is as binding as if
called for by all. The contract documents will be construed in accordance with California law.

Contract Interpretation

It is the intent of the contract documents to describe a functionally complete project (or part thereof)
to be constructed in accordance with the contract documents. Any work, materials or equipment
that may reasonably be inferred from the contract documents as being required to produce the
intended results will be supplied whether or not specifically called for. When words which have a
well-known technical or trade meaning are used to describe work, materials or equipment, such
words shall be interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association, or to the laws or regulations
of any governmental authority, whether such reference be specific or by implication, shall mean the
latest standard specification, manual, code or laws or regulations in effect at the time of opening of
bids, except as may be otherwise specifically stated. However, no provision of any referenced
standard specification, manual or code (whether or not specifically incorporated by reference in the
contract documents) shall be effective to change the duties and responsibilities of County or
Contractor, or any of their consultants, agents or employees from those set forth in the contract
documents, nor shall it be effective to assign to County, or any of County's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the work or
any duty or authority to undertake responsibility contrary to the provisions of this contract.
Clarifications and interpretations of the contract documents shall be issued by County.

Conflicts, Errors and Discrepancies

If during the performance of the work, Contractor finds a conflict, error or discrepancy in the
contract documents, Contractor shall so report to County in writing at once and before proceeding
with the work affected thereby shall obtain a written interpretation or clarification from County.

Amending Contract Documents

The contract documents may be amended to provide for additions, deletions and revisions in the
work or to modify the terms and conditions thereof by change order. Contract price and contract
time may only be changed by change order.
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Supplementary Contract Documents
In addition to the above, the requirements of the contract documents may be supplemented, and
minor variations and deviations in the work may be authorized in one or more of the following ways:

1. A field order,
2. County's approval of a shop drawing or sample, or
3. County's written interpretation or clarification.

Reuse of Documents

Neither contractor nor any subcontractor or supplier or other person or organization performing or
furnishing any of the work under a direct or indirect contract with County shall have or acquire any
title to or ownership rights in any of the drawings, specifications or other documents (or copies of
any thereof) prepared by or bearing the seal of County; and they shall not reuse any of them on
extensions of the project or any other project without written consent of County and specific written
verification or adaptation by County.

Contract Documents

The contract documents comprise the entire agreement between the parties and may be amended
only by writing signed by both parties or by written change order. The contract documents shall
include this contract, any general and special conditions, plans and specifications, bidding
documents and addenda thereto, and all bids submitted by Contractor.

A component in one Contract part applies as if appearing in each. The parts are complementary
and describe and provide for a complete work.

In the case of ambiguity or conflict, the documents shall be given the following priority:

1. Governing ranking of Contract parts in descending order is:
Contract
Instructions to Bidders, including addendums
Project Special Provisions
Project plans
Revised standard specifications
Standard specifications
Revised standard plans
Standard plans
. Supplemental project information
1.10. Nevada County Road Standards and Nevada County Standard Road Drawings
2. Written numbers and notes on a drawing govern over graphics
3. Detail drawing governs over a general drawing
4. Specific specification governs over a general specification
5. Specification in a section governs over a specification referenced by that section

_— A A A L A
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If a discrepancy is found or confusion arises, submit an RFI.

ARTICLE XI: THE PROJECT SITE

Availability of Lands

County shall furnish, as indicated in the contract documents, the lands upon which the work is to be
performed, rights-of-way and easements for access thereto, and such other lands which are
designated for the use of Contractor. Easements for permanent structures or permanent changes
in existing facilities will be obtained and paid for by County, unless otherwise provided in the
contract documents. If Contractor believes that any delay in County's furnishing these lands, rights-
of-way or easements entitles Contractor to an extension of the contract time, Contractor may make
a claim therefor as provided for herein. Contractor shall provide for all additional lands and access
thereto that may be required for temporary construction facilities or storage of materials and
equipment.
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Physical Conditions

If the contract documents identify those reports of explorations and tests of subsurface conditions at
the site that have been utilized by County in preparation of the contract documents, Contractor may
rely upon the accuracy of the factual data contained in such reports but not upon interpretations or
opinions contained therein or for the completeness or representativeness thereof for Contractor's
purposes. If construction drawings of physical conditions in or relating to existing surface and
subsurface structures (except underground facilities discussed below) at or contiguous to the site
have been utilized by County in preparation of the contract documents, Contractor may rely upon
the accuracy of the factual data contained in such drawings but not the completeness thereof for
Contractor's purposes. If Contractor believes that any factual data on which Contractor is entitled to
rely is inaccurate, or any physical condition uncovered or revealed at the site differs materially from
that indicated, reflected or referred to in the contract documents, Contractor shall, promptly after
becoming aware thereof and before performing any work in connection therewith (except in an
emergency as permitted herein), notify County in writing about the inaccuracy or difference. Failure
to notify County promptly shall relieve County of any liability for any and all claims resulting from
such inaccuracy or difference.

County's Review

County will review the pertinent conditions, determine the necessity of obtaining additional
explorations or tests with respect thereto and advise Contractor in writing of County's findings and
conclusions.

Possible Document Change

If County concludes that there is a material error in the contract documents or that because of
newly discovered conditions a change in the contract documents is required, a change order will be
issued in writing as provided to reflect and document the consequences of the inaccuracy or
difference.

Possible Price and Time Adjustments

In each case of inaccuracy or difference, an increase or decrease in the contract price or an
extension or shortening of the contract time, or any combination thereof, will be allowable to the
extent that they are attributable to any such inaccuracy or difference. If County and Contractor are
unable to agree as to the amount or length thereof, a claim may be made therefor as provided in
the contract documents.

Physical Conditions - Underground Facilities

The information and data shown or indicated in the contract documents with respect to existing
underground facilities at or contiguous to the site is based on information and data furnished to
County by the owners of such underground facilities or by others. Generally service connections
are not indicated on drawings. Unless it is otherwise expressly provided:

1. County shall not be responsible for the accuracy or completeness of any such information or
data; and,
2. Contractor shall have full responsibility for reviewing and checking all such information and

data, for locating all underground facilities shown or indicated in the contract documents, for
coordination of the work with the owners of such underground facilities during construction,
for the safety and protection thereof, and repairing any damage thereto resulting from the
work, the cost of all of which will be considered as having been included in the contract
price.

3. If an underground facility is uncovered or revealed at or contiguous to the site which was not
shown or indicated in the contract documents and which Contractor could not reasonably
have been expected to be aware of, Contractor shall, promptly after becoming aware thereof
and before performing any work affected thereby (except in an emergency as permitted by
this contract), identify the owner of such underground facility and give written notice thereof
to that owner and to County. County will review the underground facility to determine the
extent to which the contract documents should be modified to reflect and document the
consequences of the existence of the underground facility, and the contract documents will
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be amended or supplemented to the extent necessary. During such time, Contractor shall
be responsible for the safety and protection of such underground facility as provided herein.
Contractor shall be allowed an increase in the contract price or an extension of the contract
time, or both, to the extent that they are attributable to the existence of any underground
facility that was not shown or indicated in the contract documents and which Contractor
could not reasonably have been expected to be aware of and will not be assessed liquidated
damages pursuant to Government Code Section 4215. If the parties are unable to agree as
to the amount or length thereof, Contractor may make a claim therefor as provided in these
contract documents.

Preservation of Property

Due care shall be exercised to avoid injury to existing highway improvements or facilities, utility
facilities, adjacent property, and roadside trees, shrubs, and other plants that are not to be
removed. Roadside trees, shrubs, and other plants that are not to be removed, and pole lines,
fences, signs, markers and monuments, buildings and structures, conduits, pipelines under or
above ground, sewer and water lines, all highway facilities and any other improvements or facilities
within or adjacent to the project shall be protected from injury or damage, and if ordered by County,
the Contractor shall provide and install suitable safeguards, approved by County, to protect such
objects from injury or damage. If such objects are injured or damaged by reason of the Contractor's
operations, they shall be replaced or restored at the Contractor's expense. The facilities shall be
replaced or restored to a condition as good as when the Contractor entered upon the work, or as
good as required by the specifications accompanying the contract, if any such objects are a part of
the work being performed under the contract. County may make or cause to be made such
temporary repairs as are necessary to restore to service any damaged facility. The cost of such
repairs shall be borne by the Contractor and may be deducted from any moneys due or to become
due to the Contractor under the contract. Full compensation for furnishing all labor, materials, tools,
equipment, and incidentals, and for doing all the work involved in protecting or repairing property,
shall be considered as included in the prices paid for the various contract items of work and no
additional compensation will be allowed therefor.

Reference Points

County shall establish one or more horizontal and vertical reference points for construction which in
County's judgment are necessary to enable Contractor to proceed with the work or as provided in
the contract documents. County shall set any other stakes or marks which it deems necessary to
establish the lines and grades required for the completion of the work unless the Special Provisions
require that the Contractor is responsible for laying out the work. Contractor shall notify the County
when Contractor requires staking, in writing a reasonable time in advance of such requirement. In
no event shall Contractor give less than two working days notice of such requirement. Contractor
shall protect and preserve the established reference points, stakes and marks and shall make no
changes or relocations without the prior written approval of County. Contractor shall report to
County whenever any reference point, stake or mark is lost or destroyed or requires relocation
because of necessary changes in grades or locations. Contractor will be charged for the cost of
relocation or replacement if the need therefor arises due to Contractor's acts.

Power

The Contractor shall provide, at no additional cost to the County, all construction power used at the
project site and shall make all arrangements with the electrical utility and with the County for power
takeoff points, voltage and phasing requirements, transformers, and metering and shall pay all
costs and fees arising therefrom. It shall be the Contractor's responsibility to provide all special
connections required for the work.

Water
The Contractor shall provide the water needed for the work, including potable water, construction
water, and water for testing purposes.
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Sanitary Facilities

The Contractor shall make arrangements for use of adequate toilet facilities at or near the site of
work. Such facilities shall be subject to the acceptance of the County as to location and type. The
Contractor shall maintain the sanitary facilities in acceptable condition from the beginning of the
work until completion and shall remove the facilities and disinfect the premises.

ARTICLE Xll: PAYMENT AND PERFORMANCE BONDS

Bonds to be Provided

The Contractor shall furnish two bonds each in the amount of one hundred (100%) percent of the
contract price, one as security for the faithful performance of the work, and the other as security for
the faithful payment and satisfaction of all persons furnishing materials and performing labor for the
project. The bonds shall be issued by a corporation duly and legally licensed to transact surety
business in the State of California. The payment bond shall remain in force throughout the period
required to complete the work and for 35 days after the recording of the Notice of Completion. The
performance bond shall remain in force for a period of 365 days after final acceptance of the work
to cover any defects in workmanship, materials, or equipment which develop in that time. The
bonds must be executed by a duly licensed surety company and accompanied by a certified copy of
the authority to act. The scope of the bonds or the forms thereof shall in no way affect or alter the
liabilities of the Contractor to County. Bonds shall be executed on the forms included in the
contract documents.

Insolvency or Termination of Right to Do Business

If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its
right to do business is terminated in California, Contractor shall within five days thereafter substitute
another bond and surety, both of which must be acceptable to County. If an acceptable substitute
is not furnished within five days, County may terminate Contractor.

ARTICLE Xlill: CONTRACTOR LIABILITY AND INSURANCE

Liability of Contractor

The Contractor shall be liable for all damages and injury which shall be caused to County or any
other owners of property on or in the vicinity of the work or which shall occur to any person or
persons or property whatsoever arising out of the performance of this contract. Contractor agrees
to hold County harmless and indemnify County for any such losses.

Contractor's Liability Insurance

Contractor shall purchase and maintain commercial general liability and other insurance as is
appropriate for the work being performed and furnished and as will provide protection from claims
set forth below which may arise out of or result from Contractor's performance and furnishing of the
work and Contractor's other obligations under the contract documents, whether it is to be performed
or furnished by Contractor, by any subcontractor, by anyone directly or indirectly employed by any
of them to perform or furnish any of the work, or by anyone for whose acts any of them may be
liable:

1. Claims under workers' disability benefits and other similar employee benefit acts;

2. Claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor's employees;

3. Claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor's employees;

4. Claims for damages insured by personal injury liability coverage which are sustained (a) by

any person as a result of an offense directly or indirectly related to the employment of such
person by Contractor, or (b) by any other person for any other reason;

5. Claims for damages, other than to the work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom;
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6. Claims arising out of operation of laws or regulations for damages because of bodily injury
or death of any person or for damage to property; and

7. Claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

To the extent that Contractor's work, or work under Contractor's direction, may require blasting,
explosive conditions, or underground operations, the comprehensive general liability coverage shall
contain no exclusion relative to blasting, explosion, collapse of buildings, or damage to underground
property.

The insurance required by this paragraph shall be "per occurrence" coverage and shall include the
specific coverages and be written for not less than the limits of liability and coverages provided
herein, or required by law, whichever is greater. The commercial general liability insurance shall
include completed operations insurance. All such insurance shall remain in effect until final
payment and at all times thereafter when Contractor may be correcting, removing or replacing
defective work. In addition, Contractor shall maintain such completed operations insurance for at
least one year after final payment and furnish County with evidence of continuation of such
insurance at final payment. If Contractor's insurance is canceled prior to completion of the project
and the Contractor does not furnish a new Certificate of Insurance prior to cancellation, County may
obtain the required insurance and deduct the premium from contract moneys due the Contractor.

At the option of Contractor, evidence of coverage and limits may be furnished by an umbrella
liability policy certificate in addition to certificates for worker's compensation and employer's liability,
and comprehensive automobile and general liability policies.

Contractual Liability Insurance
The commercial general liability insurance required above will include contractual liability insurance
applicable to Contractor's obligations hereunder.

Property Insurance

Unless otherwise specifically provided, Contractor shall purchase and maintain property insurance
(builder's risk) upon the work or equipment and supplies stored at the site to the full insurable value
thereof (subject to such deductible amounts as may be agreed upon or required by laws and
regulations.) This insurance shall include the interests of County and its agents, Contractor and
subcontractors in the work. County shall be listed as an additional insured party. Said policy shall
insure against the perils of fire, extended coverage, testing and shall include "all risk" insurance for
physical loss and damage including theft, vandalism and malicious mischief, collapse and water
damage, and such other perils as may be provided herein, and shall include damages, losses and
expenses arising out of or resulting from any insured loss or incurred in the repair or replacement of
any insured property (including but not limited to fees and charges of engineers, architects,
attorneys and other professionals).

Amount of Property Insurance

Said insurance shall be on a "per occurrence" basis for the full value of the work and supplies and
equipment stored or used in connection with the project and shall include vandalism and malicious
mischief endorsement. Special consent of County shall be required prior to use of "claims made"
coverage.

Schedule of Required Insurance

1. Worker's Compensation Insurance: Statutory amount and employer's liability of $1,000,000.

2. Contractor's Commercial General Liability Insurance (bodily injury, property damage and
including contractual liability insurance, completed operations and products liability
insurance): $2,000,000.

3. Comprehensive Business or Commercial Automobile Liability Coverage (bodily injury
liability, property damage liability, uninsured motorist protection and including non-owned
and hired automobile liability): $2,000,000.
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Nevada County shall be named as additional insured on all insurance policies. Contractor shall
provide proof of insurance required in this contract evidenced by certificates of insurance and
endorsements.

Notice Requirement

All the policies of insurance (or the certificates or other evidence thereof) required to be purchased
and maintained by the Contractor shall contain a provision or endorsement that the coverage
afforded will not be canceled, materially changed, or renewal refused until at least ten (10) days
prior written notice has been given to County by registered mail.

Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be fully disclosed by Contractor and approved by
County prior to commencement of work. At County's option, the insurer shall reduce or eliminate
such deductibles or self-insured retentions as respects County, its officials and employees, or
Contractor shall provide a bond guaranteeing payment of losses and related investigations, claims
administration and defense expenses.

Risk of Loss

Liability for loss or damage to equipment, materials, workmanship or services occurring on or off the
site shall be the responsibility of the Contractor. Liability for completed work shall not be assumed
by County until both the work has been completed and County has accepted the work as complete.
County will not be responsible for purchasing and maintaining any property insurance to protect the
interests of Contractor, subcontractors or others in the work. The risk of loss will be borne by
Contractor, subcontractor or others suffering any such loss and if any of them wishes property
insurance coverage in addition to insurance required herein, each may purchase and maintain it at
the purchaser's own expense.

Waiver of Rights

Contractor waives all rights against County and its agents for all losses and damages caused by
any of the perils covered by the policies of insurance provided for above and any other property
insurance applicable to the work, and all other parties named as insureds in such policies for losses
and damages so caused. Each subcontract between Contractor and a subcontractor will contain
similar waiver provisions by the subcontractor in favor of County and its agents and all other parties
named as insureds. None of the above waivers shall extend to the rights that any of the insured
parties may have to the proceeds of insurance held by County as trustee or otherwise payable
under any policy so issued.

No Right of Recovery

County and Contractor intend that any policies provided as set forth herein shall protect all of the
parties insured and provide primary coverage for all losses and damages caused by the perils
covered thereby. Any insurance or self-insurance maintained by County shall be in excess of
Contractor's insurance and shall not contribute to it.

Receipt and Application of Proceeds

Any insured loss under the policies of insurance required herein will be adjusted with County and
made payable to County as trustee for the insureds, as their interests may appear, subject to the
requirements of any applicable mortgage clause. County shall deposit in a separate account any
money so received, and shall distribute it in accordance with such agreement as the parties in
interest may reach. If no other special agreement is reached, the damaged work shall be repaired
or replaced, the moneys so received applied on account thereof and the work and the cost thereof
covered by an appropriate change order or written amendment.

County's Duties as Trustee
County as trustee shall have power to adjust and settle any loss with the insurers.

Acceptance of Insurance

If County has any objection to the coverage afforded by or other provisions of the insurance
required to be purchased and maintained by Contractor on the basis of its not complying with the
contract documents, County shall notify Contractor in writing thereof and Contractor shall
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immediately provide proof of the proper coverage. Contractor shall provide to County such
additional information in respect of insurance provided by it as County may reasonably request.
County may at its option waive any type of insurance required herein which County in its discretion
deems to be inapplicable to the type of project being constructed. Any such waiver shall be in
writing by the County Administrator.

Verification of Coverage

Contractor shall furnish County with certificates of insurance and with original endorsements
affecting coverage required by this clause. The certificates and endorsements for each insurance
policy are to be signed by a person authorized by that insurer to bind coverage on its behalf. The
certificates and endorsements are to be on forms provided by County and are to be received and
approved by County before work commences.

Subcontractors

Contractor shall include all subcontractors as insureds under its policies or shall furnish separate
certificates and endorsements for each subcontractor. All coverages for subcontractors shall be
subject to all of the requirements stated herein.

ARTICLE XIV: MATERIALS AND EQUIPMENT

Material and Equipment

Unless otherwise specified, Contractor shall furnish and assume full responsibility and risk of loss
for all materials, equipment, labor, transportation, construction equipment and machinery, tools,
appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities and all
other facilities and incidentals necessary for the furnishing, performance, testing, start-up and
completion of the work.

Quality of Materials and Equipment

All materials and equipment shall be of good quality and new, except as otherwise provided in the
contract documents. If required by County, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the kind and quality of materials and equipment. Contractor may be
required to show that materials and/or equipment will be available in sufficient quantity or time so as
to assure top quality performance of the contract. All materials and equipment shall be applied,
installed, connected, erected, used, cleaned and conditioned in accordance with the instructions of
the applicable supplier except as otherwise provided in the contract documents; but no provision of
any such instructions will be effective to assign to County, or any of County's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the work or
any duty or authority to undertake responsibility contrary to the provisions of this contract.

Storage of Materials and Equipment

Materials and equipment shall be stored where specified by County and so as to insure the
preservation of their quality and fithess for the work. Stored equipment and materials shall be
located so as to facilitate inspection. The Contractor shall be responsible for all damages that occur
to materials and equipment until the completion and final acceptance of the work by the County.

Substitute Items

Whenever materials or equipment are specified or described in the contract documents by using the
name of a proprietary item or the name of a particular supplier the naming of the item is intended to
establish the type, function and quality required. Unless the name is followed by words indicating
that no substitution is permitted, materials or equipment of other suppliers may be accepted by
County if sufficient information is submitted in advance by Contractor to allow County to determine
that the material or equipment proposed is equivalent or equal to that named.

The procedure for review by County will include the following: requirements for review of substitute
items of material and equipment or modification or alteration of the design of any material or
equipment or portion of the work will not be accepted by County from anyone other than Contractor.
If Contractor wishes to furnish or use a substitute item of material or equipment or modification or
alteration of the design of any material or equipment or portion of the work, Contractor shall make
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written application to County for acceptance thereof, certifying that the proposed substitute or
modification or alteration will perform adequately the functions and achieve the results called for by
the general design, be similar and of equal substance to that specified and be suited to the same
use as that specified. The application will state that the evaluation and acceptance of the proposed
substitute will not prejudice Contractor's achievement of completion on time, whether or not
acceptance of the substitute or design modification or alteration for use in the work will require a
change in any of the contract documents (or in the provisions of any other direct contract with
County for work on the project) to adapt the design to the proposed substitute or design
modification or alteration and whether or not incorporation or use of the substitute in connection
with the work is subject to payment of any license fee or royalty. All variations of the proposed
substitute or design modification or alteration from that specified will be identified in the application
and available maintenance, repair and replacement service will be indicated, where necessary.
The application will also contain an itemized estimate of all costs that will result directly or indirectly
from acceptance of such substitute or design modification or alteration, including costs of redesign
and claims of other contractors affected by the resulting change, all of which shall be considered by
County in evaluating the proposed substitute or design modification or alteration. County may
require Contractor to furnish at Contractor's expense additional data about the proposed substitute
or design modification or alteration. County will be allowed a reasonable time within which to
evaluate each proposed substitute or design modification or alteration. County will be the sole
judge of acceptability, and no substitute or design modification or alteration will be ordered, installed
or utilized without County's prior written acceptance which will be evidenced by either a change
order or an accepted shop drawing. County may require Contractor to furnish at Contractor's
expense a special performance guarantee or other surety with respect to any substitute or design
modification or alteration. Contractor shall pay all costs for redesign required by the implementation
of the proposed substitute.

Operating and Maintenance Instructions and Manufacturer's Warranties

Before receiving payment for more than 60 percent of the purchase value of any equipment and
prior to installation of said equipment, the Contractor shall deliver to County acceptable
manufacturer's operating and maintenance instructions covering each item of equipment assembly
provided under this contract and each and every warranty provided by the manufacturer.
Manufacturers' standard brochures or manuals will be modified to reflect only that model or series
of equipment installed on this project. All extraneous material will be crossed out or otherwise
altered as acceptable to County.

The operating and maintenance instructions shall include, as a minimum, the following data for
each item of mechanical, electrical, and instrumentation equipment:

1. An itemized list of all data provided.

2. Name and location of the manufacturer, the manufacturer's local representative, the nearest
supplier and spare parts warehouse.

3. Accepted submittal information applicable to operation and maintenance.

4. Recommended installation, adjustment, start up, calibration, and troubleshooting
procedures.

5 Recommended lubrication and an estimate of yearly quantity needed.

6 Recommended step-by-step procedures for all modes of operation.

7. Complete internal and connection wiring diagrams.

8 Recommended preventive maintenance procedures and schedule.

9 Complete parts lists, by generic title and identification number, with exploded view of each

assembly.
10. Recommended spare parts.
11. Disassembly, overhaul, and re-assembly instructions.

12. Complete, as applicable, operating and maintenance instructions, transmittal forms and
summary sheets.
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13. Nameplate data for all equipment supplied, including make, model and serial numbers, type
and motor data together with designation and location of equipment.

Before final acceptance of the project, the Contractor shall bind all of the above in an appropriately
labeled binder. Each completed binder shall contain only that material which can be held in a non-
expanded position. A complete table of contents listing all items and their location in the set shall
be included in each binder. For ready reference, the Contractor shall compile a complete list of
manufacturer's local representatives for each item provided. In addition to withholding payment
where Contractor fails to provide County with manufacturer's warranties, Contractor shall also be
deemed to have personally warranted the equipment to the same extent as the manufacturer's
warranty on the equipment.

Patent Fees and Royalties

Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the work or the incorporation in the work of any invention, design, process, product
or device which is the subject of patent rights or copyrights held by others. If a particular invention,
design, process, product or device is specified in the contract documents for use in the performance
of the work and if to the actual knowledge of County its use is subject to patent rights or copyrights
calling for the payment of any license fee or royalty to others, the existence of such rights shall be
disclosed by County in the contract documents. Contractor shall indemnify and hold harmless
County and anyone directly or indirectly employed by either of them from and against all claims,
damages, losses and expenses (including attorneys' fees and court and arbitration costs) arising
out of any infringement of patent rights or copyrights incident to the use in the performance of the
work or resulting from the incorporation in the work of any invention, design, process, product or
device not specified in the contract documents, and shall defend all such claims in connection with
any alleged infringement of such rights.

Contractor's Equipment

The Contractor shall identify each piece of Contractor's equipment, other than hand tools, by means
of an identifying number plainly stenciled or stamped on the equipment at a conspicuous location,
and shall furnish to County a list giving the description of each piece of equipment and its identifying
number. In addition, the make, model number and empty gross weight of each unit of compacting
equipment shall be plainly stamped or stenciled in a conspicuous place on the unit. The gross
weight shall be either the manufacturer's rated weight or the scale weight.

The make, model, serial number and manufacturer's rated capacity for each scale shall be clearly
stamped or stenciled on the load receiving element and its indicator or indicators. All meters shall
be similarly identified, rated and marked. Upon request of County, the Contractor shall furnish a
statement by the manufacturer, designating sectional and weighbridge capacities of portable
vehicle scales.

ARTICLE XV: PLANS AND SPECIFICATIONS

Interpretation of Plans, Specifications and Drawings

The plans, specifications and the drawings are intended to be explanatory of each other. Any work
indicated on the drawings and not in the plans or specifications, or vice versa, shall be executed as
if indicated in both. Where not specifically stated otherwise, all work and materials necessary for
each unit of construction, including special construction for any specific brand or shape of material
called for even though only briefly mentioned or indicated, shall be furnished and installed fully and
completely as a part of the Contract. As the figured dimensions shown on the drawings and in the
specifications of the contract may not in every case agree with scale dimensions, the figured
dimensions shall be followed in preference to the scaled dimensions. Should it appear that the
work to be done, or any of the matters relative thereto are not sufficiently detailed or explained in
the contract documents, the Contractor shall apply to County for such further explanations as may
be necessary, and shall conform thereto as part of the contract so far as may be consistent with the
terms thereof. In the event of any doubt or question arising respecting the true meanings of the
plans, specifications or drawings, the decision of County shall be final and conclusive.
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Where for convenience the specifications are arranged by job classification or divided into various
sections, it is to be understood this separation is for the convenience of all parties involved and is
not to be considered as the limits of the work required of any separate trade. The terms and
conditions of such limitations are wholly between Contractor and its subcontractors during both the
bidding and construction phase; i.e., all work shown, specified, implied or necessary for the
completion of each trade's work, as well as for the proper completion of the project as a whole shall
be coordinated by Contractor and the subcontractors during bidding and construction and shall be
provided in this contract.

Ownership
All plans and specifications shall remain the property of County and shall be returned to County
before the final certificate will be issued.

Handicapped Access

Where applicable, it is the County's intent for all features on the plans and specifications to conform
to applicable regulations for the accommodation of physically handicapped persons in buildings and
facilities used by the public.

ARTICLE XVI: SHOP DRAWINGS AND SAMPLES

Shop Drawings

After checking and verifying all field measurements and after complying with applicable procedures
herein, Contractor shall submit to County for review and acceptance in accordance with the
accepted schedule of shop drawing submissions or other appropriate action if so indicated herein,
the number of copies specified of all shop drawings, which will bear a stamp or specific written
indication that Contractor has satisfied Contractor's responsibilities under the contract documents
with respect to the review of the submission. All submissions will be identified as County may
require. Such drawings shall be approved by County before any work involving the drawings is
performed. The data shown on the shop drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials and similar data to enable County
to review the information as required.

Samples

Contractor shall also submit to County for review and acceptance with such promptness as to
cause no delay in work, all samples required by the contract documents or as requested by County.
All samples will have been checked by and accompanied by a specific written indication that
Contractor has satisfied Contractor's responsibilities under the contract documents with respect to
the review of the submission and will be identified clearly as to material, supplier, pertinent data
such as catalog numbers and the use for which intended.

Contractor's Review

Before submission of each shop drawing or sample, Contractor shall have determined and verified
all quantities, dimensions, specified performance criteria, installation requirements, materials,
catalog numbers and similar data with respect thereto and reviewed or coordinated each shop
drawing or sample with other shop drawings and samples and with the requirements of the work
and the contract documents.

Notice of Variation

At the time of each submission, Contractor shall give County specific written notice of each variation
that the shop drawings or samples may have from the requirements of the contract documents,
and, in addition, shall cause a specific notation to be made on each shop drawing submitted to
Engineer for review and acceptance of each such variation.

County's Review

County will review and accept with reasonable promptness shop drawings and samples, but
County's review and acceptance will be only for conformance with the design concept of the project
and for compliance with the information given in the contract documents and shall not extend to
means, methods, techniques, sequences or procedures of construction (except where a specific
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means, method, technique, sequence or procedure of construction is indicated in or required by the
contract documents) or to safety precautions or programs incident thereto. The review and
acceptance of a separate item as such will not indicate acceptance of the assembly in which the
item functions. Within a reasonable time after receipt of drawings or samples, County will return
marked up copies indicating one of the following four actions:

1. If review and checking indicates no exceptions, copies will be returned marked "NO
EXCEPTIONS TAKEN" and work may begin immediately on incorporating the material and
equipment covered by the submittal into the work.

2. If review and checking indicates limited corrections are required, copies will be returned
marked "MAKE CORRECTIONS NOTED" and work may begin immediately on incorporating
the material and equipment covered by the submittal into the work.

3. If review and checking indicates insufficient or incorrect data has been submitted, copies will
be returned marked "AMEND AND RESUBMIT". No work may begin on incorporating the
material and equipment covered by this submittal into the work until the submittal is revised,
resubmitted, and returned marked either "NO EXCEPTIONS TAKEN" or "MAKE
CORRECTIONS NOTED".

4, If review and checking indicates the material and equipment submittal is unacceptable,
copies will be returned marked "REJECTED". No work may begin on incorporating the
material and equipment covered by this submittal into the work until a new submittal is made
and returned marked either "NO EXCEPTIONS TAKEN" or "MAKE CORRECTIONS
NOTED".

Contractor shall direct specific attention in writing to revisions other than the corrections called for
by County on previous submittals. The Contractor may authorize material or equipment supplier to
deal directly with County with regard to such submittals; however, ultimate responsibility for the
accuracy and completeness of the information contained in the submittal shall remain with the
Contractor. Normally, a separate transmittal form shall be used for each specific item or class of
material or equipment for which a submittal is required. Submittals on various items using a single
transmittal form will be permitted only when the items taken together constitute a manufacturer's
"package" or are so functionally related that expediency indicates checking or review of the group or
"package" as a whole.

Contractor's Responsibility for Variation

County's review of shop drawings or samples shall not relieve Contractor from responsibility for any
variation from the requirements of the contract documents unless Contractor has in writing called
County's attention to each such variation at the time of submission and County has given written
acceptance of each such variation by a specific written notation thereof incorporated in or
accompanying the shop drawing or sample review nor will any review by County relieve Contractor
from responsibility for errors or omissions in the shop drawings or from responsibility for having
complied with the provisions above.

Work Performed Prior to Shop Drawing or Sample Review

Where a shop drawing or sample is required by the specifications, any related work performed prior
to County's review of the pertinent submission will be the sole expense and responsibility of
Contractor.

ARTICLE XVIl: SUBCONTRACTORS, SUPPLIERS AND OTHERS

Objectionable Parties

Contractor shall not employ any subcontractor, supplier or other person or organization, whether
initially or as a substitute, against whom County may have reasonable objection. Contractor shall
not be required to employ any subcontractor, supplier or other person or organization to furnish or
perform any of the work against whom Contractor has reasonable objection. If the contract
documents require the identity of certain subcontractors, suppliers or other persons or organizations
(including those who are to furnish the principal items of materials and equipment) to be submitted
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to County in advance for acceptance by County and if Contractor has submitted a list thereof in
accordance with the contract documents, County's acceptance (either in writing or by failing to
make written objection thereto by the date indicated for acceptance or objection in the bidding
documents or the contract documents) of any such subcontractor, supplier or other person or
organization so identified may be revoked on the basis of reasonable objection after due
investigation, in which case Contractor shall submit an acceptable substitute, the contract price will
be increased by the difference in the cost occasioned by such substitution and an appropriate
change order will be issued. No acceptance by County of any such subcontractor, supplier, or
other person or organization shall constitute a waiver of any right of County to reject defective work.
The Contractor may not change any subcontractors listed on its bid without written approval from
County after a determination that the requirements of Public Contracts Code Section 4107 have
been met.

Responsibility for Subcontractors

Contractor shall be fully responsible to County for all acts and omissions of the subcontractors,
suppliers and other persons and organizations performing or furnishing any of the work under a
direct or indirect contract with Contractor just as Contractor is responsible for Contractor's own acts
and omissions. Nothing in the contract documents shall create any contractual relationship
between County and any such subcontractor, supplier or other person or organization, nor shall it
create any obligation on the part of County to pay or to see to the payment of any moneys due any
such subcontractor, supplier or other person or organization except as may otherwise be required
by laws and regulations. County may furnish to any subcontractor or other person or organization,
to the extent practical, evidence of amounts paid the Contractor on account of specific work done.

Division of Work

The divisions and sections of the specifications and the identifications of any drawings shall not
control Contractor in dividing the work among subcontractors or suppliers or delineating the work to
be performed by any specific trade.

Subcontracts

All work performed for Contractor by a subcontractor will be pursuant to an appropriate agreement
between contractor and the subcontractor which specifically binds the subcontractor to the
applicable terms and conditions of the contract documents for the benefit of County and contains
waiver provisions as required herein. Contractor shall pay each subcontractor a just share of any
insurance moneys received by Contractor on account of losses under policies issued pursuant to
this Contract.

ARTICLE XVIll: PERFORMANCE OF THE WORK

Supervision

Contractor shall supervise and direct the work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be necessary to perform the work in
accordance with the contract documents. Contractor shall be solely responsible for the means,
methods, techniques, sequences and procedures of construction. Contractor shall be responsible
to see that the finished work complies accurately with the contract documents.

Superintendence

Contractor shall keep on the work at all times during its progress a competent resident
superintendent, acceptable to County, who shall not be replaced without written notice to County
except under extraordinary circumstances. The superintendent will be Contractor's representative
at the site and shall have authority to act on behalf of Contractor. All communications given to the
superintendent shall be as binding as if given to Contractor. When work is not in progress and
during periods when work is suspended, arrangements acceptable to County shall be made for
emergencies. If the superintendent is not present, County shall give direction to the next in
command and said direction shall be binding.
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Personnel

Contractor shall provide competent, suitably qualified personnel to survey and lay out the work and
perform construction as required by the contract documents. Contractor shall at all times maintain
good discipline and order at the site. Except in connection with the safety or protection of persons
or the work or property at the site or adjacent thereto, and except as otherwise indicated in the
contract documents, all work at the site shall be performed during regular working hours, and
Contractor will not permit overtime work or the performance of work on Saturday, Sunday or any
legal holiday without County's written consent given after prior written notice to County.

Order of Work

If a sequence or procedure is specified in the Special Provisions or plans for the project, Contractor
shall be required to follow the sequence or procedure specified. The price for compliance with a
specified sequence or procedure will be considered as part of the bid price and no extra amounts
will be allowed therefor.

Safety and Protection

Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the work. Contractor shall take all reasonable
precautions for the safety of, and shall provide reasonable protection to prevent damage, injury or
loss to:

1. All employees on the work and other persons and organizations who may be affected thereby;

2. All the work and materials and equipment to be incorporated therein, whether in storage on or
off the site; and

3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,
roadways, structures, utilities and underground facilities not designated for removal, relocation
or replacement in the course of construction.

Contractor shall comply with all applicable laws and regulations of any public body having
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of underground facilities and utility owners when prosecution
of the work may affect them, and shall cooperate with them in the protection, removal, relocation
and replacement of their property. All damage, injury or loss to any property referred to herein
caused, directly or indirectly, in whole or in part, by Contractor, any subcontractor, supplier or any
other person or organization directly or indirectly employed by any of them to perform or furnish any
of the work or anyone for whose acts any of them may be liable, shall be remedied by Contractor.
Contractor's duties and responsibilities for the safety and protection of the work shall continue until
such time as all the work is completed and County has issued a notice to County and Contractor
that the work is acceptable.

The Contractor shall at all times so conduct the work as to insure the least possible obstruction to
traffic and inconvenience to the general public and the residents in the vicinity of the work, and to
insure the protection of persons and property. No road or street shall be closed to the public except
with the permission of County and other governmental authority. Fire hydrants on or adjacent to the
work shall be kept accessible to firefighting equipment at all times. Temporary provisions shall be
made by the Contractor to insure the use of sidewalks and private and public driveways, and the
proper functioning of all gutters, sewer inlets, drainage ditches and culverts, irrigation ditches and
natural water courses.

The Contractor shall leave a night emergency telephone number or numbers with the local law
enforcement office, so that contact may be made easily at all times in case of trouble or
emergencies. The names and telephone numbers of at least two medical doctors practicing in the
vicinity and the telephone number of the local ambulance shall be prominently displayed adjacent to
all telephones.

Any lighting fixtures shall be installed, mounted and directed in a manner precluding glare to
approaching traffic.
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Detours

Where detours are necessary, Contractor shall construct and remove detours as provided in the
Special Provisions, or as shown on the plans, or as directed by County. The failure or refusal of
Contractor to construct and maintain detours at the required time shall be sufficient cause for
closing down the work until remedied. The cost of the detours shall be considered a part of the
contract price or as included in other items of work as noted in the Special Provisions and no extra
amounts shall be paid therefor.

Safety Representative

Contractor shall designate a responsible representative at the site whose duty shall be the
prevention of accidents. This person shall be Contractor's superintendent unless otherwise
designated in writing by Contractor to County.

Vehicle Code

Pursuant to the authority contained in Vehicle Code Section 591, County has determined that within
such areas as are within the limits of the project and are open to public traffic, the following
requirements of the Vehicle Code will apply. The lighting requirements in Section 25803; the brake
requirements in Chapter 3, Division 12; the splash apron requirements in Section 27600; and, when
operated on completed or existing treated base, surfacing, pavement or structures, except as
otherwise provided in Section 7-1.02, "Weight Limitations," the weight limitation requirements
contained in Division 15.

Attention is directed to the statement in said Section 591 that this section shall not relieve
Contractor or any person from the duty of exercising due care. The Contractor shall take all
necessary precautions for safe operation of its equipment and the protection of the public from
injury and damage from such equipment.

Any other requirements set forth in Divisions 11, 12, 13, 14 and 15 of the Vehicle Code which
County, pursuant to the authority contained in Vehicle Code Section 591, will require compliance
with, will be set forth in the Special Provisions.

Trench Safety
Attention is directed to the provisions of Section 6705 of the Labor Code of the State of California.

Excavation for any trench 5 feet or more in depth shall not begin until the Contractor has submitted
to County the Contractor's detailed plan for worker protection from the hazards of caving ground
during the excavation of such trench. Such plan shall be submitted at least 5 days before the
Contractor intends to begin excavation for the trench and shall show the details of the design of
shoring, bracing, sloping, or other provisions to be made for worker protection during such
excavation. The plan shall not use shoring, sloping or a protective system less effective than that
required by the Construction Safety Orders of the Division of Industrial Safety and if such plan
varies from the shoring system standards established by the Construction Safety Orders, the plan
shall be prepared and signed by an engineer who is registered as a Civil or Structural Engineer in
the State of California.

In addition, the Contractor shall obtain, pay for, and comply with all provisions of the permit required
by Section 6500 of the California Occupational Safety and Health Act of 1973.

Notice Prior to Trenching
Where trenching is required, Contractor shall, pursuant to Public Contracts Code Section 7104,
promptly, and before the following conditions are disturbed, notify County, in writing of any:

(1) Material that contractor believes may be material that is hazardous waste, as defined in Section
25117 of the Health and Safety Code, that is required to be removed to a Class |, Class Il, or
Class Ill disposal site in accordance with provisions of existing law.

(2) Subsurface or latent physical conditions at the site differing from those indicated.

(3) Unknown physical conditions at the site of any unusual nature, different materially from those
ordinarily encountered and generally recognized as inherent in work of the character provided
for in the contract.
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Upon receipt of such notice, County shall, as required by Public Contracts Code Section 7104,
promptly investigate the conditions. If County finds the conditions do materially so differ, or do
involve hazardous waste, and would require a decrease or increase in Contractor's cost of, or time
required for, performance of any part of the work, County shall issue a change order under the
procedures described in this Contract. In the event that a dispute arises between County and
Contractor as to whether the conditions materially differ, or involve hazardous waste, or cause a
decrease or increase in the cost or time required for performance, Contractor will not be excused
from the scheduled completion date but shall proceed with all work to be performed. Contractor
shall retain its rights to file a claim as set forth herein.

Alcoholic Beverages
Absolutely no alcoholic beverages shall be permitted on the job site.

Emergencies

In emergencies affecting the safety or protection of persons or the work or property at the site or
adjacent thereto, Contractor, without special instruction or authorization from County, is obligated to
act to prevent threatened damage, injury or loss. Contractor shall give County prompt written notice
as soon as possible thereafter. If County determines that a change in the contract documents is
required because of the action taken in response to an emergency, a change order will be issued to
document the consequences of the changes or variations.

Warranty and Guarantee

Unless the plans and/or specifications require a longer period for any warranted item, Contractor
warrants all of the work completed under this contract by Contractor for a period of one year from
the date of final completion. Said warranty includes the guarantee that all work is completed in
accordance with the contract documents and that the work is not defective in any way and is fit for
its intended use. Work not conforming to the plans and specifications shall be considered
defective. If within the warranty period any work is found to be defective, Contractor shall promptly,
without cost to County and in accordance with County's written instruction, either correct such
defective work or remove it from the site and replace it with non-defective work. If Contractor does
not promptly comply with the terms of such instructions, or in an emergency where delay would
cause serious risk of loss or damage, County may have the defective work corrected or removed
and replaced, and all direct, indirect and consequential costs of such removal and replacement
(including but not limited to fees and charges of engineers, architects, attorneys and other
professionals) will be paid by Contractor. Nothing in this paragraph shall serve as a waiver of the
statute of limitations for breach of contract or latent defects.

Environmental and Toxics Warranty

Contractor warrants that no asbestos-containing materials, no PCB-containing fixtures or equipment
or other toxic or hazardous materials or equipment other than what is contained in standard building
materials were installed on this project without County's express written consent. Contractor further
warrants that no asbestos-containing materials, PCB-containing fixtures or equipment or other toxic
or hazardous materials were discovered during construction of this project which were not disclosed
to County in writing.

Contractor also warrants that its operations during the project were not in violation of any applicable
federal, state or local environmental law or regulation dealing with hazardous materials or toxic
substances, and no notice from any governmental body has been given to Contractor claiming any
such violation or calling attention to the need for any work, repairs, construction, or installation or in
connection with the project in order to comply with such laws with which Contractor has not
complied. If there are any such notices with which Contractor has complied, Contractor shall
provide County with copies thereof.

This warranty shall survive completion of the project, and Contractor shall indemnify County for any
breach thereof.
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Access to Work

County's representatives, testing agencies and governmental agencies with jurisdictional interests
will have access to the work at reasonable times for their observation, inspecting and testing.
Contractor shall provide proper and safe conditions for such access.

County May Stop the Work

If Contractor fails to conform with the contract documents, if the work is defective, if the work is
being carried out in an unsafe manner, or Contractor fails to supply sufficient skilled workers or
suitable materials or equipment, or fails to furnish or perform the work in such a way that the
completed work will conform to the contract documents, County may order Contractor to stop the
work, or any portion thereof, until the cause for such order has been eliminated; however, this right
of County to stop the work shall not give rise to any duty on the part of County to exercise this right
for the benefit of Contractor or any other party.

Alternative Methods of Construction

Whenever the plans or specifications provide that more than one specified method of construction
or more than one specified type of material or construction equipment may be used to perform
portions of the work and leave the selection of the method of construction or the type of material or
equipment to be used up to the Contractor, it is understood that County does not guarantee that
every such method of construction or type of material or equipment can be used successfully
throughout all or any part of any project. It shall be the Contractor's responsibility to select and use
the alternative or alternatives which will satisfactorily perform the work under the conditions
encountered. In the event some of the alternatives are not feasible or it is necessary to use more
than one of the alternatives on any project, full compensation for any additional cost involved shall
be considered as included in the contract price paid for the item of work involved and no additional
compensation will be allowed therefor.

Correction or Removal of Defective Work

If required by County, Contractor shall promptly, as directed, either correct all defective work,
whether or not fabricated, installed or completed, or, if the work has been rejected by County,
remove it from the site and replace it with non-defective work. Contractor shall bear all direct,
indirect and consequential costs of such correction or removal (including but not limited to fees and
charges of engineers, architects, attorneys and other professionals) made thereby.

Acceptance of Defective Work

If, instead of requiring correction or removal and replacement of defective work, County prefers to
accept it, County may do so. Contractor shall bear all direct, indirect and consequential costs
attributable to County's evaluation of and determination to accept such defective work (such costs
to include but not be limited to fees and charges of engineers, architects, attorneys and other
professionals). If any such acceptance occurs prior to final payment, a change order will be issued
incorporating the necessary revisions in the contract documents with respect to the work; and
County shall be entitled to an appropriate decrease in the contract price, and, if the parties are
unable to agree as to the amount thereof, County may make a claim therefor as provided in this
Contract. If the acceptance occurs after such recommendation, an appropriate amount will be paid
by Contractor to County. No acceptance of defective work shall occur without an express written
acknowledgment by County that work described therein is defective and that County is electing to
proceed under this clause. No acceptance of defective work may be inferred from any actions by
County staff or its agents.

County May Correct Defective Work

If Contractor fails within a reasonable time after written notice of County to proceed to correct and to
correct defective work or to remove and replace rejected work as required by County in accordance
with the above, or if Contractor fails to perform the work in accordance with the contract documents,
or if Contractor fails to comply with any other provision of the contract documents, County may,
after seven days' written notice to Contractor, correct and remedy any such deficiency. In
exercising the rights and remedies under this paragraph County shall proceed expeditiously. To the
extent necessary to complete corrective and remedial action, County may exclude Contractor from
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all or part of the site, take possession of all or part of the work, and suspend Contractor's services
related thereto, take possession of Contractor's tools, appliances, construction equipment and
machinery at the site and incorporate in the work all materials and equipment stored at the site or
for which County has paid Contractor but which are stored elsewhere. Contractor shall allow
County, County's representatives, agents and employees such access to the site as may be
necessary to enable County to exercise the rights and remedies under this paragraph. All direct,
indirect and consequential costs of County in exercising such rights and remedies will be charged
against Contractor, and a change order will be issued incorporating the necessary revisions in the
contract documents with respect to the work; and County shall be entitled to an appropriate
decrease in the contract price, and, if the parties are unable to agree as to the amount thereof,
County may make a claim therefor as provided in this Contract. Such direct, indirect and
consequential costs will include but not be limited to fees and charges of engineers, architects,
attorneys and other professionals, all court costs and all costs of repair and replacement of work of
others destroyed or damaged by correction, removal or replacement of Contractor's defective work.
Contractor shall not be allowed an extension of the contract time because of any delay in
performance of the work attributable to the exercise by County of County's rights and remedies
hereunder.

Adjusting Progress Schedule

Contractor shall submit to County for acceptance adjustments in the progress schedule to reflect
the impact thereon of new developments; these will conform generally to the progress schedule
then in effect and additionally will comply with any provisions of the general requirements applicable
thereto.

Substitute Method of Construction

If a specific means, method, technique, sequence or procedure of construction is indicated in or
required by the contract documents, Contractor may furnish or utilize a substitute means, method,
sequence, technique or procedure of construction acceptable to County, if Contractor submits
sufficient information to allow County to determine that the substitute proposed is equivalent to that
indicated or required by the contract documents. The procedure for review by County will be similar
to that provided in the paragraph regarding substitution of materials or equipment. No extension of
time or extra compensation will be paid to the Contractor by virtue of County's accepting a
substitute method of construction.

Suggestions to Contractor

Any plan or method of work suggested by County to the Contractor but not specified or required, if
adopted or followed by the Contractor in whole or in part, shall be used at the risk and responsibility
of the Contractor; and County shall assume no responsibility therefor and in no way be held liable
for any defects in the work which may result from or be caused by use of such plan or method of
work. Acceptance by the Contractor of any plan or method of work or change suggested by County
shall not relieve the Contractor from any other requirements or provisions of the contract.

Permits

Unless otherwise provided for herein, Contractor shall obtain and pay for all construction permits
and licenses necessary or incidental to the work. County shall assist Contractor, when necessary,
in obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the work, which are applicable at the time of
opening of bids. County shall pay all charges of utility connections to the work.

Laws and Regulations

Contractor shall give all notices and comply with all laws and regulations applicable to furnishing
and performance of the work. Except where otherwise expressly required by applicable laws and
regulations, County shall not be responsible for monitoring Contractor's compliance with any laws or
regulations. If Contractor observes that the specifications or drawings are at variance with any laws
or regulations, Contractor shall give County prompt written notice thereof, and any necessary
changes will be authorized by one of the methods indicated herein. If Contractor performs any work
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knowing or having reason to know that it is contrary to such laws or regulations, and without such
notice to County, Contractor shall bear all costs, damages, fines or penalties, arising therefrom.

Taxes

Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by
Contractor in accordance with the laws and regulations of the place of the project which are
applicable during the performance of the work.

Use of Premises

Contractor shall confine construction equipment, the storage of materials and equipment and the
operations of workers to the project site and land and areas identified in and permitted by the
contract documents and other land and areas permitted by laws and regulations, rights-of-way,
permits and easements, and shall not unreasonably encumber the premises with construction
equipment or other materials or equipment. Contractor shall assume full responsibility for any
damage to any such land or area, or to the owner or occupant thereof or of any land or areas
contiguous thereto, resulting from the performance of the work. Should any claim be made against
County by any such owner or occupant because of the performance of the work, Contractor shall
promptly attempt to settle with such other party by agreement or otherwise resolve the claim by
arbitration or at law. Contractor shall, to the fullest extent permitted by laws and regulations,
indemnify and hold County harmless from and against all claims, damages, losses and expenses
(including, but not limited to, fees of engineers, architects, attorneys and other professionals and
court and arbitration costs) arising directly, indirectly or consequentially out of any action, legal or
equitable, brought by any such other party against County to the extent based on a claim arising out
of Contractor's performance of the work.

Fences which cross, abut, or are on easements shall at all times be maintained by the Contractor in
a condition which provides the functional purpose of the fence. Temporary fencing of the
construction area will be permitted and temporary fencing shall provide the same functional purpose
as existing fencing. Unless otherwise indicated, all improvements within easements shall be
restored to conditions that existed prior to the start of work.

Before final acceptance of the work the Contractor shall obtain a written statement of release from
each property owner that granted an easement for the work. Release statement shall indicate the
property owner's acceptance of the site conditions as restored by the Contractor. The County may
waive said written releases where a property owner refuses to sign same but only upon making a
determination that there is no work to be completed with respect to said property.

Site Clean-Up

During the progress of the work, Contractor shall keep the premises free from accumulations of
waste materials, rubbish and other debris resulting from the work. At the completion of the work,
Contractor shall remove all waste materials, rubbish and debris from and about the premises as
well as all tools, appliances, construction equipment and machinery, and surplus materials, and
shall leave the site clean and ready for occupancy by County. Contractor shall restore to original
condition all property not designated for alteration by the contract documents.

The Contractor is advised that the final cleanup of the project shall be done with meticulous care
and that the County expects all ductwork, cubicles, cabinets, motor control centers, control panels,
rooms, and enclosures to be thoroughly vacuum cleaned and dust-free prior to acceptance of the
work.

Protection of Structures

Contractor shall not load nor permit any part of any structure to be loaded in any manner that will
endanger the structure, nor shall Contractor subject any part of the work or adjacent property to
stresses or pressures that will endanger it.

Restoration of Structures
The Contractor shall remove such existing structures or monuments as may be necessary for the
performance of the work and, if required, shall rebuild the structures or monuments thus removed in
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as good a condition as found. Contractor shall also repair all existing structures or monuments
which may be damaged as a result of the work under this contract.

All curbs, gutters, driveways, sidewalks, and similar structures that are damaged by the installation
of the work shall be reconstructed by the Contractor. Reconstruction shall be of the same kind of
material with the same finish and in not less than the same dimensions as the original work. All
concrete shall be as set forth in the specifications, or as required by County if not so specified.
Repairs shall be made by removing and replacing the entire portions between joints or scores and
not merely refinishing any damaged part. All work shall match the appearance of the existing
improvements as nearly as possible.

All road and streets where the surface is removed, broken or damaged, or in which the ground has
caved or settled due to work under this contract, shall be completely resurfaced and brought to the
original grade and crown section unless otherwise indicated. Before resurfacing material is placed,
edges of pavements shall be trimmed back far enough to provide clean, solid, vertical faces, and
shall be free of any loose material. All cultivated areas, lawns, and other surface improvements
which are damaged by actions of the Contractor shall be restored as nearly as possible to their
original conditions.

Drainage

Existing drainage facilities shall be maintained throughout the contract time to provide the flow
capacities available before commencing work. Drainage conduits shall not be broken, removed, or
otherwise interfered with, without permission of the responsible agency.

Where construction requires blocking the flow, flows shall be bypassed as necessary. Stream
crossings, blockages, and bypassing shall be accomplished in such a manner as to avoid
degradation of downstream water quality. Particular attention shall be given to the avoidance of
siltation.

Environmental Control

The Contractor shall not pollute the construction site or any drainage course or its tributary inlets
with fuels, oils, bitumens, acids, insecticides, herbicides or other harmful materials. The Contractor
shall comply with all applicable Federal, State, County and municipal laws concerning pollution of
waterways. Contractor shall submit a plan for preventing such occurrences if required by County.
Special measures shall be taken to prevent chemicals, fuels, oils, greases, bituminous materials,
waste washings, herbicides and insecticides, from spilling and entering public waters.

Where the Contractor is required to connect or otherwise work around existing lines carrying
sewage or process wastes, Contractor shall perform the work to prevent the spill of sewage and
ensure the delivery of sewage to the treatment plants. Where the Contractor chooses to provide
temporary pumping of sewage, Contractor shall first have the pumping facilities approved by
County and shall provide 100 percent standby equipment on 24-hour basis.

The Contractor shall provide the means for preventing or lessening all dust nuisances and
damages. Such means shall consist of applying water, dust palliative, or both all in accordance
with local ordinances and regulations or as directed by County.

Record Documents

Contractor shall maintain in a safe place at the site one record copy of all drawings, plans,
specifications, addenda, change orders, field orders and written interpretations and clarifications in
good order and annotated to show all changes made during construction. These record documents
together with all approved samples and a counterpart of all accepted shop drawings will be
available to County for reference. Upon completion of the work, these record documents, samples,
and shop drawings will be delivered to County.

As-Built Drawings

The Contractor shall also maintain a neatly marked set of record drawings showing the final
locations and layout of all mechanical, electrical, and instrument equipment; piping and conduit,
structures, and other facilities. Drawings shall be kept current weekly, with all field instructions and

95



change orders; mechanical, electrical, and instrumentation equipment accommodations; and
construction adjustment. Drawings shall be subject to the inspection of the County at all times and
progress payments may be withheld if drawings are not current. At the final inspection the
Contractor shall submit to County all as-built drawings. Drawings shall be stamped "AS-BUILT",
dated and signed by the Contractor. The work will not be formally accepted until as-built drawings
are accepted by County.

Continuing the Work

Contractor shall carry on the work and adhere to the progress schedule during all disputes or
disagreements with County. No work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted specifically herein or as Contractor and County
may otherwise agree in writing.

Indemnification

To the fullest extent permitted by laws and regulations, Contractor shall indemnify, defend and hold
harmless County and its consultants, agents and employees from and against all claims, damages,
losses and expenses, direct, indirect or consequential (including but not limited to fees and charges
of engineers, architects, attorneys and other professionals and court and arbitration costs) arising
out of or resulting from the performance of the work, provided that any such claim, damage, loss or
expenses (a) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction
of tangible property (including the work itself) including the loss of use resulting therefrom and (b) is
caused in whole or in part by any negligent act or omission of Contractor, any subcontractor, any
person or organization directly or indirectly employed by any of them to perform or furnish any of
the work or anyone for whose acts any of them may be liable. The Contractor's indemnification
obligation shall apply whether or not the act giving rise to such claims, damages, losses and
expenses is caused in part by a party indemnified hereunder or arises by or is imposed by law and
regulations regardless of the negligence of any such party.

Statutory Limitations

In any and all claims against County or any of its consultants, agents or employees by any
employee of Contractor, any subcontractor, any person or organization directly or indirectly
employed by any of them to perform or furnish any of the work or anyone for whose acts any of
them may be liable, the indemnification obligation above shall not be limited in any way by any
limitation on the amount or type of damages, compensation or benefits payable by or for Contractor
or any such subcontractor or other person or organization under workers' compensation acts,
disability benefit acts or other employee benefit acts.

Related Work at Site

County may perform other work related to the project at the site by County's own forces, have other
work performed by utility companies or let other direct contracts therefor which shall contain
conditions similar to these. If the fact that such other work is to be performed was not noted in the
contract documents, written notice thereof will be given to Contractor prior to starting any such other
work; and, if Contractor believes that such performance will involve additional expense to
Contractor or requires additional time and the parties are unable to agree as to the extent thereof,
Contractor may make a claim therefor as provided for herein. Any difference or conflict arising
between the Contractor and any other Contractor employed by County, or between the Contractor
and the workers of County with regard to their work, shall be submitted to County and the
Contractor shall abide by County's decision in the matter. If the work of the Contractor is delayed
because of any facts or omissions of any other Contractor or of County, the Contractor shall on that
account have no claim against County other than for an extension of time.

Access to Site

Contractor shall afford each utility company or district and other contractor who is a party to such a
direct contract (or County, if County is performing the additional work with County's employees)
proper and safe access to the site and a reasonable opportunity for the introduction and storage of
materials and equipment and the execution of such work, and shall properly connect and coordinate
the work with theirs. Contractor shall do all cutting, fitting and patching of the work that may be
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required to make its several parts come together properly and integrate with such other work.
Contractor shall not endanger any work of others by cutting, excavating or otherwise altering their
work and will only cut or alter their work with the written consent of County and the others whose
work will be affected. The duties and responsibilities of Contractor under this paragraph are for the
benefit of such utility companies or districts and other contractors to the extent that there are
comparable provisions for the benefit of Contractor in said direct contracts between County and
such utility companies or districts and other contractors.

Acceptance of Work by Others

If any part of Contractor's work depends for proper execution or results upon the work of any such
other contractor or utility company or district (or County), Contractor shall inspect and promptly
report to County in writing any delays, defects or deficiencies in such work that render it unavailable
or unsafe for such proper execution and results. Contractor's failure so to report will constitute an
acceptance of the other work as fit and proper for integration with Contractor's work except for
latent or nonapparent defects and deficiencies in the other work.

ARTICLE XIX: TESTS AND INSPECTIONS

Tests and Inspections Required by Laws or Regulations

If laws or regulations of any public body having jurisdiction require any work (or part thereof) to
specifically be inspected, tested or approved, Contractor shall assume full responsibility therefor,
pay all costs in connection therewith and furnish County the required certificates of inspection,
testing, approval or compliance. Contractor shall also be responsible for and shall pay all costs in
connection with any inspection or testing required in connection with County's acceptance of a
supplier of materials or equipment proposed to be incorporated in the work, or of materials or
equipment submitted for approval prior to Contractor's purchase thereof for incorporation in the
work. The cost of all inspections, tests and approvals in addition to the above which are required by
the contract documents shall be paid by County (unless otherwise specified). Contractor must
utilize materials and equipment which are available for inspection at the plant or at the point of
distribution in California in the case of foreign materials or equipment.

Other Inspections and Tests
All inspections, tests or acceptances other than those required by laws and regulations of any
public body having jurisdiction shall be performed by organizations acceptable to County.

General Requirements

All materials, equipment, installation, and workership included in this contract, if so required by
County, shall be tested and inspected to prove compliance with the contract requirements. Installed
leakage tests and other piping tests shall be as specified in the technical provisions of these
specifications.

No tests specified herein shall be applied until the item to be tested has been inspected and
approval given for the application of such test. Contractor shall give County timely notice of
readiness of the work for all required inspections, tests or approvals.

Tests and inspections shall include:

1. The delivery acceptance test and inspections.
2. The installed tests and inspections of items as installed.

Tests and inspections, unless otherwise specified or accepted, shall be in accordance with the
recognized standards of the industry.

The form of evidence of satisfactory fulfillment of delivery acceptance test and of installed test and
inspection requirements shall be, at the discretion of County, either by tests and inspections carried
out in County's presence or by certificates or reports of tests and inspections carried out by
approved persons or organizations. The Contractor shall provide and use forms which include all
test information and are acceptable in content to County.
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Certificates of Compliance

A Certificate of Compliance shall be furnished prior to the use of any materials for which the
specifications or the Special Provisions require that such a certificate be furnished. In addition,
when so authorized in the specifications or in the Special Provisions, the County may permit the
use of certain materials or assemblies prior to sampling and testing if accompanied by a Certificate
of Compliance. The certificate shall be signed by the manufacturer of the material or the
manufacturer of assembled materials and shall state that the materials involved comply in all
respects with the requirements of the specifications. A Certificate of Compliance shall be furnished
with each lot of material delivered to the work and the lot so certified shall be clearly identified in the
certificate.

All materials used on the basis of a Certificate of Compliance may be sampled and tested at any
time. The fact that material is used on the basis of a Certificate of Compliance shall not relieve the
Contractor of responsibility for incorporating material in the work which conforms to the
requirements of the plans and specifications and any such material not conforming to such
requirements will be subject to rejection whether in place or not.

County reserves the right to refuse to permit the use of material on the basis of a Certificate of
Compliance.

The form of the Certificate of Compliance and its disposition shall be as directed by County.

Delivery Acceptance Tests and Inspection
The delivery acceptance tests and inspection shall be at the Contractor's expense for any materials
or equipment specified herein and shall include the following:

1. Test of items during the process of manufacture and/or on completion of manufacture,
comprising material tests, hydraulic pressure tests, electric tests, performance and operating tests
and inspections in accordance with the relevant standards of the industry and more particularly as
detailed in individual clauses of these specifications to satisfy County that the items tested and
inspected comply with the requirements of this contract. Tests required, other than those specified,
will be in accordance with the contract specifications.

2. Inspection of all items delivered at the site in order that County may be satisfied that such items
are of the specified quality and workmanship and are in good order and condition at the time of
delivery.

Installed Tests and Inspection

All equipment shall be tested by the Contractor to the satisfaction of County before any facility is put
into operation. Tests shall be as specified herein and shall be made to determine whether the
equipment has been properly assembled, aligned, adjusted and connected. Any changes,
adjustments or replacements required to make the equipment operate as specified shall be carried
out by the Contractor as part of the work.

At least 30 days before the time allowed in the construction schedule for commencing testing and
start up procedures, the Contractor shall submit to County, details of the procedures Contractor
proposes to adopt for testing and startup of all mechanical and electrical equipment to be operated
singly and together, excepting when such procedures have been covered in the specifications.
Such tests shall be conducted using potable water where water is required for such testing. The
water required for such tests shall be provided by the Contractor.

During the testing of equipment, the Contractor shall make available experienced factory trained
representatives of the manufacturers of all the various pieces of equipment, or other qualified
persons who shall instruct County's personnel in the operation and care thereof. Instruction shall
include step-by-step troubleshooting procedures with all necessary test equipment. All
manufacturer's instructions shall be provided in writing.

If, under test, any portion of the work shall fail to fulfill the contract requirements and is altered,
renewed or replaced, tests on that portion when so altered, removed or replace, together with all
other portions of the work as are affected thereby, shall, if so required by County, be repeated
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within reasonable time and in accordance with the specified conditions, and the Contractor shall
pay to County all reasonable expenses incurred by County as a result of the carrying out of such
tests.

Where, in the case of an otherwise satisfactory installed test, any doubt, dispute or difference
should arise between County and the Contractor regarding the test results or methods or equipment
using in the carrying out by the Contractor of such test, then County may order the test to be
repeated. If the repeat test, using such modified methods or equipment as County may require,
substantially confirms the previous test then costs in connection with the repeat test will be paid by
County, otherwise the costs shall be borne by the Contractor. Where the results of any installed
test fail to comply with the contract requirements for such test then such repeat tests as may be
necessary to achieve the contract requirements shall be made by the Contractor at Contractor's
own expense.

Quality Control
County will perform testing for the following as the County deems necessary:

Soils compaction control

Cast-in-place concrete control

Aggregate base rock

Portland Cement concrete

Asphalt concrete

Other materials and work incorporated in project
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The Contractor shall pay for testing of those samples which fail to meet acceptable standards.

The Contractor shall provide services of a qualified testing laboratory to perform testing for all other
work including but not limited to:

1. Concrete mix design
2. Asphalt concrete mix design

The testing laboratory selected by the Contractor is subject to County's approval. The laboratory
shall cooperate with Contractor and County and provide qualified personnel promptly on notice,
perform specified inspections, sampling and testing of materials as needed to comply with specified
standards, and ascertain compliance with requirements of contract documents.

Work Requiring Testing

If any work (including the work of others) that is required by the Contract Documents to be
inspected, tested or accepted is covered without written concurrence of County, it must, if
requested by County, be uncovered for observation. Such uncovering shall be at Contractor's
expense unless Contractor has given County timely notice of Contractor's intention to cover the
same and County has not acted with reasonable promptness in response to such notice.

Contractor's Obligation

Neither observations by County nor inspections, tests or approvals by others shall relieve
Contractor from Contractor's obligations to perform the work in accordance with the contract
documents.

Uncovering Work Covered Contrary to County's Request

If any work is covered contrary to the written instructions of County or Code or contract
requirements, it must, if requested by County, be uncovered for County's observation and replaced
at Contractor's expense.

Uncovering Work for Inspection or Testing

In addition to the provisions above regarding work requiring testing, if County considers it necessary
or advisable that covered work be observed by County or inspected or tested by others, Contractor,
at County's request, shall uncover, expose or otherwise make available for observation, inspection
or testing as County may require, that portion of the work in question, furnishing all necessary labor,
material and equipment. If it is found that such work is defective, Contractor shall bear all direct,
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indirect and consequential costs of such uncovering, exposure, observation, inspection and testing
and of satisfactory reconstruction (including but not limited to fees and charges of engineers,
architects, attorneys and other professionals), and County shall be entitled to an appropriate
decrease in the contract price, and, if the parties are unable to agree as to the amount thereof, may
make a claim therefor as provided in this contract. If, however, such work is not found to be
defective, Contractor shall be allowed an increase in the contract price or an extension of the
contract time, or both, directly attributable to such uncovering, exposure, observation, inspection,
testing and reconstruction; and, if the parties are unable to agree as to the amount or extent
thereof, Contractor may make a claim therefor as provided for in this contract.

ARTICLE XX: SUSPENSION OF WORK AND TERMINATION

County May Suspend Work

County may, at any time and without cause, suspend the work or any portion thereof for a period of
not more than ninety days by notice in writing to Contractor. As soon as possible, County will fix the
date on which work will be resumed. Contractor shall resume the work on the date so fixed. If
Contractor believes that such suspension justifies an increase in the contract price or an extension
of the contract time and County and Contractor are unable to agree to the amount or extent thereof,
Contractor may make a claim therefor as provided herein.

County May Terminate
Except as limited by law or regulation, County may terminate upon the occurrence of any one or
more of the following events:

1. If Contractor commences a voluntary case under any chapter of the Bankruptcy Code (Title 11,
United States Code), as now or hereafter in effect, or if Contractor takes any equivalent or similar
action by filing a petition or otherwise under any other federal or state law in effect at such time
relating to the bankruptcy or insolvency;

2. If petition is filed against Contractor under any chapter of the Bankruptcy Code as now or
hereafter in effect at the time of filing, or if a petition is filed seeking any such equivalent or similar
relief against Contractor under any other federal or state law in effect at the time relating to
bankruptcy or insolvency;

3. If Contractor makes a general assignment for the benefit of creditors;

4. If a trustee, receiver, custodian or agent of Contractor is appointed under applicable law or
under contract, whose appointment or authority to take charge of property of Contractor is for the
purpose of enforcing a lien against such property or for the purpose of general administration of
such property for the benefit of Contractor's creditors;

5. If Contractor admits in writing an inability to pay its debts generally as they become due;

6. If Contractor persistently fails to perform the work in accordance with the contract documents
(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or
equipment or failure to adhere to the progress schedule established herein as revised from time to
time or fails to make prompt payment to subcontractors or for materials or labor or persistently
disregards laws, ordinances or instructions of the County);

7. If Contractor disregards laws or regulations of any public body having jurisdiction;
8. If Contractor disregards the authority of County or its agents; or
9. If Contractor otherwise violates in any substantial way any provisions of the contract documents;

County may, after giving Contractor (and the surety, if there be one) seven days' written notice and
to the extent permitted by laws and regulations, terminate the services of Contractor, exclude
Contractor from the site and take possession of the work and of all Contractor's tools, appliances,
construction equipment and machinery at the site and use the same to the full extent they could be
used by Contractor (without liability to Contractor for trespass or conversion), incorporate in the
work all materials and equipment stored at the site or for which County has paid Contractor but
which are stored elsewhere, and finish the work as County may deem expedient. In such case
Contractor shall not be entitled to receive any further payment until the work is finished. If the
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unpaid balance of the contract price exceeds the direct, indirect and consequential costs of
completing the work (including but not limited to fees and charges of engineers, architects,
attorneys and other professionals and court costs) such excess will be paid to Contractor. If such
costs exceed such unpaid balance, Contractor shall pay the difference to County. Such costs
incurred by County will be approved as to reasonableness by County and incorporated in a change
order, but when exercising any rights or remedies under this paragraph County shall not be
required to obtain the lowest price for the work performed. Where Contractor's services have been
so terminated by County, the termination will not affect any rights or remedies of County against
Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due
Contractor by County will not release Contractor from liability.

County May Abandon

Upon written notice to Contractor County may, without cause and without prejudice to any other
right or remedy, elect to abandon the work and terminate the agreement. Contractor shall stop
work as specified in said notice, terminate all subcontracts, deliver all materials already paid for and
secure the site. In such case, Contractor shall be paid for all work executed and any actual
expense sustained. No lost profit for work not yet undertaken shall be due to Contractor.

Contractor May Stop Work or Terminate

If, through no act or fault of Contractor, the work is suspended for a period of more than ninety days
by County or under an order of court or other public authority, or County fails to act on any
application for payment within thirty days after it is submitted, or County fails for thirty days to pay
Contractor any sum finally determined to be due, then Contractor may, upon seven days' written
notice to County, terminate the agreement and recover from County payment for all work executed
and any expense sustained. In addition and in lieu of terminating the agreement, if County has
failed to act on an application for payment or County has failed to make any payment as aforesaid,
Contractor may upon seven days' written notice to County stop the work until payment of all
amounts then due. The provisions of this paragraph shall not relieve Contractor of the obligations
to carry on the work in accordance with the progress schedule and without delay during disputes
and disagreements with County.

ARTICLE XXI COUNTY'S AGENT'S STATUS DURING CONSTRUCTION

County's Representative

County may appoint representatives during the construction period. The duties and responsibilities
and the limitations of authority of such agents during construction are set forth herein and shall not
be extended without written consent of County.

Agent's Authority

County may delegate authority to an employee or agent, including an engineer or an architect, to
determine the amount, quality, acceptability and fitness of the several kinds of work, material and
equipment which are to be paid for under the contract; to decide for the County all questions
relative to the true construction, meaning and intent of the contract documents; to decide all
questions relative to the classification and measurements of quantities and materials and the
fulfillment of this contract, and to reject or condemn all work or material which does not conform to
the terms of this contract. The representative's decision in all matters is the decision of County and
shall be final and binding on Contractor.

Replacement of Representative
County reserves the right to terminate the employment of the representative at any time.

Visits to Site

Where a representative represents County, said representative will make visits to the site at
intervals appropriate to the various stages of construction to observe the progress and quality of the
executed work and to determine, in general, if the work is proceeding in accordance with the
contract documents. However, Contractor must supervise the work and cannot rely on said
representative or County as they will not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the work. The representative's efforts will be directed

101



toward providing for County a greater degree of confidence that the completed work will conform to
the contract documents. On the basis of such visits and on-site observations, the representative
will keep County informed of the progress and adequacy of the work.

Observation of Work

If County and the representative agree, the representative will observe the performance of the work.
The duties, responsibilities and limitations of authority of the representative in observing the work
will be as provided herein. If County designates another agent to represent County at the site who
is not the representative's agent or employee, the duties, responsibilities and limitations of authority
of such other person will be as provided in supplementary conditions.

Clarifications and Interpretations

The representative may be appointed to issue (with reasonable promptness) such written
clarifications or interpretations of the requirements of the contract documents (in the form of
drawings or otherwise) as the representative may determine necessary, which shall be consistent
with or reasonably inferable from the overall intent of the contract documents. If Contractor
believes that a written clarification or interpretation justifies an increase in the contract price or an
extension of the contract time and the parties are unable to agree to the amount or extent thereof,
Contractor may make a claim therefor as provided in the contract. Said claim shall be made to
County unless a representative has been selected to provide such clarifications or interpretations.

Authorized Variations in Work

If a representative is appointed, such representative may authorize minor variations in the work
from the requirements of the contract documents which do not involve an adjustment in the contract
price or the contract time and are consistent with the overall intent of the contract documents.
These may be accomplished by a field order and will be binding on County, and also on Contractor
who shall perform the work involved promptly. If Contractor believes that a field order justifies an
increase in the contract price or an extension of the contract time and County and Contractor are
unable to agree as to the amount or extent thereof, Contractor may make a claim therefor as
provided in this Contract.

Rejecting Defective Work

If a representative is appointed, such representative will have authority to disapprove or reject work
which the representative believes to be defective, and will also have authority to require special
inspection or testing of the work whether or not the work is fabricated, installed or completed. Any
decision made by said representative in disapproving or rejecting work shall be binding on
Contractor.

Determinations for Unit Prices

If a representative is appointed, such representative will determine the actual quantities and
classifications of unit price work performed by Contractor. The representative will review with the
Contractor the representative's preliminary determinations on such matters before rendering a
written decision thereon (by recommendation of an application for payment or otherwise). The
representative's written decisions thereon will be final and binding upon Contractor.

Claims and Disputes

For purposes of this paragraph, "claim" shall be defined as set forth in Public Contracts Code
Section 20104(b)(2). Claims shall be presented in writing and include the documents necessary to
substantiate the claim. Claims must be filed with the designated County representative no later
than thirty (30) days after the occurrence of the event giving rise thereto or denial of the change
order, whichever occurs last. The form of said claims shall be the same as is required by
Government Code Sections 910 and 910.2.

If the claim is under $50,000, County shall respond in writing to Contractor within 45 days of receipt
of Contractor's claim or may request, in writing, within 30 days of receipt of the claim, any additional
documentation supporting the claim or relating to defenses or claims the County may have against
the Contractor. If additional information is thereafter required, it shall be requested and provided
pursuant to Public Contract Code Section 20104.2, upon mutual agreement of the County and
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Contractor. The County's written response to the claim, as further documented, shall be submitted
to Contractor within 15 days after receipt of the further documentation or within a period of time no
greater than that taken by Contractor in producing the additional information, whichever is greater.

For claims over $50,000 and less than or equal to $375,000, County shall respond in writing to all
written claims within 60 days of receipt of the claim, or may request, in writing within 30 days of
receipt of the claim, any additional documentation supporting the claim or relating to defenses or
claims the County may have against Contractor. If additional information is thereafter required, it
shall be requested and provided pursuant to Public Contract Code Section 20104.2, upon mutual
agreement of County and Contractor. The County's written response to the claim, as further
documented, shall be submitted to Contractor within 30 days after receipt of the further
documentation, or within a period of time no greater than that taken by Contractor in producing the
additional information or requested documentation, whichever is greater.

If Contractor disputes County's written response, or County fails to respond within the time
prescribed above, Contractor may so notify County, in writing, either within 15 days of receipt of
County's response or within 15 days of County's failure to respond within the time prescribed,
respectively, and demand an informal conference to meet and confer with such County
representatives as the County Administrator or the Board of Supervisors directs for settlement of
the issues in dispute. Upon such demand, County shall schedule a meet and confer conference
within 30 days for settlement of the dispute.

Following the meet and confer conference, if the claim or any portion remains in dispute, Contractor
may file a claim with the Board of Supervisors pursuant to Chapter 1 (commencing with Section
900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the
Government Code. Pursuant to authority granted by Government Code Section 930.2, all claims
filed with the Board of Supervisors pursuant to the Government Code shall be filed within 90 days of
the denial of the original claim by the County representative. The running of the period of time
within which a claim under the Government Code must be filed shall be tolled by any period of time
utilized by the meet and confer conference. Any lawsuit which Contractor intends to bring with
respect to any claim filed pursuant to the Government Code which claim has been denied by
County must be commenced not later than six months after the recording of the notice of
completion or not later than six months after the date final payment is deposited in the mail or
personally delivered, whichever date comes first. If a civil action is filed, the mediation provisions
set forth in Public Contract Code Section 20104.4 shall apply unless waived by mutual stipulation of
County and Contractor or unless County elects to resolve the dispute pursuant to Public Contract
Code Section 10240 et seq.

Effective January 1, 2017 Public Contract Code §9204, as enacted by AB 626, establishes a claim
resolution process required for public works projects. In the event of any conflict between the
provisions of Article XXI and Public Contract Code §9204, the provisions of the Public Contract
Code shall prevail. The entire section can be found at the following link:
https://leginfo.legislature.ca.gov/faces/codes displayText.xhtml?lawCode=PCC&division=2.&title=&
part=1.&chapter=9.&article

For every claim that Contractor makes, it shall provide the following documentation upon request of
County as a condition precedent to consideration of the claim: Contractor's bidding calculations
forms, cost estimates, time sheets, trend reports, job cost analysis records, labor records, as-built
documents, any other records used by Contractor in arriving at its bid price, and any other
documents or records kept by Contractor during the course of construction. In the event that claims
are made, Contractor agrees that County shall have the right to conduct a complete audit of the
books and records of Contractor relating to this project and any books and records relating to
overhead, profit or general office expenses charged to this project.

Representative's Decision

Where a representative is appointed, the rendering of a decision by the representative with respect
to any such claim, dispute or other matter (except any which have been waived by the making or
acceptance of final payment) will be a condition precedent to any exercise by County or Contractor
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of such rights or remedies as either may otherwise have under the contract documents or by laws
or regulations in respect of any such claim, dispute or other matter.

Limitations on Representative's Responsibilities

Neither the County's representative's authority to act nor any decision made by the representative
in good faith either to exercise or not exercise such authority shall give rise to any duty or
responsibility of the representative or County to Contractor, any subcontractor, any supplier, or any
other person or organization performing any of the work, or to any surety for any of them.

Construction Methods and Safety

Notwithstanding any references to laws and regulations, rules, codes or standards in the contract
documents, the representative and County will not be responsible for Contractor's means, methods,
techniques, sequences or procedures of construction, or the safety precautions and programs
incident thereto, and the representative and County will not be responsible for Contractor's failure to
perform or furnish the work in accordance with the contract documents.

Acts and Omissions of Contractor

Neither the County nor its representatives will be responsible for the acts or omissions of Contractor
or of any subcontractor, any supplier, or any other person or organization performing or furnishing
any of the work.

ARTICLE XXII: PARTIAL COMPLETION

Partial Completion (Completion of a Portion of the Work)

Use by County of any finished part of the work, which has specifically been identified in the contract
documents, or which County and Contractor agree constitutes a separately functioning process or
facility that can be used by County without significant interference with Contractor's performance of
the remainder of the work, may be accomplished prior to completion of all the work subject to the
following:

1. County at any time may request Contractor in writing to permit County to use any such part
of the work which County believes to be ready for its intended use and substantially
complete. If Contractor agrees, Contractor will certify to County that said part of the work is
substantially complete and request County to issue a certificate of substantial completion for
that part of the work. Contractor at any time may notify County in writing that Contractor
considers any such part of the work ready for its intended use and substantially complete
and request County to issue a certificate of substantial completion for that part of the work.
Within a reasonable time after either such request, County and Contractor shall make an
inspection of that part of the work to determine its status of completion. If County does not
consider that part of the work to be substantially complete, County will notify Contractor in
writing giving the reasons therefor. If County considers that part of the work to be
substantially complete, County will deliver to Contractor a written recommendation as to the
division of responsibilities pending final payment between County and Contractor for the
entire work with respect to security, operation, safety, maintenance, heat, utilities, insurance
and warranties. Unless Contractor disagrees in writing and so informs County promptly,
County's aforesaid recommendation will be binding on Contractor until final payment for the
entire work.

2. County may at any time request Contractor in writing to permit County to take over operation
of any such part of the work although it is not substantially complete. A copy of such
request will be sent to Contractor and within a reasonable time thereafter County and
Contractor shall make an inspection of that part of the work to determine its status of
completion and will prepare a list of the items remaining to be completed or corrected
thereon before final payment. If Contractor does not object in writing to County that such
part of the work is not ready for separate operation by County, County will finalize the list of
items to be completed or corrected and will deliver such list to Contractor together with a
written recommendation as to the division of responsibilities pending final payment between
County and Contractor with respect to security, operation, safety, maintenance, utilities,

104



insurance, warranties and guarantees for that part of the work which will become binding
upon County and Contractor at the time when County takes over such operation (unless
they shall have otherwise agreed in writing). During such operation and prior to substantial
completion of such part of the work, County shall allow Contractor reasonable access to
complete or correct items on said list and to complete other related work.

3. No occupancy or separate operation of part of the work will be accomplished prior to the
insurers who are then providing the property insurance having acknowledged notice thereof
and in writing effecting the changes in coverage necessitated thereby. The insurers
providing the property insurance shall consent by endorsement on the policies, but the
property insurance shall not be canceled or lapse on account of any such partial use or
occupancy. Each party shall be responsible for notifying its own insurer.

ARTICLE XXIll: ARBITRATION

Arbitration

Where the total of all claims filed by Contractor are under $375,000, County shall have the option of
electing arbitration pursuant to Public Contract Code Sections 10240, et seq. If County does so
elect, the mediation provisions of Public Contract Code Section 20104.4 shall not apply pursuant to
Public Contract Code Section 20104(a)(2). If County does not elect such arbitration pursuant to
Public Contract Code Sections 10240 et seq., the provisions of Public Contract Code Section
20104.4 shall apply.

Where the total of all claims filed by Contractor are above $375,000, the arbitration provisions of
this contract are voluntary. Neither County nor Contractor shall be required to enter into mediation
or arbitration for amounts above $375,000. Written consent of both parties to mediate or arbitrate
such claims shall be a prerequisite to such mediation or arbitration. If the parties agree to arbitrate
claims above $375,000, the provisions of Public Contract Code Sections 10240, et seq. shall be
utilized.

Time to Request Arbitration

No request for arbitration of any claim, dispute or other matter that is required to be referred to
County initially for decision will be made until the earlier of (a) the date on which County has
rendered a decision or (b) the tenth day after Contractor has presented its evidence to County if a
written decision has not been rendered by County before that date. Unless otherwise required by
law, no request for arbitration of any such claim, dispute or other matter will be made later than
thirty days after the date on which County has rendered a written decision. Notice of the request for
arbitration will be in writing to the other party.

ARTICLE XXIV: LABOR AND EMPLOYMENT

Worker's Compensation Certification

By my signature hereunder, as Contractor, | certify that | am aware of the provisions of Section
3700 of the Labor Code which requires every employer to be insured against liability for Worker's
Compensation or to undertake self-insurance in accordance with the provisions of that Code, and |
will comply with such provisions before commencing the performance of the work of this contract.

Prevailing Wage Rates

In accordance with the provisions of Section 1770 and 1773 of the Labor Code, the County of
Nevada has determined that prevailing wage rates are applicable to the work to be done. The
Contractor shall post a copy of the wage rates on the job site.

The general prevailing wage rates determined by the Director of Industrial Relations, for the county
or counties in which the work is to be done, are available from the California Department of
Industrial Relations’ Internet website at http://www.dir.ca.gov . These wage rates are not included
in the Bid Form and contract for the project. Changes, if any, to the general prevailing wage rates
will be available at the same location.
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Pursuant to California Labor Code Section 1775, Contractor shall forfeit Fifty Dollars ($50.00) for
each calendar day, or portion thereof, for each worker paid less than the prevailing rates for such
work or craft, and said amounts shall be distributed pursuant to the requirements of said Section
1775. Any employee whose type of work is not covered by any of the classified wage rates shall be
paid not less than the rate of wage listed for the classification which most nearly corresponds to the
type of work to be performed.

Collective Bargaining Agreements

Pursuant to California Labor Code Section 1773.8, Contractor shall pay travel and subsistence
payments to all workers needed to execute the work as such travel and subsistence payments are
defined in the applicable collective bargaining agreements filed in accordance with Section 1773.8
of the Labor Code.

Payroll Records

Contractor shall be responsible for keeping accurate payroll records as required by California Labor
Code Section 1776. Contractor is aware that a penalty of twenty-five dollars ($25.00) per day or
portion thereof for each worker may be assessed for noncompliance with said section. Contractor
shall forward to County a certified copy of each payroll record within ten days after close of each
payroll period. Such certification shall include a statement that payroll is correct and complete and
complies with prevailing wage requirements.

If by the 15th of the month, the Contractor has not submitted satisfactory payrolls for all work
performed during the monthly period ending on or before the 1st of that month, County will retain an
amount equal to 10 percent of the estimated value of the work performed during the month from the
next monthly estimate, except that such retention shall not exceed $10,000. Retentions for failure
to submit satisfactory payrolls shall be additional to all other retentions provided for in the contract.
The retention for failure to submit payrolls for any monthly period will be released for payment on
the monthly estimate for partial payments next following the date that all the satisfactory payrolls for
which the retention was made are submitted.

The Contractor and each subcontractor shall preserve their payroll records for a period of three
years from the date of completion of the contract.

Limitations on Hours Worked

Eight hours constitutes a day's work and workers shall be limited to working 8 hours during any one
calendar day and 40 hours during any one calendar week. Contractor and all subcontractors shall
keep an accurate record of hours worked by each worker for each calendar day and each calendar
week which record shall be available for inspection during business hours. Contractor shall,
pursuant to California Labor Code Section 1813, forfeit twenty-five dollars ($25) for each day for
each worker where such worker is required or permitted to work more than 8 hours in any one day
and 40 hours in any one week in violation of the provisions of the Labor Code. No overtime shall be
authorized unless prior written approval of County is obtained permitting such overtime. If such
overtime work is authorized by County, Contractor shall compensate each worker required to work
overtime at the rate of one and one-half (1-1/2) times the basic rate of pay. All costs for overtime
inspection, except those occurring as a result of overtime and shift work established as a regular
procedure, shall be paid by the Contractor. Overtime inspection shall include inspection required
during holidays, Saturdays, Sundays, and any weekday between the hours of 5:00 p.m. and 7:00
a.m. Such costs will include but will not necessarily be limited to engineering, inspection, general
supervision and other overhead expenses which are directly chargeable to the overtime work. All
such charges shall be deducted by County from payments due the Contractor.

Equal Employment Opportunity and Nondiscrimination
During the performance of this contract, the contractor agrees to abide by all provisions of Section
1735 of the California Labor Code, as amended, regarding nondiscrimination practices.
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Employment of Apprentice Labor
Reference is hereby made to Section 1777.5 of the Labor Code of the State of California, which
regulations shall govern the employment of apprentices on the work.

Preference for Resident Labor
In the employment of labor for doing the work, the Contractor shall give preference to qualified
persons residing within the general area of the work.

Incompetent Workers

If at any time any worker employed by Contractor or any of the subcontractors shall be declared by
County to be incompetent or unfaithful in executing the work, the Contractor, on receiving written
notice, shall forthwith initiate appropriate action to dismiss such person.

Labor Class Substitutions

If Contractor substitutes a labor classification or provides a new classification which results in a
reduction in the contract price, County's execution of a change order evidencing said reduction in
price shall in no way be construed, either express or implied, as consent to the use of said labor
classification in the performance of any work on the project.

ARTICLE XXV: ASSIGNMENT

No assignment by a party hereto of any rights under or interests in the contract documents will be
binding on another party hereto without the written consent of the party sought to be bound; and
specifically but without limitation, moneys that may become due and moneys that are due may not
be assigned without such consent (except to the extent that the effect of this restriction may be
limited by law), and unless specifically stated to the contrary in any written consent to an
assignment no assignment will release or discharge the assignor from any duty or responsibility
under the contract documents.

ARTICLE XXVI: CONFLICT OF INTEREST RESTRICTIONS

No official of County who is authorized in such capacity and on behalf of County to negotiate, make,
accept or approve, or to take part in negotiating, making, accepting, or approving any architectural,
engineering, inspecting, construction or material supply contract or any subcontract in connection
with the construction of the project, shall become directly or indirectly interested personally in this
contract or in any part thereof. No officer, employee, architect, attorney, engineer, or inspector of or
for County who is authorized in such capacity and on behalf of County who is in any legislative,
executive, supervisory, or other similar function in connection with the construction of the project,
shall become directly or indirectly interested personally in this contract or in any part thereof, any
material supply contract, subcontract, insurance contract, or any other contract pertaining to the
project.

ARTICLE XXVII: WAIVER OF RIGHTS

No action or lack of action on the part of County at any time to exercise any right or remedy
conferred upon it under this contract shall be deemed to be a waiver on the part of County of any of
County's rights or remedies.

ARTICLE XXVIIl: SUCCESSORS IN INTEREST

County and Contractor each bind themselves, their partners, successors, assigns and legal
representatives to the other party hereto, their partners, successors, assigns and legal
representatives in respect to all covenants, agreements, and obligations contained in the contract
documents.

107



ARTICLE XXIX: NOTICE

Giving Notice

Whenever any provision of the contract documents requires the giving of written notice, it will be
deemed to have been validly given if delivered in person to the individual or to a member of the firm
or to an officer of the corporation for whom it is intended, or if delivered at or sent registered or
certified mail, postage prepaid, to the last business address known to the giver of the notice. The
business addresses of Contractor given in the Bid Form and Contractor's office at the site of the
work are hereby designated as the places to which all notices, letters, and other communication to
Contractor will be delivered. However, County or Contractor may change their addresses at any
time by an instrument in writing delivered to the other.

Joint Venture Contractor

In the event the Contractor is a joint venture of two or more Contractors, all grants, covenants,
provisos and claims, rights, powers, privileges and liabilities of the contract shall be construed and
held to be several as well as joint; any notice, order, direction, request or other communication
required to be or that may be given by County to the Contractor under this agreement shall be well
and sufficiently given to all persons being the Contractor if given to any one or more of such
persons; any notice, request or other communication given by any one of such persons to County
under this agreement shall be deemed to have been given by and shall bind all persons being the
Contractor.

ARTICLE XXX: VENUE AND JURISDICTION

This contract shall be construed in accordance with the laws of the State of California and the
parties agree that venue shall be in Nevada County, California.

IN WITNESS WHEREOF, the parties hereto have signed this Agreement on the date first written,
above. One counterpart each has been delivered to County, Contractor, and the Sureties. All
portions of the contract documents have been signed or identified by County and Contractor.

COUNTY OF NEVADA

ATTEST:
By:
Clerk of the Board Chair, Board of Supervisors
CONTRACTOR
By:
Name:
Title:

Licensed in accordance with an act providing for the
registration of Contractors

License Number:
Fed. Tax ID No:
Telephone No:
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	3. If the alterations or changes in quantities significantly change the character of the work under the contract, whether such alterations or changes are in themselves significant changes to the character of the work or by affecting other work cause s...
	4. If the alterations or changes in quantities do not significantly change the character of the work to be performed under the contract, the altered work will be paid for as provided elsewhere in the contract.
	5. The term “significant change” shall be construed to apply only to the following circumstances:
	• When the character of the work as altered differs materially in kind or nature from that involved or included in the original proposed construction; or
	4-1.06  DIFFERING SITE CONDITIONS (23 CFR 635.109)
	The Contractor will be allowed 15 days from the notification of the Engineer's determination of whether or not an adjustment of the contract is warranted, in which to file a notice of potential claim in conformance with the provisions of Section 5-1.4...
	4-1.13  CLEANUP
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