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CONTRACT TIME LINE 
 

 

1. BIDS DUE:  FEBRUARY 28, 2019, at 3:00 p.m. 
  

2. BID OPENING:  FEBRUARY 28, 2019, at 3:00 p.m. 
  

3. BIDS TO REMAIN OPEN FOR 60 DAYS FROM DATE OF OPENING OF BIDS. 
 

4. NOTICE OF AWARD DUE WITHIN 60 DAYS OF OPENING OF BIDS. 
 

5. BID BONDS OF UNSUCCESSFUL BIDDERS TO BE RETURNED WITHIN 10 DAYS 
OF AWARD BY COUNTY. 
 

6. CONTRACT SIGNING AND BONDS DUE WITHIN 14 DAYS OF NOTICE OF AWARD.   
 

7. NOTICE TO PROCEED WITH WORK DUE WITHIN 14 DAYS OF CONTRACT 
SIGNING.   

 

8. CONSTRUCTION MUST BEGIN WITHIN 7 DAYS AFTER MAILING OF NOTICE TO 
PROCEED. 

 

9. CONTRACTOR MUST GIVE 72 HOURS WRITTEN NOTICE OF DATE WORK WILL 
COMMENCE. 

 

10. PRECONSTRUCTION CONFERENCE WITHIN 7 DAYS OF NOTICE TO PROCEED. 
 

11. SCHEDULES AND BREAKDOWN OF PHASES OF CONSTRUCTION DUE IN 5 DAYS 
AFTER RECEIPT OF NOTICE TO PROCEED. 

 

12. WORK MUST BE COMPLETED WITHIN 35 WORKING DAYS FOR ALL STRIPING 

PROGRAM ROADS   
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INVITATION TO BID 
 

FOR:   2019 NEVADA COUNTY ANNUAL STRIPING  PROGRAM  

CONTRACT NO:  426636 

                          

LOCATED AT:  NEVADA COUNTY, CALIFORNIA 
 
Sealed bids will be received at the office of: 
 

Purchasing Division 

c/o Auditor Controller’s Office Suite 230 
County of Nevada 
950 Maidu Avenue, 2nd Floor,  
Nevada City, CA  95959 
 

 

Until 3:00 p.m. local time on FEBRUARY 28, 2019 for the above-referenced project. 
 
Bids received after said time will not be accepted and will be returned unopened. 
 
At said place and time, and promptly thereafter, all bids that have been properly submitted will 
be publicly opened and read aloud. Bids received after said time will not be accepted and will 
be returned unopened.  All interested parties are invited to attend. 
 
The work to be performed includes the following: 
 
The work to be done, in general, consists of sweeping roads, applying paint, thermoplastic 
striping, removing old and installing new recessed pavement markers to County maintained 
roads in order to maintain the existing longitudinal striping.  The work will be completed in one 
phase:  The roads to be striped for program will be determined by the Engineer. 
 

Bids shall be    UNIT PRICES     
 
Bids must be for all of the work described herein unless the bid form specifically indicates a bid 
item is optional. 
 
Complete work within 35 working days. 
 
The work covered by this proposal (bid) is not federally funded. As such, there are no DBE or 
DBVE goals and no small Business requirement. 
 

Obtaining Contract Documents: Official copies of the Contract Documents for bidding may be 
downloaded free of charge at the following link: www.mynevadacounty.com/purchasing. 
Alternatively, these documents may be purchased for approximately $20.00 in person at the 
Purchasing Division, 950 Maidu Ave, Nevada City, CA 95959.  
 
Questions regarding the Work or the contract Documents shall be submitted online on Public 
Purchase. 
 

Contractor will be required to possess a CLASS A contractor’s license or a combination of 

classes required by the categories and types of work included in this contract at the time 
the bid is submitted.  

 

A pre-bid conference or walk-through will NOT be held.  

file:///C:/Users/mmikan/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/Q6RN5V0S/www.mynevadacounty.com/purchasing
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DEPARTMENT OF INDUSTRIAL RELATIONS CONTRACTOR REGISTRATION.  The 
Department of Industrial Relations (DIR) has launched an online application at 
https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm for public 
works contractors to meet the requirements of Senate Bill 854.  Contractors must register and 
meet requirements using the new online application before bidding on public works contracts in 
California.    
 
In accordance with California Labor Code Section 1771.1, a contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 
4104 of the Public Contract Code, or engage in the performance of any contract for public work, 
as defined in this chapter, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5.  Bids cannot be accepted from unregistered contractors except as 
provided in Section 1771.1.  

Contractor and all subcontractors must comply with the requirements of labor code section 
1771.1(a), pertaining to registration of contractors pursuant to section 1725.5  Registration and 
all related requirements of those section must be maintained throughout the performance of the 
contract.  

This project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations. Each contractor and subcontractor must furnish certified payroll records to 
the Labor Commissioner at least monthly.  

The County is required to provide notice to the Department of Industrial Relations of any public 
work contract subject to prevailing wages within five (5) days of the award. 

 
The County of Nevada encourages its contractors and subcontractors to use the US. 
Citizenship and Immigration Services E-Verify system to verify that employees are eligible to 
work in the United States. Information about the E-Verify system is available at www.dhs.gov/e-
verify. 
 
Each bidder must submit a cashier’s check, certified check or a bidder’s bond in an amount 
equal to 10% of the total amount of the bid.  The bidder to whom a contract is awarded will be 
required to furnish a performance bond and a labor and materials bond guaranteeing faithful 
performance and payment of all debts related to this contract. 

The County of Nevada, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252) 
and the regulations of the Department of Commerce (15 C.F.R., Part 8), issued pursuant to 
such Act, hereby notifies all bidders that it will affirmatively ensure that in any contract entered 
into pursuant to this advertisement, minority business enterprises will be afforded full 
opportunity to submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. 
 
This is a public works project.  Pursuant to Sections 1770 and 1773 of the Labor Code of the 
State of California, the County of Nevada has ascertained that prevailing wage rates are 
applicable to the work to be done and are available at the State of California Department of 
Industrial Relations website  http://www.dir.ca.gov/dlsr/PWD/index.htm.  Contractor shall not 
pay less than the prevailing rate of wages. 
 
No bid will be considered unless it is made on a blank form furnished by the County of Nevada 
and is made in accordance with the provisions of the proposal requirements and conditions set 
forth in the contract documents. 
 

https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistrationForm
http://www.dhs.gov/e-verify
http://www.dhs.gov/e-verify
http://www.dir.ca.gov/dlsr/PWD/index.htm
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County reserves the right, acting in its sole discretion, to waive immaterial bid irregularities, to 
accept or reject any and all bids, or to abandon the Project entirely. 

 

By order of the Nevada County Board of Supervisors, January 8, 2019. 

 

 

 
 
DATED:  _________________________  COUNTY OF NEVADA 

             STATE OF CALIFORNIA 
 
 

By  _____________________________ 
             Chair, Board of Supervisors 
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INSTRUCTIONS TO BIDDERS 
 

FOR:   2019 NEVADA COUNTY ANNUAL STRIPING  PROGRAM   
 

LOCATED AT:   NEVADA COUNTY, CALIFORNIA 
 
 

1. DEFINITIONS: 
 
Bidder:  One who submits a bid directly to County as distinct from a sub-bidder who submits 
a bid to a bidder. 
 
Successful Bidder:  The lowest, qualified, responsive, responsible bidder to whom County 
makes an award. 
 
Bidding Documents: 
 
Invitation to Bid 
Instruction to Bidders 
Bid Form 
Bidder’s Bond or other security 
Experience Statement 
Subcontractor Listing 
Bidder’s Representations 
Proposed Contract Documents 
Any and all Addenda 
 

2. COPIES OF BIDDING DOCUMENTS 
 
Complete copies of the bid documents and specifications for use in preparing bids may be 
obtained in accordance with the Invitation for Bid. Bid documents  are also available 
electronically and can be downloaded from www.mynevadacounty.com/purchasing under 
the Requests for Bids and Proposals section Requests For Proposal section. Addenda will 
also be posted to this location. Vendors must register with the County in order to be notified 
of addendums and other notices. To register, please go to:  
https://www.publicpurchase.com/gems/register/vendor/register. 
 
Partial sets of bidding documents will not be issued.  Complete sets of bidding documents 
shall be used in preparing bids.  County assumes no responsibility for errors or 
misinterpretations resulting from the use of incomplete sets of bidding documents.  If bidder 
believes its set of bidding documents is incomplete, it shall be the responsibility of bidder to 
contact County to confirm that Bidder has a complete set. 
 
County, in making copies of bidding documents available on the above terms, does so only 
for the purpose of obtaining bids on the work and does not confer a license or grant for any 
other use. 
 

3. QUALIFICATIONS OF BIDDERS 
 
Each bidder must submit, with their bid, written evidence of bidder’s qualifications to 
perform the work.  Bidders will be required to submit evidence that they have a practical 
knowledge of the particular work bid upon, and that they have the financial resources to 
complete the proposed work.  In determining the bidder’s qualifications, the following factors 
will be considered:  work previously completed by the bidder and whether the bidder (a) 

http://www.mynevadacounty.com/purchasing
https://www.publicpurchase.com/gems/register/vendor/register
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maintains a permanent place of business; (b) has adequate plant and equipment to do the 
work properly and expeditiously; (c) has the financial resources to meet all obligations 
incident to the work; and (d) has appropriate technical experience.  Each bidder will be 
required to show that he or she has handled former work so that no just claims are pending 
against such work.  No bid will be accepted without submittal of a completed experience 
statement form or from a bidder who is engaged on any work which would impair his or her 
ability to perform or finance this work. 
 
Each bidder must hold a current valid contractor’s license at the time of bidding or the bid 
will be rejected. 
 

4. INSPECTION OF SITE OF WORK 
 
Bidders are required to inspect the site of the work in order to satisfy themselves, by 
personal examination or by such other means as they may prefer, of the location of the 
proposed work and as to the actual conditions of and at the site of work.  If, during the 
course of the examination, bidder finds facts or conditions that appear confusing to bidder, 
bidder shall apply to County for additional information and explanation before submitting the 
bid.  However, no such supplemental information so requested or furnished shall vary the 
terms of the specifications or the Contractor’s sole responsibility to satisfy himself or herself 
as to the conditions of the work to be performed, unless an addendum has been issued. 
 
The submission of a bid by the bidder shall constitute the acknowledgement that, if awarded 
the contract, bidder has relied and is relying on bidder’s examination of (a) the site of the 
work, (b) the access to the site, and (c) all other data, matters, and things requisite to the 
fulfillment of the work and on bidder’s own knowledge of existing conditions on and in the 
vicinity of the site of the work to be constructed under the contract, and not on any 
representation or warranty of County.  No claim for additional compensation will be allowed 
which is based upon a lack of knowledge of the above items. 
 
Where technical reports or data have been utilized in the preparation of the contract 
documents, bidder may rely upon the accuracy of the technical data contained in such 
reports but not upon the interpretations or opinions contained therein for the completeness 
thereof for the purpose of bidding or construction. 
 
Where plans and specifications contain drawings of physical conditions in or relating to 
existing surface conditions, including underground facilities, which are at or contiguous to 
the site, bidder may rely upon the accuracy of the data contained in such drawings but not 
upon the completeness thereof for the purposes of bidding or construction.  If a mass 
diagram has been prepared for a project, it is for design purposes only.  If it is made 
available to bidders, County assumes no responsibility whatever for the information 
contained therein and makes no guarantees with respect to reliance thereon. 
 
Before submitting a bid, each bidder will, at bidder’s own expense, make or obtain any 
additional examinations, investigations, explorations, tests and studies and obtain any 
additional information and data which pertain to the physical conditions (surface, subsurface 
and underground facilities) at or contiguous to the site or otherwise which may affect cost, 
progress, performance or furnishing of the work and which bidder deems necessary to 
determine its bid for performing and furnishing the work in accordance with the time, price 
and other terms and conditions of the contract documents. 
 
On request in advance, County will provide each bidder access to the site to conduct such 
explorations and tests, as each bidder deems necessary for the submission of a bid.  Bidder 
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shall fill all holes, clean up and restore the site to its former condition upon completion of 
such explorations. 
 
The lands upon which the work is to be performed, rights-of-way and easements for access 
thereto and other lands designated for use by Contractor in performing the work are 
identified in the contract documents.  All additional lands and access thereto required for 
temporary construction facilities or storage of materials and equipment are to be provided 
by Contractor.  Easements for permanent structures or permanent changes in existing 
structures are to be obtained and paid for by County unless otherwise provided in the 
contract documents. 
 

5. EXAMINATION OF CONTRACT DOCUMENTS 
 
The contract documents shall consist of the following: 
 
1. Invitation to Bid; 
2. Instructions to Bidders; 
3. Contractor’s Bid (including documentation accompanying the Bid and any post-bid 

documentation submitted prior to the Notice of Award); 
4. Contract; 
5. Addenda which pertain to the Contract; 
6. The Bonds or other security; 
7. Any supplementary conditions or any and all written agreements amending or extending 

the work, time or price contemplated; 
8. The Plans and Specifications and Drawings as identified in the Contract; 
9. Certificates of Insurance; 
10. Other:  ________________________________________________________ 
 
Each bidder shall thoroughly examine and be familiar with legal and procedural documents, 
general conditions, Specifications, drawings and addenda (if any).  The submission of a bid 
shall constitute an acknowledgement upon which County may rely that the bidder has 
thoroughly examined and is familiar with the contract documents.  The failure or neglect of a 
bidder to receive or examine any of the contract documents shall in no way relieve that 
bidder from any obligation with respect to that bidder’s bid or to the contract.  No claim for 
additional compensation will be allowed which is based upon a lack of knowledge of any 
contract documents. 
 

6. INTERPRETATION OF CONTRACT DOCUMENTS 
 
No oral representations or interpretations will be made to any bidder as to the meaning of 
the contract documents.  Any ambiguities, inconsistencies in the plans and specifications or 
other contract documents, or problems which are visible by an inspection of the site or 
review of the contract documents shall be resolved prior to bidding.  Request for an 
interpretation shall be made in writing and delivered to County at least ten (10) days before 
the time announced for opening of the proposals.  Interpretations by County will be in the 
form of an addendum to the contract documents and, when issued, will be sent as promptly 
as is practical to all parties to whom the bid documents have been issued.  All such 
addenda shall become part of the contract.  County reserves the right to amend any 
contract language, which it determines, is ambiguous prior to award of the bid. 
 

7. ADDENDA 
 
Each bid shall include specific acknowledgment, in the space provided, of receipt of all 
addenda issued during the bidding period.  Failure to so acknowledge will result in the bid 
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being rejected as not responsive.  The Contractor is responsible for verifying that all 
addenda have been received and for obtaining all addenda prior to submitting bids for the 
work. 
 
Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect. 
 
Addenda may also be issued to modify the bidding documents as deemed advisable by 
County. 
 
No addenda will be issued later than four (4) days prior to the date for receipt of bids except 
an addendum, if necessary, postponing the date for receipt of bids or withdrawing the 
request for bids. 
 

8. BIDS 
 
Bids shall be made on the blank forms prepared by County and included herein.  Bidders 
may extract these pages from the book of specifications or submit the entire book.  All bids 
shall give prices, both in writing and in figures, and shall be signed by the bidder or bidder’s 
authorized representative with bidder’s address and shall provide all other information 
requested on the bid form.  If the bid is made by an individual, his or her name, signature 
and post office address must be shown; if made by a firm or partnership, the name and post 
office address of the firm or partnership must be shown; if made by a corporation, the bid 
shall show the name of the state under the laws of which the corporation is chartered, the 
name and post office address of the corporation, and the title of the person who signs on 
behalf of the corporation. 
 

9. SUBMISSION OF BIDS 
 

Bids shall be submitted at the time and place indicated in the Invitation for Bid and shall be 
included in a sealed envelope addressed to the Nevada County Purchasing Division. If 
mailed, the bids shall be addressed to: 

Submit Bids to: US Mail, Fed Ex, 

UPS, etc. to:  
Nevada County Purchasing Division  
Eric Rood Administrative Center  
950 Maidu Avenue  
Nevada City, CA 95959  

                  
or 

Hand Deliver to:  

Nevada County Auditor/Controller’s 

Office Suite # 230 
Eric Rood Administrative Center, 2

nd 

floor 950 Maidu Avenue  
Nevada City, CA 95959  

 
The bid shall be identified on the outside with the bidder’s name, license number and 

address and with the project title: 2019 Nevada County Annual Striping Program 
 
Each bid shall be accompanied by the bid security and other required documents. 
 
If the bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing 
envelope with the notation “BID ENCLOSED” on the face thereof. 
 
Bids shall be deposited at the designated location prior to the time and date for receipt of 
bids indicated in the Invitation to Bid, or the modified time and date indicated by addendum.  
Bids received after the time and date for receipt of bids will be returned unopened.  Bidder 
shall assume full responsibility for timely delivery at the location designated for receipt of 
bids. 
 



 
\\prod-netapp-gm-as-fsas.tops.gdi\insite_data_prod\files\NEVC\Attachments\95b07631-6ac1-452b-a3e2-8c2d6a3538ab.doc     
-17 

Oral, telephone, or fax bids are invalid and will not receive consideration.  No bidder may 
submit more than one bid.  Multiple bids under different names will not be accepted from 
one firm or association. 
 

10. PRE-BID CONFERENCE OR WALK-THROUGH  
 

           A pre-bid conference or walk-through will not be held.  

11. BID PRICE 
 
The bid price shall include everything necessary for the completion of construction and 
fulfillment of the contract including, but not limited to, furnishing all materials, equipment, 
tools, plant and other facilities and all management, superintendence, labor and services, 
except as may be provided otherwise in the contract documents. 
 
In the event of a difference between the price quoted in words and a price quoted in figures 
for the same quotation, the words shall be considered the amount bid.  Discrepancies 
between the indicated sum or total of figures and the correct sum or total will be resolved in 
favor of the correct sum or total. 
 

12. BASIS OF BIDS 
 
The bidder shall submit both a lump sum price and prices for all unit cost items and 
alternatives shown on the bid form.  Failure to comply may be cause for rejection. 
 
Where specific quantities are given, they are approximate only, being given as a basis for 
the comparison of bids, and the County of Nevada does not, expressly or by implication, 
warrant that the actual amount of work will correspond therewith, but reserves the right to 
increase or decrease the amount of any class or portion of the work or to omit portions of 
the work as may be deemed necessary or advisable by County.  The amount of the bid for 
comparison purposes will be the total of all items.  The total of unit basis items will be 
determined by extension of the item price bid on the basis of the estimated quantity set forth 
for the item. 
 
The bidder shall set forth for each item of work in clearly legible figures, an item price and a 
total for the item in the respective spaces provided for this purpose.  In the case of unit 
basis items, the amount set forth under the “Total” column shall be the extension of the item 
price bid on the basis of the estimated quantity for the item. 
 
In case of discrepancy between the item price and the total set forth for the item, the item 
price shall prevail; however, if the amount set forth as an item price is ambiguous, 
unintelligible or uncertain for any cause, or is omitted, or in the case of unit basis items is 
the same amount as the entry in the “Total” column, then the amount set forth in the “Total” 
column for the item shall prevail in accordance with the following: 
 
a. As to unit basis items, the amount set forth in the “Total” column shall be divided by the 

estimated quantity for the item and the price thus obtained shall be the item price. 
 
b. As to the lump sum items, the amount set forth in the “Total” column shall be the item 

price. 
 

In accordance with the provision of Section 6707 of the State Labor Code, each bidder 
shall list, in any bid item calling for trenching of five (5) feet or more in depth, the amount 
contained in the proposal for adequate trench and excavation sheeting, shoring, and 
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bracing or equivalent method for the protection of life and limb which shall conform to 
applicable Safety Orders. 
 

 

13. TAXES 
 
Bid prices shall include allowance for all federal, state and local taxes. 
 

14. CONTRACT TIME 

 
The date by which the work is to be completed (the contract time) is set forth in the 
Invitation to Bid and contract documents. 
 

15. SUBSTITUTE MATERIAL AND EQUIPMENT 
 
The contract, if awarded, will be on the basis of material and equipment described in the 
drawings or specified in the specifications without consideration of possible substitute or 
“co-equal” items.  Whenever it is indicated in the drawings or specified in the specifications 
that a substitute or “co-equal” item of material or equipment may be furnished or used by 
Contractor if acceptable to County, application for such acceptance will not be considered 
by County until after the effective date of the contract unless an addendum is issued to all 
bidders authorizing the use of a specified substitute.  The procedure for submittal of any 
such application by Contractor and consideration by County is set forth in the contract 
documents. 
 

16. LIST OF SUBCONTRACTORS 
 
Each bid shall have listed on the form provided herewith the name and address of each 
subcontractor to whom the bidder proposes to sublet portions of the work in excess of one-
half of one percent of the total amount of the bid or $10,000, whichever is greater, per 
Public Contracts Code Sections 4104.  For the purpose of this paragraph, a subcontractor is 
defined as one who contracts with the Contractor to furnish materials and labor, or labor 
only for the performance of work at the site of the work. 
 
County has the right to review the suitability and qualifications of any subcontractor or 
supplier proposed by the Contractor.  As part of this review County may request an 
experience statement with pertinent information as to similar projects and other evidence of 
qualification for each subcontractor, person and organization.  If County, after due 
investigation, has reasonable objection to any proposed subcontractor, County may, before 
giving the notice of award, request the apparent successful bidder to submit an acceptable 
substitute without an increase in bid price.  If the apparent successful bidder does not make 
such substitution, the contract shall not be awarded to such bidder, but Contractor’s failure 
to make such substitution will not constitute grounds for sacrificing the bid security.  Any 
subcontractor, other person or organization so listed and to whom County does not make 
written objection prior to the giving of the notice of award will be deemed acceptable to 
County subject to revocation of such acceptance after the effective date of the agreement 
as provided in the contract documents. 
 
No Contractor shall be required to employ any subcontractor, other person or organization 
against whom Contractor has reasonable objection. 
 
The Contractor may not change any subcontractor listed on its bid without written approval 
from County after a determination that the requirements of Public Contracts Code Section 
4107 have been met. 
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17. BID GUARANTY (BID BOND) 

 
The bid shall be accompanied by a bid guaranty bond (bid bond) duly completed on the 
form provided herewith or a form which is substantially similar, by a guaranty company 
authorized to carry on business in the State of California, for payment to County in the sum 
of at least ten (10%) percent of the total amount of the bid, or alternatively by a certified or 
cashier’s check, payable to County in the sum of at least ten (10%) percent of the total 
amount of the bid.  A bid bond form which provides further payment of attorney’s fees or 
which contains a termination date will not be considered to be “substantially similar”.  The 
amount payable to County under the guaranty bond, or the certified or cashier’s check and 
the amount thereof, as the case may be, shall be forfeited to County as liquidated damages 
in case of a failure or neglect of the bidder to furnish, execute and deliver to County the 
required performance and payment bonds, evidence of insurance, and to enter into, 

execute and deliver to County the contract on the form provided herewith, within 14 days 
after being notified in writing by County that the award has been made and the agreement is 
ready for execution. 
 
All bonds shall have a power of attorney authorizing the signature of the person authorized 
to sign on behalf of the Surety attached to the bond.  The power of attorney signature and 
the principal’s signature shall each (both) be notarized. 
 
The bid bond shall name County as beneficiary and shall specify that the bond is valid for 
the bid opening of this project as scheduled in the Invitation to Bid. 
 

18. RETURN OF BID GUARANTEES 
 

Within ten (10) days after the bids are awarded, County will return the bid guarantees 
(other than bid bonds) accompanying the bids for bids not considered in making the award.  
All other bid guaranties will be held until the contract has been fully executed, after which 
they will be returned to the respective bidders whose bids they accompany. 
 

19. MODIFICATION OR WITHDRAWAL OF BIDS 
 
Bids submitted early may be modified or withdrawn by notice to the party receiving bids at 
the place and prior to the time designated for receipt of bids.  Such notice shall be in writing 
over the signature of the bidder or be by fax; if by fax, written confirmation over the 
signature of bidder must have been mailed and postmarked on or before the date and time 
set for receipt of bids; it shall be so worded as not to reveal the amount of original bid.  Bids 
may also be modified or withdrawn in person by the bidder or an authorized representative 
provided bidder can prove bidder’s identity and authority.  Withdrawn bids may be 
resubmitted up to the time designated for the receipt of bids provided that they are then fully 
in conformance with these instructions to bidders. 
 
If, within 24 hours after bids are opened, any bidder files a duly signed written notice with 
County and promptly thereafter demonstrates to the reasonable satisfaction of County that 
there was a material and substantial mistake in the preparation of the bid, that bidder may 
withdraw his or her bid and the bid security will be returned.  Thereafter, that bidder will be 
disqualified from further bidding on the work. 

 
 
 
 

20. OPENING OF BIDS 
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Bids will be opened publicly and read aloud.  An abstract of the amounts of the base bids 
and major alternates (if any) will be made available after the opening of the bids. 
 

21. BIDS TO REMAIN OPEN 
 

All bids shall remain open and subject to acceptance for a period of 60 days from the date 
of opening, but County may, in County’s discretion, release any bid and return the bid 
security prior to that date. 
 

22. POSTPONEMENT OF OPENING 
 
County reserves the right to postpone the date and time for opening of bids at any time prior 
to the date and time announced in the advertisement. 
 

23. AWARD OF CONTRACT-PROTESTS  
The Contract, if it is awarded, will be awarded to the lowest responsible bidder whose bid 
complies with the requirements set forth herein. The lowest bidder shall be the bidder 
submitting the lowest price for the work as specified..  

Within 60 days after the time of opening the bids, County will act either to accept a proposal 
or to reject all proposals. The acceptance of a proposal will be evidenced by a notice of 
award of contract in writing.  

County will use email to notify bidders of the decision of the County on the award of this Bid. 
Therefore, it is essential that bidders identify one or more contact persons on the Bid 
Proposal Form who have frequent access to email. The County will not be responsible for 
delivery failure of email due to firewalls, spam filters, or individuals' failure to retrieve email 
messages. The County will not attempt to re-deliver any messages which fail due to no fault 
of the County.  

The award of contract shall obligate the bidder whose bid is accepted to furnish a 
performance bond, payment bond, warranty bond, and evidences of insurance (certificates 
of insurance and endorsements specified in the contract) and execute the agreement set 
forth in the contract documents.  

In addition but not limited to the following, the County reserves the right to reject any and all 
bids and to waive any and all formalities, and the right to disregard all nonconforming, non-
responsive, or conditional bids. County reserves the right to reject the bid of any bidder if 
County believes that it would not be in the best interest of the project to make an award to 
that bidder, whether because the bid is not responsive or the bidder is unqualified or of 
doubtful financial ability or fails to meet any other pertinent standard or criteria established 
by County. County reserves the right to reject any bids which omit a bid on any one or more 
items on which bids are required; any bids which omit unit prices if unit prices are required; 
any bids in which unit prices are unbalanced in the opinion of County; any bid accompanied 
by insufficient or irregular bid security; and any bids from bidders who have previously failed 
to perform properly or to complete on time contracts of any nature.  

County may consider the qualifications and experience of subcontractors and other persons 
and organizations (including those who are to furnish the principal items of material or 
equipment) proposed for those portions of the work as to which the identity of 
subcontractors and other persons and organizations must be submitted as provided herein. 
Operating costs, maintenance considerations, performance data and guarantees of 
materials and equipment may also be considered by County.  
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If there is reason to believe that collusion exists among the bidders, none of the bids of the 
participants in such collusion will be considered, and County may likewise elect to reject all 
bids received.  

Protests and Appeals:  

Bid Protest. Any bid protest must be in writing, received by the Purchasing Agent at the 
Rood Administrative Center, 950 Maidu Avenue, Suite 130, Nevada City, CA, before 5:00 
p.m. no later than five working days following the notice of intent to award (herein referred 
to as the Bid Protest Deadline), and must comply with the following requirements:  

1. General. Only a bidder who has actually submitted a Bid Proposal is eligible to 
submit a bid protest. Subcontractors are not eligible to submit bid protests. A 
bidder may not rely on the bid protest submitted by another bidder, but must 
timely pursue its own protest. If required by County, the protesting bidder must 
submit a non-refundable fee in the amount specified by County, based upon 
County’s reasonable costs to administer the bid protest. Any such fee must be 
submitted to County no later than the Bid Protest Deadline, unless otherwise 
specified. For purposes of this Section 1, a “working day” means a day that 
County is open for normal business, and excludes weekends and holidays 
observed by County.  

2. Protest Contents. The bid protest must contain a complete statement of the basis 
for the protest and all supporting documentation. Material submitted after the Bid 
Protest Deadline will not be considered. The protest must refer to the specific 
portion or portions of the documents upon which the protest is based. The protest 
must include the name, address, email address, and telephone number of the 
person representing the protesting bidder if different from the protesting bidder.  

3. Copy to Protested Bidder(s). A copy of the protest and all supporting documents 
must be concurrently transmitted by fax or by email, by or before the Bid Protest 
Deadline, to the protested bidder and any other bidder who has a reasonable 
prospect of receiving an award depending upon the outcome of the protest.  

4. Bidders Response to Protest. The protested bidder may submit to the County a 
written response to the protest, provided the response is received before 5:00 
p.m., within two working days after the Bid Protest Deadline or after actual receipt 
of the bid protest, whichever is sooner (the “Response Deadline”). The response 
must include all supporting documentation. Material submitted after the Response 
Deadline will not be considered. The response must include the name, address, 
email address, and telephone number of the person representing the protested 
bidder if different from the protested bidder.  

4.1 Copy to Protesting Bidder. A copy of the response and all supporting 
documents must be concurrently transmitted by fax or by email, by or before 
the Bid Protest Deadline, to the protesting bidder and any other bidder who 
has a reasonable prospect of receiving an award depending upon the 
outcome of the protest.  

5. Exclusive Remedy. The procedure and time limits set forth in this section are 
mandatory and are the bidder’s sole and exclusive remedy in the event of bid 
protest. A bidder’s failure to comply with these procedures will constitute a waiver 
of any right to further pursue a bid protest, including filing a Government Code 
Claim or initiation of legal proceedings.  

6. Right to Award. The County Board of Supervisors reserves the right to award the 
Contract to the bidder it has determined to be the responsive, responsible bidder 
submitting the lowest bid, and to issue a notice to proceed with the Work 
notwithstanding any pending or continuing challenge to its determination. 
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24. SIGNING OF AGREEMENT 
 
When County gives a Notice of Award to the successful bidder,  it will be accompanied by 
unsigned counterparts of the agreement and all other contract documents. 
 

Three (3) copies of the contract documents will be prepared by County.  All copies will be 
submitted to Contractor, and Contractor shall execute the contract, insert executed copies 

of the required bonds and power of attorney, and submit all copies to County within 14 

days.  The date of execution of the contract shall be left blank for filling in by County. 
 
County will execute all copies, insert the date of signing the contract on the contract and 
bond forms and on the power-of-attorney and distribute one copy each to County and 
Contractor.  Contractor shall be responsible for distribution of copies to the Surety(ies). 
 
Notwithstanding any action by County to the contrary or by the Board of Supervisors in 
accepting a bid, there shall be no contract between bidder and County until the contract 
documents are signed by County. 
 
Failure of the Contractor to execute the contract within the specified time shall be just cause 
for withdrawal of the contract award by the County and forfeiture by the Contractor of the 
bid guaranty bond. 
 

25. NOTICE TO PROCEED 
 

County shall give the successful bidder written notice to proceed with the work within 30 

days of the execution of the contract.  Notwithstanding any other provision of the contract, 
County shall not be obligated to accept or to pay for any work furnished by the Contractor 
prior to delivery of notice to proceed whether or not County has knowledge of the furnishing 
of such work. 
 

26. PERFORMANCE AND OTHER BONDS 
 
The contract documents set forth County’s requirements as to performance and other 
bonds.  When the successful bidder delivers the executed contract to County, it shall be 
accompanied by the required contract security.  The bonds shall be provided on County’s 
forms or on forms which are substantially similar.  Notwithstanding any language contained 
in the bonds, County shall not be liable for attorney’s fees either for the enforcement of the 
bond or for any other action under this Contract.  Bonds shall not contain any date of 
termination. 
 

27. CONTRACTUAL RESTRICTIONS 
 
No official of County who is authorized in such capacity and on behalf of County to 
negotiate, make, accept or approve, or to take part in negotiating, making, accepting, or 
approving any architectural, engineering, inspecting, construction or material supply 
contract or any subcontract in connection with the construction of the project, shall become 
directly or indirectly interested personally in this contract or in any part thereof.  No officer, 
employee, architect, attorney, engineer, or inspector of or for County who is authorized in 
such capacity and on behalf of County who is in any legislative, executive, supervisory, or 
other similar function in connection with the construction of the project, shall become 
directly or indirectly interested personally in this contract or in any part thereof, any material 
supply contract, subcontract, insurance contract, or any other contract pertaining to the 
project. 
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28. POSTING SECURITY IN LIEU OF RETENTION 
 
The Contractor may elect to receive one hundred percent (100%) of payments due under 
this contract from time to time, without retention of any portion of the payment by the public 
agency, by depositing securities of equivalent value with County in accordance with the 
provisions of Section 22300 of the California Public Contract Code; except that no such 
substitution shall be allowed where federal money is funding the project and federal 
regulations or policies would prohibit such substitution of securities for the retention.  
Securities eligible for investment shall include those listed in Section 16430 of the California 
Government Code, or bank or savings and loan certificates of deposits.  Such securities, if 
deposited by the bidder, shall be valued by County whose decision on the valuation of the 
securities shall be final.  The bidder shall be the beneficial owner of any securities 
substituted for money withheld and shall receive any interest thereon. 
 

29. LIQUIDATED DAMAGES 
 
The County is authorized by Government Code Section 53069.85 to assess liquidated 
damages for delay.  County refers bidders to the Contract for review of the liquidated 
damages provision to be included in this contract. 
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CHECKLIST OF DOCUMENTS ENCLOSED BY BIDDER 
 
 
Bidder shall acknowledge he or she has enclosed all required Bidding Documents listed 
herein by signing his or her initials in “Bidder” column, after each item. 
 
 
 

 DOCUMENT SIGNATURES 
 

BIDDER 
 

COUNTY REP. 

1. BID FORM (signed)   

2. ACKNOWLEDGMENT OF ADDENDA   

3. BID SECURITY:  Bid Bond (must 
be signed by corporate surety); or 
Cashier’s check; or Certified Check; 
or Cash 

  

4. EXPERIENCE STATEMENT FORM 
(signed) 

  

5. SUBCONTRACTOR LISTING (signed) 
 

  

6. BIDDER’S REPRESENTATIONS: 
(BIDDER’S QUALIFICATIONS, 
WORKER’S COMPENSATION 
CERTIFICATE NON-COLLUSION 
DECLARATION) 
 
 

  

7. PUBLIC CONTRACT CODES: 
10285.1, 10162, AND 10232 
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BID FORM 
 

(Nevada County Standard Form Bid Document) 
 
BID TO THE COUNTY OF NEVADA FOR: 2019 Nevada County Annual Striping Program 
 
Name of Bidder:  __________________________________________________ 
 
The work to be done and referred to herein is in Nevada County, State of California, and 
shall be constructed in accordance with the Plans, Specifications (including the payment of 
not less than the wage rates set forth therein) and the Contract annexed hereto. 
 
The work to be done is shown on project documents entitled:   

 

2019 Nevada County Annual Striping  Program  

County contract No. 426636 
 
The undersigned, as bidder, declares that the only persons or parties interested in this bid 
as principals are those named herein; that this bid is made without collusion with any other 
person, firm, or corporation, and in submitting this bid, the undersigned bidder agrees that 
he or she has carefully examined the location of the proposed work, the annexed proposed 
form of contract, and the plans therein referred to and all other documents listed or 
incorporated in the bidding documents and contract documents; and bidder proposes, and 
agrees if this bid is accepted, that bidder will contract with the County of Nevada in the form 
of the copy of the contract annexed hereto, to provide all necessary machinery, tools, 
apparatus, and other means of construction, and to do all the work and furnish all the 
materials specified in the contract, in the manner and time therein prescribed, and 
according to the requirements of County as therein set forth, and that bidder will take in full 
payment therefor the following: 
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Item 
No. 

Item Unit of      
Measure 

 

Cal-Trans 
Detail 

Estimated 
Quantity 

Item 
Price 

Total 

Striping Program West County 
 1. Dashed Centerline 

(7/17 or 12/36) 
LF 1 or 5 2,550   

2. 
Double yellow with Black 

LF 21 490,026   

3. 
Pass/No Pass with Black 

LF 15 or 18 1560   

4. 
Solid 8-inch Turn Lane 

LF 38A 750   

5. 
Solid 6-inch Bike Lane 

LF 39 4,000   

6. 
Solid 4-inch Edgeline 

LF 27B 632,412   

Striping Program East County 
 7. Dashed Centerline 

(7/17 or 12/36) 
LF 1 or 5 730   

8. 
Double yellow with Black 

LF 21 111,720   

9. 
Pass/No Pass with Black 

LF 15 or 18 5,840   

10. 
Solid 8-inch Turn Lane 

LF 38A 200   

11. 
Solid 6-inch Bike Lane 

LF 39 0   

12. 
Solid 4-inch Edgeline 

LF 27B 158,560   

 

 
 
TOTAL OF BID (in figures):  ____________________________________________ 
 
TOTAL OF BID (in words):  ____________________________________________ 
 
Bidder shall bid each item. Failure to bid an item shall be just cause for considering the bid 
as non-responsive. County reserves the right to reject all bids 
 
The undersigned bidder agrees to furnish the required bonds or other security and to enter 
into a contract within the time specified in the Instructions to Bidders, and further agrees to 
complete all work by the bid, in accordance with all requirements the contract. 
 
The undersigned, as bidder, declares that the only persons or parties interested in this bid 
as principals are those named herein; that this bid is made without collusion with any other 
person, firm, or corporation, and in submitting this bid, the undersigned bidder agrees that 
he or she has carefully examined the location of the proposed work, the annexed proposed 
form of contract, and the plans therein referred to and all other documents listed or 
incorporated in the bidding documents and contract documents; and bidder proposes, and 
agrees if this bid is accepted, that bidder will contract with the County of Nevada in the form 
of the copy of the contract annexed hereto, to provide all necessary machinery, tools, 
apparatus, and other means of construction, and to do all the work and furnish all the 
materials specified in the contract, in the manner and time therein prescribed, and 
according to the requirements of County as therein set forth, and that bidder will take in full 
payment therefore the following 

 

Contract shall be awarded based upon the Base Bid Package (Items 1 – 12)   
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Receipt of copies of the following addenda is hereby acknowledged. 
 
Addendum No.  Bidder’s Signature   Date Acknowledged 
 
____________  _______________________ _________________ 
 
____________  _______________________ _________________ 
 
____________  _______________________ _________________ 
 
____________  _______________________ _________________ 
 
____________  _______________________ _________________ 
 
All addenda received have been considered in preparation of this bid. 
 
Enclosed herewith are the Bid Form, Bid Bond or other security, Experience Statement, 
Subcontractor Listing and Bidder’s Representations form and Public Contract Codes.. 
 
In submitting this bid it is understood that the right is reserved by County to reject any and 
all bids, and it is understood that this bid may not be withdrawn during the period set forth in 
the Instructions to Bidders. 
 
Envelopes containing bids must be marked as required by the Instructions to Bidders. 
 
County reserves the right to reject any and all bids and to waive any irregularities in bids. 
 
The amount of the bid for comparison purposes will be the total of all items.  The total of 
unit basis items will be determined by extension of the item price bid on the basis of the 
estimated quantity set forth for the item. 
 
Prices bid shall include overhead, profit and all applicable taxes. 
 
By submission of this bid, each bidder certified, and in the case of a joint bid each party 
thereto certifies as to its own organization, that this bid has been arrived at independently, 
without consultation, communication, or agreement as to any matter relating to this bid with 
any other bidder or with any competitor. 
 
A bid bond will accompany this bid in a sum of not less than ten percent (10%) of the total 
amount of the bid and shall be on a form approved by County or a form which is 
substantially similar, which is attached thereto. 
 
If this bid shall be accepted and the undersigned shall fail to contract as aforesaid, and to 
give the performance bond and labor and material bond as required in the contract with a 
surety satisfactory to County within the number of days set forth in the Instructions to 
Bidders after receipt of notice that the contract has been awarded to the undersigned, 
County may, at its option, determine that the bidder has abandoned the contract and 
thereupon the award of the contract shall be null and void and the bidder and surety shall 
forfeit the security accompanying this bid to the County of Nevada. 
 
Accompanying this bid is __________________________________ 
 
__________________________________________________________________ 
 (“Bidder’s Bond”, “Cashier’s Check”, “Certified Check” or “Cash”) 
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for $__________________________ an amount equal to ten percent (10%) of the total bid. 
 
The names of individuals who are principals in any partnership, joint venture, business 
association or corporation in the foregoing bid are as follows: 
 
___________________________  ___________________________  
 
___________________________  ___________________________ 
 
Licensed in accordance with an act providing for the registration of contractors, License No. 
_______________________________. 
 
Dated:  ____________________  ________________________________ 
 
       ________________________________ 
        Authorized Signature of Bidder 
 
BUSINESS ADDRESS:  _______________________________________________ 
 
PLACE OF RESIDENCE:  _____________________________________________ 
 
TELEPHONE NUMBER:  _________________________________ 
 
EMAIL ADDRESS: ______________________________________ 
 
CLASSIFICATION OF CONTRACTOR’S LICENSE:  ________________________ 
 
EXPIRATION DATE OF CONTRACTOR’S LICENSE:  _______________________ 
 
DIR# ______________________FEDERAL TAX ID. No.: ______________________ 
 

NOTE:  If bidder is a corporation, the legal name of the corporation shall be set forth above 
together with the signature of the officer or officers authorized to sign contracts on behalf of 
the corporation; if bidder is a co-partnership, the true name of the firm shall be set forth 
above together with the signature of the partner or partners authorized to sign contracts on 
behalf of the co-partnership; and if bidder is an individual, his or her signature shall be 
placed above.  If a bidder is a joint venture, the documents must be signed by an authorized 
officer of each firm to the joint venture and shall include the California Contractor’s License 
number of each partner to the joint venture.  The signature of any attorney-in-fact must be 
notarized. 
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BIDDER’S BOND 
 

STATE OF CALIFORNIA 
 

COUNTY OF NEVADA 
 
KNOW ALL PERSONS BY THESE PRESENT, 
 
  That we ____________________________________________________ 
 
__________________________________________________________________ 
 
__________________________________________________________________ 
 
___________________________________________________, as principal, and  
 
__________________________________________________________________ 
 
__________________________________________________________________ 
 
__________________________________________________________________ 
as surety, are held and firmly bound unto the County of Nevada in the sum of ten percent 
(10%) of the total amount of the bid of the principal above named, submitted by said 
principal to the County of Nevada for the work described below, for the payment of which 
sum in lawful money of the United States, well and truly to be made, to the County of 
Nevada, we bind ourselves, our heirs, executors, administrators, and successors, jointly and 
severally, firmly by these presents.  In no case shall the liability of the surety hereunder 
exceed the sum of $__________________________________. 
 
 
The condition of this obligation is such that whereas the principal has submitted the above-
mentioned bid to the County of Nevada, as aforesaid, for certain construction specifically 
described as follows, for which bids are to be opened at Nevada City, California, on 
___________________, for: 
 
__________________________________________________________________ 
 
NOW, THEREFORE, if the aforesaid principal is awarded the contract, and within the time 
and manner required by the contract documents, after the prescribed forms are presented 
to him or her for signature, enters into a written Contract, in the prescribed form, in 
accordance with the bid, and files two bonds with the County of Nevada, one to guarantee 
faithful performance and the other to guarantee payment for labor and materials, as 
required by law, then this obligation shall be null and void; otherwise it shall be and remain 
in full force and effect. 
 
Notice to Surety shall be provided at: 
 
__________________________________________________ 
 
__________________________________________________ 
 
__________________________________________________ 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this ___________ 
day of _________________ A. D. 20______. 
 
 
       ____________________________Seal 
 
 ____________________________Seal 
 
 

____________________________Seal 
Principal 
 
 
____________________________Seal 
 
 
____________________________Seal 
 
 
____________________________Seal 
Surety 

 

NOTE:  Signature of Surety shall be notarized. Power of attorney for surety with corporate 
seal affixed must be attached. 
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EXPERIENCE STATEMENT 
 
The following outline is a record of the bidder’s or subcontractor’s recent experience in 
construction of a type similar in magnitude and character to that contemplated under this 
contract. Additional numbered pages shall be attached to this page as required. Each page 
shall be headed “Experience Statement” and signed. 
 

FAILURE TO COMPLETE WILL RESULT IN BID DISQUALIFICATION 
 

STRIPING 

 1.)    PROJCET NAME:  

     DATE:  

     INSPECTOR NAME  

     PHONE #  

     CONTRACT AMOUNT:  

     WORK PERFORMED:  

  

STRIPING  

2.)     PROJCET NAME:  

     DATE:  

     INSPECTOR NAME  

     PHONE #  

     CONTRACT AMOUNT:  

     WORK PERFORMED:   

   

STRIPING 

  1.)   PROJECT NAME:  

     DATE:  

     INSPECTOR NAME  

     PHONE #  

     CONTRACT AMOUNT:  

     WORK PERFORMED:  

  

STRIPING 

 2.)    PROJECT NAME:  

     DATE:  

     INSPECTOR NAME  

     PHONE #  

     CONTRACT AMOUNT:  

     WORK PERFORMED:  

       

                                                                   ____________________________________ 
                                                                   Signature of Contractor
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SUBCONTRACTOR LIST 
 
Listed hereunder is the name, Contractor's license number, the address of place of business, 
and the category of the work on the Contract for each subcontractor who will perform work or 
labor or render service to the undersigned bidder in or about the construction of the work 
hereinabove described, in excess of one-half of one percent (0.5%) of the total bid, if the 
contract for the said work is awarded to the undersigned. 
 
(Attach additional sheet, if necessary, and note attachment on this page.) 
 

Name of Subcontractor Contractor's 
License # 

DIR 
Registration 
Number 

Location of Business Category of Work To 
Be Performed 

% of 
Total 
Work 

      

      

      

      

      

      

      

      

      

      

      

      

 
 
 
 
 
 
 
 
Signature of Contractor/Bidder:         
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BIDDER’S REPRESENTATIONS 
 

I, the undersigned, declare as follows: 
 

1. BIDDER’S QUALIFICATIONS:  That neither I nor a company of which I am more than 
50% owner have been disqualified from bidding, removed from a public works construction 
project or otherwise been prevented from bidding because of a violation of law or a safety 
regulation. 

 
Further, I declare under penalty of perjury that neither I nor a company of which I am more 
than a 50% owner, have had more than one final, unappealable finding of contempt of court 
by a federal court within the immediately preceding two year period because of failure to 
comply with an order of the Federal court (Public Contract Code Section 10232), which 
orders the Contractor to comply with an order of the National Labor Relations Board. 
 
Further, I declare under penalty of perjury that I have not been convicted by any court of 
any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of state or 
federal antitrust law in connection with the bidding upon, award of, or performance of any 
public works contract. 
 

2. WORKER’S COMPENSATION CERTIFICATION (LABOR CODE SECTION 1861):  
That I am aware of the provisions of Section 3700 of the Labor Code of the State of California, 
which requires every employer to be insured against liability for Worker’s Compensation or to 
undertake self-insurance in accordance with the provisions of that Code, and I will comply with 
such provisions before commencing the performance of the work of this Contract. 

 
3. NONCOLLUSION DECLARATION:  I, the undersigned, declare that I am the  
_________________________ of __________________________, the party making the 
foregoing bid, that the bid is not made in the interest of,  or on behalf of, any undisclosed 
person, partnership, company, association, organization, or corporation; that the bid is genuine 
and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any 
other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, 
connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall 
refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any 
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any 
other bidder, or to secure any advantage against the public body awarding the contract of 
anyone interested in the proposed contract; that all statements contained in the bid are true; 
and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any 
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or 
paid, and will not pay, any fee to any corporation, partnership, company association, 
organization, bid depository, or to any member or agent thereof to effectuate a collusive or 
sham bid. 

 
I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct. 
 
Date:  ___________________                      BIDDER: 
 

 
 
       By:  _______________________ 
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PUBLIC CONTRACT CODE 

PUBLIC CONTRACT SECTION 10285.1 STATEMENT 
 

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), 
the bidder hereby declares under penalty of perjury under the laws of the State of 

California that the bidder has ___ , has not ___ been convicted within the preceding 
three years of any offenses referred to in that section, including any charge of fraud, 
bribery, collusion, conspiracy, or any other act in violation of any state or Federal 
antitrust law in connection with the bidding upon, award of, or performance of, any 
public works contract, as defined in Public Contract Code Section 1101, with any public 
entity, as defined in Public Contract Code Section 1100, including the Regents of the 
University of California or the Trustees of the California State University.  The term 
"bidder" is understood to include any partner, member, officer, director, responsible 
managing officer, or responsible managing employee thereof, as referred to in Section 
10285.1. 
 
 

Note:  You must place a check mark after "has" or "has not" in one of the blank spaces 
provided. The above Statement is part of the Bid.  Signing this Bid on the 
signature portion constitutes signature of this Statement. Bidders are cautioned 
that making a false certification may subject the certifier to criminal prosecution. 

~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 
 
In accordance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, 
the following questionnaire: 
 
Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the 
bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a Federal, 
State, or local government project because of a violation of law or a safety regulation? 
 
 Yes No 
 
If the answer is yes, explain the circumstances in the following space. 
 

 

 

~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

Public Contract Code 10232 Statement 
 
In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of 
perjury, that no more than one final unappealable finding of contempt of court by a federal court has been 
issued against the Contractor within the immediately preceding two year period because of the Contractor's 
failure to comply with an order of a federal court which orders the Contractor to comply with an order of the 
National Labor Relations Board. 
 

Note: The above Statement and Questionnaire are part of the Bid.  Signing this Bid on the 
signature portion constitutes signature of this Statement and Questionnaire. 

 
 Bidders are cautioned that making a false certification may subject the certifier to criminal 

prosecution. 

 
   ________________________________ 
                             Signature of Contractor 
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COUNTY GENERAL PROVISIONS  

AND GENERAL CONSTRUCTION SECTIONS 
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COUNTY OF NEVADA 
STATE OF CALIFORNIA 

 
DIVISION I GENERAL PROVISIONS 

 
For 

 
2019 Nevada County Annual Striping Program  

 
County Contract No. 426636 

 

Some sections of Division I (General Provisions) and Division II (General Construction) of the 
Caltrans Standard Specifications are superseded by these County General Provisions and 
General Construction sections. While the County General Provisions and General Construction 
sections may appear to be similar to the Caltrans 2015 Standard Specifications, Division I 
(General Provisions) and Division II (General Construction), in some respects, they are not the 
same. Bidders and the Contractor are advised to read these County General Conditions and 
General Construction sections carefully, and to not assume that provisions that are similar to 
Caltrans provisions are actually the same as Caltrans. It is the responsibility of all Bidders to 
read and understand the County General Provisions before submitting a Bid.  

SECTION 1  GENERAL 
 

The work embraced herein shall be done in accordance with the State of California Standard 
Specifications and Plans, dated 2015, to the extent they are specifically incorporated herein and 
consistent with the County Standard Form Contract and in accordance with the following 
General Provisions and General Construction sections. 
 
In case of conflict between the Standard Specifications or Standard Plans and these General 
Provisions and General Construction sections, the General Provisions and General 
Construction sections shall take precedence over and be used in lieu of such conflicting 
portions. 
 
Wherever in the Standard Specifications, General Provisions and General Construction 
sections, Special Provisions, Invitation to Bid, Instructions to Bidders, Proposal, Contract, or 
other Contract documents the following terms are used, the intent and meaning shall be 
interpreted as follows: 
 
STATE OR COUNTY OR STATE OF 
CALIFORNIA 
 

County of Nevada  

DEPARTMENT OR DEPARTMENT OF 
PUBLIC WORKS 

County of Nevada  
Department of Public Works  
 

DIRECTOR OR DIRECTOR OF PUBLIC 
WORKS 

Board of Supervisors  
County of Nevada  
 

ENGINEER OR CHIEF ENGINEER Director of the Department of Public Works 
County of Nevada acting either directly or 
through properly authorized agent and 
consultants 
 

INVITATION TO BID NOTICE TO BIDDERS 
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REVISED STANDARD 
SPECIFICATIONS 

 

New or revised standard specifications. 
These specifications are available at the 
following website  
http://www.dot.ca.gov/des/oe/construction-
contract-standards.html and as stated in 
the section 2-1.06B of the Special 
Provisions. 

 

1-1.12  MISCELLANY 
Make checks and bonds payable to the County of Nevada. 

SECTION 2  BIDDING 

2-1.01  GENERAL 
Comply with section 2-1.01 of the Standard Specifications and these provisions. 

The Bidder's attention is directed to the bidding documents preceding these General Provisions 
and General Construction sections, and the Standard Form Contract following these General 
Provisions and General Construction sections. 

SECTION 3  CONTRACT AWARD AND EXECUTION 

3-1.02B  Tied Bids 
The Department breaks a tied bid with a coin toss. 

3-1.05  CONTRACT BONDS (PUB CONT CODE §§ 10221 AND 10222) 
The successful bidder must furnish 2 bonds 

1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen 
providing goods, labor, or services under the Contract. This bond must be equal to at least 100 
percent of the total bid. 

2. Performance bond to guarantee the faithful performance of the Contract. This bond must be equal to 
at least 100 percent of the total bid. 

 

4-1.03  DESCRIPTION OF WORK 
 
The 2019 Nevada County Annual Striping Program will include the following: 
 
The work to be done, in general, consists of sweeping roads, applying primer, traffic striping, on 
County maintained roads in order to maintain the existing longitudinal striping and reflectivity. 
The roads to be completed for program may be adjusted by the Engineer. 
 
All retention will be released after final completion of Annual Striping Program. 
 
The Striping Program will begin as soon as weather allows or as determined by the Engineer 
East County Roads will be the first order of work to be completed. All striping program 
roads shall be completed and ready for acceptance within thirty five (35) working days from the 
date of the mailing of the “Notice to Proceed.” 
 
The County may delay the start date of annual striping program to coordinate striping and 
marker installation with it’s Road Maintenance Program. This shall not be a basis for a claim by 
the Contractor.  
 
A Work Schedule shall be submitted to the Engineer before striping begins.  

http://www.dot.ca.gov/des/oe/construction-contract-standards.html
http://www.dot.ca.gov/des/oe/construction-contract-standards.html
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SECTION 5  CONTROL OF WORK 

5-1.02  CONTRACT COMPONENTS 
A component in one Contract part applies as if appearing in each. The parts are 
complementary and describe and provide for a complete work. 

If a discrepancy exists: 

1. Governing ranking of Contract parts in descending order is: 
1.1. Contract 
1.2. Instruction to Bidders, including addendums 
1.3. Project Special provisions 
1.4. Project plans 
1.5. County General Provisions and General Construction Sections 
1.6. Revised standard specifications 
1.7. Standard specifications 
1.8. Revised standard plans 
1.9. Standard plans 
1.10. Supplemental project information 

2. Written numbers and notes on a drawing govern over graphics 
3. Detail drawing governs over a general drawing 
4. Specific specification governs over a general specification 
5. Specification in a section governs over a specification referenced by that section 
 
If a discrepancy is found or confusion arises, submit an RFI. 

5-1.32  AREAS FOR USE 
The highway right-of-way shall be used only for purposes that are necessary to perform the 
required work.  The Contractor shall not occupy the right-of-way, or allow others to occupy the 
right-of-way, for purposes which are not necessary to perform the required work except as 
provided below. 

No area is available within the project area for the exclusive use of the Contractor.  However, 
where available temporary storage of equipment and materials on County Property may be 
arranged with the Engineer but space may be limited.  Use of the Contractor's work areas and 
other County-owned property shall be at the Contractor's own risk, and the County shall not be 
held liable for any damage to or loss of materials or equipment located within such areas. 

The Contractor shall obtain encroachment permits prior to occupying County-owned 

parcels outside the contract limits.  The required encroachment permits may be obtained 

from the Department of Transportation, Permit Engineer, Patrick Day. No fee will be 

assessed. 

The contractor is responsible to obtain a State of California Caltrans encroachment 

permit, in the form of a Double Permit to the current Caltrans Encroachment Permit 

Number xxxxxxx. The contractor is responsible for any State assessed encroachment 

permit fee.  

 

Residence trailers will not be allowed within the highway right-of-way, except that one office 
trailer may be placed in the County right-of-way at a location to be designated by the Engineer. 
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The Contractor shall remove all equipment, materials and rubbish from the work areas and 
other County-owned property which it occupies and shall leave the areas in a presentable 
condition. 

The Contractor shall secure at its own expense any area required for plant sites, storage of 
equipment or materials or for other purposes if sufficient area is not available to it within the 
contract limits or at the sites designated on the plans outside the contract limits. 

Personal vehicles of your employees must not be parked on the traveled way or shoulders, 
including sections closed to traffic. 

5-1.36D  NON HIGHWAY FACILITIIES 
 
Prior to the Contractor beginning construction, public utilities may need to relocate their facilities 
to avoid conflicts with the new structural section. 
 
The Contractor will have the project limits marked and give a minimum notice to the utility 
companies of five (5) working days and coordinate with the utility company's crews for their 
relocation of all other services and meter boxes not indicated on the plans but within the limits 
of the project. 
 
Full compensation for conforming to the requirements of this section shall be considered as 
included in the prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

SECTION 7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

7-1.04  PUBLIC SAFETY 
Comply with sections 7-1.04 and 12-4.02 of the Standard Specifications and these provisions. 

Install temporary railing (Type K) between any lane carrying public traffic and any excavation, 
obstacle, or storage area when the following conditions exist: 

1. Excavations.--Any excavation near edge of the excavation is within 12-feet from the 
edge of the open traffic lane, except: 
a. Excavations covered with sheet steel or concrete covers of adequate thickness to 

prevent accidental entry by traffic or the public. 
b. Excavations less than 0.15 feet deep. 
c. Excavations in side slopes where the slope is steeper than 4:1. 
d. Excavations protected by barrier or railing. 

 
2. Temporarily Unprotected Permanent Obstacles.--Whenever the work includes the 

installation of a fixed obstacle together with a protective system, such as a sign structure 
together with protective railing and the Contractor elects to install the obstacle prior to 
installing the protective system; or whenever the Contractor, for its convenience and 
with permission of the Engineer, removes a portion of an existing protective railing at an 
obstacle and does not replace such railing complete in place during the same day. 

3. Storage Areas.--Whenever material or equipment is stored within 12 feet of the lane and 
such storage is not otherwise prohibited by the specifications. 

 
When traffic cones or delineators are used to delineate a temporary edge of traffic lane, the line 
of cones or delineators shall be considered to be the edge of traffic lane, however, the 
Contractor shall not reduce the width of an existing lane to less than 10 feet without written 
approval from the Engineer.  The lane closure provisions of this section shall not apply if the 
work area is protected by permanent or temporary railing or barrier. 
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When work is not in progress on a trench or other excavation that required a lane closure, the 
traffic cones or portable delineators used for the lane closure shall be placed off of and 
adjacent to the edge of the traveled way.  The spacing of the cones or delineators shall be not 
more than the spacing used for the lane closure. 

SECTION 8  PROSECUTION AND PROGRESS 

8-1.02 SCHEDULE 
A progress schedule shall be submitted to the Engineer in accordance with Section 8-1.02, 
"Schedule," of the Standard Specifications and these provisions. The schedule shall be 
prepared using the critical path method (CPM) format. 

Retention 

The Department will retain an amount equal to 5 percent of the estimated value of the work 
performed during each estimate period in which the Contractor fails to submit an acceptable 
schedule conforming to the requirements of these provisions as determined by the Engineer.  
Schedule retentions will be released for payment on the next monthly estimate for partial 
payment following the date that acceptable schedules are submitted to the Engineer or as 
otherwise specified herein.  Upon completion of all contract work and submittal of the final 
update schedule and certification, any remaining retained funds associated with this section, 
"Progress Schedule (Critical Path Method)", will be released for payment.  Retentions held in 
conformance with this section shall be in addition to other retentions provided for in the 
contract.  No interest will be due the Contractor on retention amounts. 

8-1.02D(10)  Payment 
Payment for the required schedules and software is included in the payment for the bid items 
involved. 

SECTION 9  PAYMENT 

9-1.16  PROGRESS PAYMENTS 
Comply with section 9-1.16 of the Standard Specifications and these provisions. 

Add the following to the end of the section: 

Section 9-1.16E, “Withholds” shall be replaced with the following paragraph: 

Pursuant to Public Contract Code § 7201, the County shall retain five percent (5%) of Progress 
Payments as part of security for the fulfillment of the contract by the Contractor, and shall 
monthly pay to the Contractor, while carrying on the work, the balance not retained as 
aforesaid, after deducting therefrom all previous payments and all sums to be kept or retained 
under the provision of the contract.  The County will release retention proceeds after the “Date 
of Completion” in accordance with California Civil Code §3260(c).  No such estimate or 
payment shall be required to be made when, in the judgment of the Engineer, the work is not 
proceeding in accordance with the provisions of the contract. 
  
For the purpose of making partial payments pursuant to Section 9-1.16, "Progress Payments," 
of the Standard Specifications, the amount set forth for the contract items of work hereinafter 
listed shall be deemed to be the maximum value of the contract item of work, which will be 
recognized for progress payment purposes. 
 
Clearing and Grubbing 100% 
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After acceptance of the contract pursuant to the provisions in Section 5-1.46, "Acceptance of 
Contract," of the Standard Specifications, the amount, if any, payable for a contract item of 
work in excess of the maximum value for progress payment purposes hereinabove listed for the 
item, will be included for payment in the first estimate made after acceptance of the contract. 
No partial payment will be made for any materials on hand which are furnished but not 
incorporated in the work. 
 
In determining the partial payments to be made to the Contractor, only the following listed 
materials will be considered for inclusion in the payment as materials furnished but not 
incorporated in the work:   None 

9-1.22  MOBILIZATION 

Mobilization shall be in accordance with Section 9-1.16D, "Mobilization," of the 

Standard Specifications and these provisions. . In addition payment shall be as follows. 

Full compensation for project mobilization shall be considered as included in the contract prices 
paid for various items of work involved and no additional compensation will be allowed allowed. 

9-1.22  ARBITRATION 
Effective January 1, 2017 Public Contract Code §9204, as enacted by AB 626, establishes a 
claim resolution process required for public works projects. In the event of any conflict between 
the provisions of Article XXI and Public Contract Code §9204, the provisions of the Public 
Contract Code shall prevail. The entire section can be found at the following link: 
https://leginfo.legislature.ca.gov/faces/codes_displayText.xhtml?lawCode=PCC&division=2.&titl
e=&part=1.&chapter=9.&article 
 

DIVISION II GENERAL CONSTRUCTION 

SECTION 10-1  GENERAL 

10-1.02D  TRAFFIC STRIPES, PAVEMENT MARKINGS, AND PAVEMENT 

MARKERS 
Comply with section 10-1.02D of the Standard Specifications, the provisions in Article XVIII, 
“Order of Work,” of the Contract and these provisions. 

Upon completion of the Contractor's daily operations which obliterate pavement delineation 
(lane lines, either pavement markers or painted lane lines or both), such pavement delineation 
shall be replaced by temporary delineation.  Temporary delineation shall consist of reflective 

traffic line tape applied in pieces not less than four (4) inches long nor less than four (4) inches 
wide spaced no more than twelve (12) feet apart on curves nor more than twenty-four (24) feet 
apart on tangents.  Reflective traffic line tape shall be applied in accordance with the 
manufacturer's instructions.  Temporary delineation shall be the same color as the permanent 
delineation.  Full compensation for temporary delineation shall be considered as included in the 
prices paid for the contract items of work that obliterated the existing delineation and no 
separate payment will be made therefor.  

Hours of work shall be 7am to 6pm. 

One travel lane for traffic must be left open at all times on all roads. 

10-5  DUST CONTROL 
Comply with section 10-5 of the Standard Specifications and these provisions. 

Add the following to the end of the section: 

It is understood that the provisions in Section 10, “Dust Control,” will not prevent the 
Contractor from applying water or dust palliative for its convenience if it so desires; 

https://leginfo.legislature.ca.gov/faces/codes_displayText.xhtml?lawCode=PCC&division=2.&title=&part=1.&chapter=9.&article
https://leginfo.legislature.ca.gov/faces/codes_displayText.xhtml?lawCode=PCC&division=2.&title=&part=1.&chapter=9.&article
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however, the Contractor shall endeavor, whenever possible, to restrict the use of water to 
control dust for its convenience due to the ongoing need to conserve water. 

SECTION 12  TEMPORARY TRAFFIC CONTROL 

12-1  GENERAL 
Comply with sections 7-1.04 and 12-4.02 of the Standard Specifications and these provisions. 

The Contractor shall prepare and submit to the Engineer a Traffic and Parking Control Plan in 
conformance with these requirements as the first order of work.  Said Control Plans shall be 
developed and submitted by a qualified person, reviewed and approved by the Engineer and 
implemented by the Contractor prior to the beginning of work. 

Your Engineer approved Traffic Control Plan must be submitted to Caltrans for review when 
requesting your encroachment permit rider. 

As the work progresses, it may be necessary to amend or supplement this Plan.  All such 
modifications shall be as approved or otherwise directed by the Engineer. Access to street 
intersections, public and private parking lots, commercial businesses, residences, and other 

public and private properties must be maintained.  At least 72 hours in advance of starting 

any work that may affect the access to private properties, the Contractor shall provide 

written notice to such property owners. Contractor shall submit notice of work to the 
engineer for approval prior to posting notices. Access to and from commercial and residential 
driveways and parking lots may be restricted when performing items of work which cannot be 
accomplished without access restriction.  The road shall be open and access shall be provided 
during non-working hours.   

All traffic control shall conform to the minimum standards as set forth in the latest edition of the 
Manual of Traffic Controls for Construction and Maintenance Work Zones, published by the 
California Department of Transportation as supplemented by the Standard Specifications and 

these provisions and as directed by the Engineer. No work will begin prior to approval of the 

Traffic Control Plan 

The provisions of the Control Plans shall identify various segments of the work site by areas of 
control requirements and should be used in conjunction with other requirements of the Plans 
and Specifications.  The Contractor is not restricted to operations within any one (1) area or 
combination of areas and may elect to work more than one (1) area concurrently pursuant to 
other requirements of the Plans and Special Provisions.  The Control Plans should be 
considered as a minimum requirement during the Contractor's active performance of items of 
work.  Other or additional requirements may be necessary depending upon the character of the 
work involved and/or times when construction activity is not in progress.  At a minimum, the 
Traffic Control Plan shall consist of the following: 

a. Placement of the traffic controls as described in section 12-4. 
c. The base material of construction area signs shall not be plywood. 
 
Payment preparing and submitting the Traffic Control Plan and for furnishing, installing and 
maintaining all construction area traffic controls including all signs, lights, flaggers, pilot 
vehicles, temporary railing, barricades and other warning and safety devices as described, the 
Traffic Control Plan, the Standard Specifications, and as directed by the Engineer is included in 
the payment for the bid items involved. 

12-3.02B  MATERIALS  
Comply with section 12-3.02B of the Standard Specifications and these provisions. 

Illuminated traffic cones when used during the hours of darkness shall comply with section 12-
3.02B of the Standard Specifications, except the sleeves shall be seven (7) inches long. 
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12-4  MAINTAINING TRAFFIC 
Comply with section 12-4 of the Standard Specifications and these provisions. 

Whenever vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, 
the shoulder area shall be closed with fluorescent traffic cones or portable delineators placed 
on a taper in advance of the parked vehicles or equipment and along the edge of the pavement 
at twenty-five (25) foot intervals to a point not less than twenty-five (25) feet past the last vehicle 
or piece of equipment.  A minimum of nine (9) cones or portable delineators shall be used for 
the taper.  A C23 (Road Work Ahead) or C24 (Shoulder Work Ahead) sign shall be mounted on 
a telescoping flag tree with flags.  The flag tree shall be placed where directed by the Engineer. 

A minimum of one traffic lane, not less than 10-feet wide, shall be open for use by public traffic. 
When construction operations are not actively in progress, not less than two such lanes shall be 
open to public traffic. 

As directed by the Engineer when possible, the full width of the traveled way shall be open for 
use by public traffic on Saturdays, Sundays and designated legal holidays after 3:00 p.m. on 
Fridays and the day preceding designated legal holidays and when construction operations are 
not actively in progress. 

12-4.02  TRAFFIC CONTROL SYSTEMS 
Comply with sections 12 and 7-1.04 of the Standard Specifications and these provisions. 

When lane closures are made for work periods only, at the end of each work period all 
components of the traffic control system, except portable delineators placed along open 
trenches or excavation adjacent to the traveled way, shall be removed from the traveled way 
and shoulder.  If the Contractor so elects, said components may be stored at selected central 
locations, approved by the Engineer, within the limits of the County Road right-of-way. 

12-4.02D  PAYMENT 
Full compensation for conforming to the requirements of traffic control system shown, including 
flaggers, pilot vehicles, all signs, lights shall be considered as included in the prices paid for is 
included in the payment for other items of work involved and no additional compensation will be 
allowed therefor. 
 
The Department pays for change order work for a traffic control system by force account for 
increased traffic control, as provided in Article VI of the Contract, and uses a force account 
analysis for decreased traffic control. 

 

SECTION 14  ENVIRONMENTAL STEWARDSHIP 

 

14-8.02  NOISE CONTROL REQUIREMENTS 
 
Sound control shall conform to the provisions in Section 14-802, “Noise Control Requirements,” 
of the Standard Specifications and these Special Provisions. 
 
The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00 a.m., 
shall not exceed 86 dbA at a distance of 50 feet.  This requirement in no way relieves the 
Contractor from responsibility for complying with local ordinances regulating noise level. 
 
Said noise level requirement shall apply to all equipment on the job or related to the job, 
including but not limited to trucks, transit mixers or transient equipment that may or may not be 
owned by the Contractor.  The use of loud sound signals shall be avoided in favor of light 
warnings except those required by safety laws for the protection of personnel. 
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Full compensation for conforming to the requirements of this section shall be considered as 
included in the prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 
 
15-1.01  EXISTING FACILITIES 
 
The work performed in connection with various existing facilities shall conform to the provisions 
in Section 15, “Existing Facilities,” of the Standard Specifications and these Special Provisions. 
 

84-2  TRAFFIC STRIPES AND PAVEMENT MARKINGS 
 
Painting traffic stripes (traffic lines) and pavement markings shall conform to the provisions in 
Sections 84-1, “General,” and 84-2.03C3, “Painted Traffic Stripes and Pavement Markings,” of 
the Standard Specifications and these Special Provisions. 
 
Contractor's attention is directed to Section 84-2.02, “Materials.”  The contractor will be required 
to satisfy all local, State and Federal pollution control regulations in affect at time of application. 
 
Chip sealed roads, designated (CS) on the striping list, shall be considered as new surfacing 
and paint shall be applied in two coats at the rate specified in Section 84-2.03C(3)(a), 
“General.”  Applying the two coats of paint on new surfacing shall be considered one operation 
and be paid for per linear foot, which will include two coats of paint. 
 
County may add or delete roads or move roads from striping program to accommodate the 
County’s work program.  This shall not be a basis for a claim. 
 
Section 84-2.04, “Payment,” of the Standard Specifications is amended to include: 
 

The contract prices paid per linear foot for paint traffic stripe and per square foot for 
paint pavement marking, of the number of coats designated in the Engineer's Estimate, 
shall include full compensation for furnishing all labor, materials, tools, equipment and 
incidentals, and for doing all work involved in painting traffic stripes (regardless of the 
number, widths and patterns of individual stripes involved in each traffic stripe) and 
pavement markings, including any necessary cat tracks, dribble lines, layout work, traffic 
control and any sweeping required, complete in place, as shown on the Plans, as 
specified in these Specifications and the Special Provisions, and as directed by the 
Engineer. 
 
 

84-2.03B  SURFACE PREPARATION 
 
Prior to placing traffic stripes, contractor shall submit a Sweeping Plan for approval by the 
engineer.  Sweeping shall be accomplished by mechanical means.  Contractor shall sweep all 
center and edgeline stripes, removing dirt, sand and all materials prior to striping. 
 
Sweeping shall be included in the cost per linear foot of striping and include full compensation 
for all material, tools, incidentals and for performing all the work including signing, traffic control, 
sweeping the roads in preparation for Striping and no additional compensation will be allowed. 
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DESCRIPTION OF ROADS / PROJECT LOCATIONS 
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NOTICE TO BIDDERS: 

 
THE FOLLOWING CONTRACT SECTION IS INCLUDED 

 
AS A SAMPLE 

 
FOR INFORMATION ONLY 

 
AND IS NOT TO BE 

 
COMPLETED WITH BID 
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BOND OF FAITHFUL PERFORMANCE 
 
KNOW ALL PEOPLE BY THESE PRESENTS THAT WE _______________________ 
__________________________________________________________, the Contractor in the 
contract annexed hereto, as principal, and 
________________________________________________________, as surety are held and 
firmly bound unto the County of Nevada in the sum of _______________________ dollars 
($_____________) in lawful money of the United States, for which payment, well and truly to be 
made, we bind ourselves, jointly and severally, firmly by these presents: 
 
The condition of the above obligation is that if said principal as Contractor in the contract hereto 
annexed shall faithfully perform each and all of the conditions of said contract to be performed 
by Contractor, and shall furnish all tools, equipment, apparatus, facilities, transportation, labor, 
and material, other than material, if any, agreed to be furnished by County, necessary to 
perform and complete, and performs and completes in good workmanlike manner, the work of 
_________________________________________ in strict conformity with the terms and 
conditions set forth in the contract hereto annexed, then this obligation shall be null and void, 
otherwise to remain in full force and effect; and the said surety, for value received, hereby 
stipulates and agrees that no change, extension of time, alteration or addition to the terms of 
the contract or to the work to be performed thereunder or the specifications accompanying the 
same shall, in any way, affect its obligations on this bond, and it does hereby waive notice of 
any such change, extension of time, alteration or addition to the terms of the contract or to the 
work or to the specifications. 
 
IN WITNESS WHEREOF this instrument has been duly executed by the principal and surety 
above named on ________________________, 2018. 

 _________________________________ 
 

 _________________________________ 
 Contractor   (Seal) 

 _________________________________ 
 

 _________________________________ 
 Surety    (Seal) 

 
NOTE:  All signatures must be notarized.  Attach Power of Attorney for Surety, sealed or 
certified. 
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BOND FOR LABOR AND MATERIAL 
 

 
KNOW ALL PEOPLE BY THESE PRESENTS THAT WE __________________ 
 
____________________________________________________________ 
the Contractor in the Contract hereto annexed, as principal, and  
_______________________________________________________ 
are held and firmly bound unto the County of Nevada in the sum of  
__________________________________ Dollars ($_____________), lawful money of the 
United States, for which payment, well and truly to be made, we bind ourselves, jointly and 
severally, firmly by these presents. 
 
The condition of the above obligation is that if said principal, its successors or assigns, as 
Contractor in the Contract hereto annexed, or his, her or its subcontractor, fails to pay for any 
materials, provisions, provider or other supplies, or items, used in, upon, for or about the 
performance of the work contracted to be done by said Contractor, namely to furnish all tools, 
equipment, apparatus, facilities, transportation, labor and material necessary to perform and 
complete, and to perform and complete in a good workmanlike manner, the work of 
____________________________________________________________________________
____________________________________________________ in strict conformity with the 
terms and conditions set forth in the contract hereto annexed, or for any work or labor done 
thereon of any kind or for amounts due under the Unemployment Insurance Act with respect to 
such work or labor, or to make payments to the Employment Development Department 
pursuant to Civil Code Section 3248, or to pay any of the persons named in Civil Code Section 
3181, said surety will pay for the same in an amount not exceeding the sum herein above set 
forth.  This bond is executed in accordance with the requirements of Title 15 of the Civil Code 
and is subject to the provisions thereof, and shall inure to the benefit of any and all persons, 
companies and corporations entitled to file claims under and by virtue of the provisions of 
Section 3181 of the Civil Code, or to their assigns; and the said surety, for value received, 
hereby stipulates and agrees that no change, extension of time, alteration or addition to the 
terms of the contract or to the work to be performed thereunder or the specifications 
accompanying the same, shall in any way affect its obligations on this bond, and it does hereby 
waive notice of such change, extension of time, alteration or addition to the terms of the 
contract or to the work or to the specifications.  In the event suit is brought on this bond, a 
reasonable attorney's fee may be fixed by the Court. 
 
IN WITNESS WHEREOF this instrument has been duly executed by the principal and surety 
above named on ________________________, 2018. 
 
 _________________________________ 
 
 _________________________________ 
 Contractor   (Seal) 
 
 _________________________________ 
 
 _________________________________ 
 Surety    (Seal) 
 

NOTE:  All signatures must be notarized.  Attach Power of Attorney for Surety, sealed or 
certified. 
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COUNTY OF NEVADA 

 

STATE OF CALIFORNIA 

 

CONTRACT 

 
 
THIS CONTRACT, made this    day of           by and between the COUNTY OF NEVADA, 
hereinafter referred to as County and                                     , hereinafter referred to as 
Contractor. 
 
WITNESSETH:  That the County and Contractor, for the consideration hereinafter mentioned, 
agree as follows: 

ARTICLE I:  DEFINITIONS 
 
Wherever used in these general conditions or in the other contract documents the following 
terms have the meanings indicated which are applicable to both the singular and plural thereof: 

Act of God 
 
"Act of God" means an earthquake or flood, or other cataclysmic phenomenon of nature.  A 
rain, windstorm, high water or other natural phenomenon of unusual intensity for the specific 
locality of the work, which might reasonably have been anticipated from historical records of the 
general locality of the work, shall not be construed as an Act of God. 

Addenda 
 
Written or graphic instruments issued prior to the opening of bids which clarify, correct or 
change the bidding documents. 

Application for Payment 
 
The form accepted by County which is to be used by Contractor in requesting progress or final 
payments and which is to include such supporting documentation as is required by the contract 
documents. 

Calendar Days 
 
Consecutive days of the month including Saturdays, Sundays and holidays.  A calendar day 
shall be the 24 hours running from midnight to the next midnight. 

Change Order 
 
A document, which is signed by Contractor and County and authorizes an addition, deletion or 
revision in the work, or an adjustment in the contract price or the contract time, issued on or 
after the effective date of the contract. 

Contract Documents 
 
The written agreement covering the performance of the work and the furnishing of labor, 
materials and equipment in construction of the work.  The agreement shall be construed to 
include the 

1. Invitation to Bid 
2. Instruction to Bidders 
3. Contractor's Bid (including documentation accompanying the Bid and any post-

bid documentation submitted prior to the Notice of Award 
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4. Contract 
5. Addenda which pertain to the Contract 
6. The Bonds 
7. Any supplementary conditions or any and all written agreements amending or 

extending the work, time or price contemplated 
8. The Plans and Specifications and Drawings as identified in the Contract 
9. Certificates of Insurance 
10. Other:____________________________________________ 

Contract Price 
 
Either the total lump sum bid of the Contractor or the total of the unit price bids of the 
Contractor extended based upon the estimated quantities set forth in the bid, or combinations 
thereof, plus or minus any adjustments made in accordance with the contract. 

Contractor 
 
The person or persons, co-partnership, joint venturers or corporation who have entered into a 
contract with County as party or parties of the second part and/or their legal representatives. 

Contractor's Plant and Equipment 
 
Everything, except labor, brought onto the site by the Contractor in order to carry out the work, 
but not to be incorporated in the work. 
 
County 
 
The County of Nevada and any person or persons to whom the power belonging to County shall 
be duly designated including but not limited to an engineer or architect.  Only those persons 
designated in writing by the County Administrator or Director of the department overseeing the 
project shall have authority to act on behalf of County. 

Day 
 
A calendar day of 24 hours, except when preceded by "working", as defined below. 

Defective 
 
An adjective which when modifying the word "work" refers to work that is unsatisfactory, faulty 
or deficient, or does not conform to the contract documents, or does not meet the requirements 
of any inspection, reference standard, test or approval referred to in the contract documents, or 
has been damaged (unless responsibility for the protection thereof has been assumed by 
County). 

Directed 
 
"Directed", "designated", "permitted", "required", "accepted", and words of like import, wherever 
and in whatever manner used means as directed, designated, permitted, required, and 
accepted by County. 

Director 
 
"Director" shall mean the Director of the department overseeing the project. 

Drawings 
 
The drawings which show the character and scope of the work to be performed and which have 
been prepared or approved by County and are referred to in the contract documents. 
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Effective Date of the Contract 
 
The date indicated in the Contract on which it becomes effective, but if no such date is 
indicated it means the date on which the Contract is signed and delivered by the last of the two 
parties to sign and deliver. 

Engineer 
 
The person specifically designated in writing by County to function as staff adviser and/or 
consultant to County on engineering matters relating to this contract.  Only those persons 
designated by County, in writing, shall have authority to act for County in the administration of 
this contract.  Said written designation shall be signed by the County Administrator or Director 
of the department overseeing the project. 

Equal 
 
A device, material, equipment, technique or method that conforms to the intent of that specified 
or indicated on the Drawing. 

Field Order 
 
A written order issued by County which orders minor changes in the work but which does not 
involve a change in the contract price or the contract time. 

Final Acceptance, Date of 
 
The date when all final punch list items are corrected, the final inspection has been completed 
and when the governing body and/or funding agency formally accepts the project as complete.  
This date will be used to establish the start date of the one-year warranty period for the 
contract. 

Laboratory 
 
The designated testing laboratory authorized by County to test materials and work involved in 
the contract. 

Lien 
 
Any claim by a person entitled to file a stop notice pursuant to the provisions of California Civil 
Code Sections 3179, et seq. 

Notice of Award 
 
The written notice by County to the apparent successful bidder stating that upon compliance by 
the apparent successful bidder with the conditions precedent enumerated therein, within the 
time specified, County will sign and deliver the Contract. 

Notice to Proceed 
 
A written notice given by County to Contractor fixing the date on which the contract time will 
commence to run and on which Contractor shall start to perform Contractor's obligations under 
the Contract Documents. 

Partial Completion 
 
Placing a portion of the work in service for the purpose for which it is intended (or a related 
purpose) before reaching completion of all the work. 
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Person 
 
Includes firms, companies and corporations. 

Project 
 
The total construction which is required by the Contract Documents which may be all of the 
work or a part as indicated in the Contract Documents. 

Schedule of Values 
 
A list of divisions of the total scope of work under the contract made by the Contractor and 
approved by the County for purposes of progress payments. 

Shall 
 
"Shall" or "will", whenever used, is mandatory. 

Shop Drawings 
 
All drawings, diagrams, illustrations, schedules and other data which are specifically prepared 
by or for Contractor to illustrate some portion of the work and all product data illustrations, 
brochures, standard schedules, performance charts, instructions, diagrams, samples, and other 
information prepared by a supplier and submitted by Contractor to illustrate material or 
equipment for some portion of the work. 

Special Provisions 
 
Those portions of the Contract Documents consisting of written technical descriptions of 
materials, equipment, construction systems, standards and workmanship as applied to the work 
and certain administrative details applicable thereto. 

Standard Specifications 
 
Specifications which are authored and authorized by a particular industry or agency which may 
be incorporated by reference.  Where so incorporated, they are incorporated for use of 
technical data and specifications only.  If there is a conflict between the standard specifications 
and express terms of this contract, the provisions set forth in the contract shall prevail. 

Subcontractor 
 
An individual, firm or corporation having a direct contract with Contractor or with any other 
subcontractor for the performance of a part of the work at the site. 
 

Substitute 
 
A device, material, equipment, technique or method of construction that differs from that 
intended or indicated on the Drawings. 

Sufficient: 
 
"Sufficient", "necessary", "proper", "acceptable", "satisfactory", "desirable", and words of like 
import, wherever and in whatever manner used, with or without reference to the County, means 
sufficient, necessary, proper, acceptable, satisfactory and desirable in the judgment of the 
County. 

Supplementary Conditions 
 
An addition to the Contract Documents which supplements the main Contract. 
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Underground Facilities 
 
All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or other such 
facilities or attachments, and any encasements containing such facilities which have been 
installed underground to furnish any of the following services or materials:  electricity, gases, 
steam, liquid petroleum products, telephone or other communications, cable television, sewage 
and drainage removal, traffic or other control systems or water. 

 

Unit Price Work 
 
Work to be paid for on the basis of unit prices. 

Work 
 
The entire completed construction or the various separately identifiable parts thereof required to 
be furnished under the Contract Documents.  Work is the result of performing services, 
furnishing labor and furnishing and incorporating materials and equipment into the construction, 
all as required by the Contract Documents. 

Working Day 
 
A working day is any day except Saturdays, Sundays, or legal holidays and days on which the 
Contractor is specifically required by special provisions, by any labor contract, or by law, to 
suspend construction operations.  Also excepted is any day on which the Contractor is 
prevented by inclement weather conditions resulting therefrom, or other phenomena of nature 
from proceeding with at least seventy-five percent (75%) of the normal labor and equipment 
force for at least five (5) hours toward completion of the current controlling item on the accepted 
project schedule.  Should the conditions prevent the work from beginning at the usual starting 
time, or prevent the Contractor from proceeding with seventy-five percent (75%) of the normal 
labor and equipment force for a period of at least five (5) hours, and the crew is dismissed as a 
result thereof, Contractor will not be charged for a working day whether or not conditions 
change so that the major portion of the day could be considered to be suitable for work on the 
controlling item. 

ARTICLE II:  SCOPE OF WORK 
 
Contractor, at Contractor's own proper costs and expense, shall do all the work and furnish all 
the materials necessary to construct and/or reconstruct and complete in good workmanlike and 
substantial manner and to the satisfaction of the County, the following:  2019 Nevada County 
Annual Striping Program, which shall be constructed in accordance with this Contract, the 
Invitation to Bid, the Instruction to Bidders, the Plans and Specifications and Drawings, and all 
other  contract documents attached hereto and which are incorporated herein by reference and 
made a part of this Contract as if set forth in full. 

ARTICLE III:  CONTRACT TIME 
 
Contractor will start work to be performed under this Contract within 7 days after the Contractor 
is instructed in writing by County to proceed with the work.  Said work shall be diligently 
prosecuted to completion.  Annual Striping Program work shall be completed and ready for 
acceptance within 35 working days from the date of the mailing of the Notice to Proceed. 
When any period of time is referred to in the contract documents by days, it will be computed to 
exclude the first and include the last day of such period.  If the last day of any such period falls 
on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

 



\\prod-netapp-gm-as-fsas.tops.gdi\insite_data_prod\files\NEVC\Attachments\95b07631-6ac1-452b-a3e2-8c2d6a3538ab.doc

 -57-  

ARTICLE IV:  CHANGE OF CONTRACT TIME 

Change by Change Order 
 
The contract time may only be changed by change order.  A request for an extension or 
shortening of the contract time shall be based on written notice delivered by the party making 
the request to County promptly after the occurrence of the event giving rise to the request and 
stating the general nature of the request.  Notice of the extent of the request with supporting 
data shall be delivered to County and shall be accompanied by the written statement that the 
adjustment requested is the entire adjustment to which the requesting party has reason to 
believe it is entitled as a result of the occurrence of said event.  No request for an adjustment in 
the contract time will be valid if not submitted in accordance with the requirements of this 
paragraph. 

Contract Time May Be Extended 
 
The contract time will be extended in an amount equal to time lost due to delays beyond the 
control of Contractor if the request is made therefor as provided in this Article.  Such delays 
shall include, but not be limited to, acts of neglect by County or others performing additional 
work, or to fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God. 

Delay and Price Change 
 
All time limits stated in the contract documents are of the essence.  There shall be no 
adjustment of contract price due to delays which are not caused by the County, including but 
not limited to delays for fires, floods, labor disputes, epidemics, abnormal weather conditions or 
acts of God and the acts of any other person or entity.  The provisions of this Article shall not 
exclude recovery for damages for delay which is caused by the County. 

Delays in Completion of the Work 
 

1. Notice of Delays 
 
 Whenever the Contractor foresees any delay in the prosecution of the work, and in any 

event immediately upon the occurrence of any delay which the Contractor regards as 
unavoidable, Contractor shall notify County in writing of the probability of the occurrence 
of such delay and its cause in order that County may take immediate steps to prevent, if 
possible, the occurrence or continuance of the delay or, if this cannot be done, may 
determine whether the delay is to be considered avoidable or unavoidable, how long it 
continues, and to what extent the prosecution and completion of the work are to be 
delayed thereby.  It will be assumed that any and all delays which have occurred in the 
prosecution and completion of the work have been avoidable delays, except such delays 
as shall have been called to the attention of County at the time of their occurrence and 
found by County to have been unavoidable.  The Contractor shall make no requests for 
extensions of time as to delay not called to the attention of County at the time of its 
occurrence. 

 

2. Avoidable Delays 
 
 Avoidable delays in the prosecution or completion of the work shall include all delays 

which in the opinion of County would have been avoided by the exercise of care, 
prudence, foresight and diligence on the part of the Contractor or Contractor's 
subcontractors. 
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3. Unavoidable Delays 
 
 Unavoidable delays in the prosecution or completion of the work shall include all delays 

which, in the opinion of County, result from causes beyond the control of the Contractor 
and which could not have been avoided by the exercise of care, prudence, foresight and 
diligence on the part of the Contractor or the subcontractors and/or any suppliers.  Delay 
in completion due to contract modifications ordered by County and unforeseeable delays 
in the completion of work or interference by other contractors employed by County will 
be considered unavoidable delays insofar as they interfere with the Contractor's 
completion of the work. 

Extension of Time 
 

1. Avoidable Delays 
 
 In case the work is not completed in the time specified, including such extensions of 

time as may have been granted for unavoidable delays, the Contractor will be assessed 
damages for delay in accordance with the liquidated damages provision.  The County, 
however, shall have the right to grant an extension of time for avoidable delay if it is 
deemed in County's best interest to do so.  During such extension of time, the 
Contractor will be charged for engineering and inspection services and other costs but 
will not be assessed damages for the delay. 

 

2. Unavoidable Delays 
 
 For delays which County considers to be unavoidable, the Contractor shall, pursuant to 

Contractor's application, be allowed an extension of time beyond the time herein set 
forth, proportional to such delay or delays, in which to complete the contract.  During 
such extension of time, neither extra compensation for engineering and inspection 
provided nor damages for delay will be charged to the Contractor. 

Liquidated Damages 
 
County and Contractor recognize that time is of the essence and that County will suffer financial 
loss if the work is not completed within the time specified above, plus any extensions thereof 
allowed in accordance with this contract.  They also recognize the delays, expense and 
difficulties involved in proving the actual loss suffered by County if the work is not completed on 
time.  Accordingly, instead of requiring any such proof, and due to impracticality and difficulty of 
ascertaining exact damages caused by delay, County and Contractor agree that as liquidated 
damages for delay (but not as a penalty) Contractor shall pay County of Nevada $500.00 for 
each day that expires after the time specified above for completion.  Such damages shall only 
be payable by Contractor to County if the delay is a result of the failure of Contractor to timely 
perform on its part and not occasioned by the County or any State or Federal agency.  In case 
of joint responsibility for delay in the final completion of the work, where two or more separate 
contracts are in force at the same time and cover work at the same site, liquidated damages 
assessed against any one Contractor will be based upon the individual responsibility of that 
Contractor for the delay as determined by, and in the judgment of, County.  County shall have 
the right to deduct the liquidated damages from any money in its hands, otherwise due, or to 
become due, to Contractor, or to sue for and recover compensation for damages for 
nonperformance of this contract within the time stipulated.  It is acknowledged that the subject 
contract is a public project which is subject to the provisions of the Public Contracts Code.  
Accordingly, County has determined and the Contractor acknowledges that the liquidated 
damages as established herein are governed by the provisions of Government Code Section 
53069.85 and are predicated upon the reasonable damages accruing to County stemming from 
any delay in the completion of this project. 
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ARTICLE V:  CONTRACT PRICE 
 
County shall pay Contractor for performance of the work in accordance with the Contract 
Documents in current funds as follows: ________________________________________ 
Dollars ($                           ) 

ARTICLE VI:  CHANGE OF CONTRACT PRICE 

Contract Price 
 
The contract price constitutes the total compensation (subject to authorized adjustments) 
payable to Contractor for performing the work.  All duties, responsibilities and obligations 
assigned to or undertaken by Contractor shall be at Contractor's expense without change in the 
contract price. 
 

Change by Change Order 
 
The contract price may only be changed by a written change order.  Any request for an 
increase or decrease in the contract price shall be based on written notice delivered by the 
party making the request to the other party prior to the commencement of any extra work.  Said 
request shall state the exact nature of the request. 
 
Data regarding any change shall be delivered by Contractor prior to commencing extra work 
and shall be accompanied by Contractor's written statement that the amount requested covers 
all amounts (direct, indirect and consequential) to which the Contractor is entitled as a result of 
the extra work to be done.  If said request is granted, County will issue a written change order 
therefor.  No request for an adjustment in the contract price will be valid if not submitted in 
advance and in accordance with this paragraph. 

Determination of Change in Contract Price 
 
The value of any work covered by a change order or of any request for an increase or decrease 
in the contract price shall be determined in one of the following ways: 
 
1. Where the work involved is covered by unit prices contained in the contract documents, 

by application of unit prices to the quantities of the items involved (subject to the 
provisions regarding unit price work set forth below). 

 
2. By mutual agreement, and if there is no mutual agreement, No. 3 directly below shall 

apply. 
 
3. On the basis of the cost of the work determined as provided below plus a Contractor's 

fee for overhead and profit as provided below. 

Cost of the Work 
 
The term "cost of the work" means the sum of all costs necessarily incurred and paid by 
Contractor in the proper performance of the extra work required or permitted under a change 
order.  Except as otherwise may be agreed to in writing by County, such costs shall be in 
amounts no higher than those prevailing in the locality of the project and shall include only the 
following items: 
 
1. Payroll costs for employees in the direct employ of Contractor in the performance of the 

work under schedules of job classifications agreed upon by County and Contractor.  
Payroll costs for employees not employed full time on the work shall be apportioned on 
the basis of their time spent on the work.  Payroll costs shall include salaries and wages 
plus the cost of fringe benefits which shall include social security contributions, 
unemployment, excise and payroll taxes, workers' compensation, health and retirement 
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benefits, sick leave, vacation and holiday pay applicable thereto.  Such employees shall 
include superintendents and foremen at the site.  The expenses of performing work after 
regular working hours, on Saturday, Sunday or legal holidays, shall be included in the 
above to the extent authorized by County in writing. 

 
2. Cost of all materials and equipment furnished and incorporated in the work, including 

costs of transportation and storage thereof, and suppliers' field services required in 
connection therewith.  All cash discounts shall accrue to Contractor unless County 
deposits funds with Contractor with which to make payments, in which case the cash 
discounts shall accrue to County.  All trade discounts, rebates and refunds and all 
returns from sale of surplus materials and equipment shall accrue to County, and 
Contractor shall make provisions so that they may be obtained. 

 
3. Payments made by Contractor to the subcontractors for work performed by 

subcontractors.  If required by County, Contractor shall obtain competitive bids from 
subcontractors acceptable to Contractor and shall deliver such bids to County who will 
then determine which bids will be accepted.  If a subcontract provides that the 
subcontractor is to be paid on the basis of cost of the work plus a fee, the 
subcontractor's cost of the work shall be determined in the same manner as 
Contractor's cost of the work.  All subcontracts shall be subject to the other provisions of 
the contract documents insofar as applicable. 

 
4. Costs of special consultants (including engineers, architects, testing laboratories, 

surveyors, and accountants) employed for services specifically, and only, related to the 
work. 

 
5. Supplemental costs including the following: 
 

a. The proportion of necessary transportation, travel and subsistence expenses of 
Contractor's employees incurred in discharge of duties connected with the work. 

 
b. Cost, including transportation and maintenance, of all materials, supplies, 

equipment, machinery, appliances, office and temporary facilities at the site and 
hand tools not owned by the workers, which are consumed in the performance of 
the work, and cost, less market value of such items used but not consumed 
which remain the property of Contractor. 

 
c. Rentals of all construction equipment and machinery and the parts thereof 

whether rented from Contractor or others in accordance with rental agreements 
approved by County, and the costs of transportation, loading, unloading, 
installation, dismantling and removal thereof, all in accordance with terms of said 
rental agreements.  The rental of any such equipment, machinery or parts shall 
cease when the use thereof is no longer necessary for the work. 

 
d. Sales, consumer, use or similar taxes related to the work, and for which 

Contractor is liable, imposed by laws and regulations. 
 
e. Deposits lost for causes other than negligence of Contractor, any subcontractor 

or anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits and licenses. 

 
f. Losses and damages (and related expenses), not compensated by insurance or 

otherwise, to the work or otherwise sustained by contractor in connection with 
the performance and furnishing of the work (except losses and damages within 
the deductible amounts of property insurance established by County), provided 
they have resulted from causes other than the negligence of Contractor, any 
subcontractor, or anyone directly or indirectly employed by any of them or for 
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whose acts any of them may be liable.  Such losses shall include settlements 
made with the written consent and approval of County.  No such losses, 
damages and expenses shall be included in the cost of the work for the purpose 
of determining Contractor's fee.  If, however, any such loss or damage requires 
reconstruction and Contractor is placed in charge thereof, Contractor shall be 
paid for services a fee proportionate to that stated below under Contractor's fee. 

 
g. The cost of utilities, fuel and sanitary facilities at the site. 
 
h. Minor expenses such as telegrams, long distance telephone calls, telephone 

service at the site, expressage and similar petty cash items in connection with 
the work. 

 
i. Cost of premiums for additional bonds and insurance required because of 

changes in the work and premiums for property insurance coverage within the 
limits of the deductible amounts established by County in this contract. 

Not Included in Cost of the Work 
 
The term "cost of the work" shall not include any of the following: 
 
1. Payroll costs and other compensation of Contractor's officers, executives, principals (of 

partnership and sole proprietorships), general managers, engineers, architects, 
estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expeditors, timekeepers, clerks and other personnel employed by Contractor whether at 
the site or in Contractor's principal or a branch office for general administration of the 
work and not specifically included in the agreed upon schedule of job classifications 
referred to in this contract or specifically covered above under costs of special 
consultants, all of which are to be considered administrative costs covered by the 
Contractor's fee. 

 
2. Expenses of Contractor's principal and branch offices other than Contractor's office at 

the site. 
 
3. Any part of Contractor's capital expenses, including interest on Contractor's capital 

employed for the work and charges against Contractor for delinquent payments. 
 
4. Cost of premiums for all bonds and for all insurance whether or not Contractor is 

required by the contract documents to purchase and maintain the same (except for the 
cost of premiums specifically covered above). 

 
5. Costs due to the negligence of Contractor, any subcontractor, or anyone directly or 

indirectly employed by any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective work, disposal of materials or 
equipment wrongly supplied and making good any damage to property. 

 
6. Other overhead or general expense costs of any kind and the costs of any item not 

specifically and expressly included herein. 

 

 

Contractor's Fee 
 
The Contractor's fee allowed to Contractor for overhead and profit shall be determined by a fee 
based on the following percentages of the various portions of the cost of the work: 
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a. For all allowable costs of the work incurred under the paragraphs dealing with 
payrolled employees and costs of materials and equipment, the Contractor's fee 
shall be fifteen percent; 

 
b. For all allowable costs of the work incurred under the paragraph dealing with 

work done by subcontractors, the Contractor's fee shall be five percent; and if a 
subcontract is on the basis of cost of the work plus a fee, the maximum 
allowable to Contractor on account of overhead and profit of all subcontractors 
shall be fifteen percent, for a total add-on of twenty percent. 

 
c. No fee shall be payable on the basis of costs itemized under paragraphs dealing 

with special consultants, supplemental costs and/or costs not included in cost of 
the work. 

 
d. The amount of credit to be allowed by Contractor to County for any such change 

which results in a net decrease in cost will be the amount of the actual net 
decrease plus a deduction in Contractor's fee by an amount equal to ten percent 
of the net decrease; and 

 
e. When both additions and credits are involved in any one change, the adjustment 

in Contractor's fee shall be computed on the basis of the net change in 
accordance with paragraphs 2(a) through 2(d) above. 

Cost Breakdown 
 
Whenever the cost of any work is to be determined as set forth herein, Contractor will submit, in 
form acceptable to County, an itemized cost breakdown together with supporting data. 

Cash Allowances 
 
It is understood that Contractor has included in the contract price all allowances so named in 
the contract documents and shall cause the work so covered to be done by such 
subcontractors or suppliers and for such sums within the limit of the allowances as may be 
acceptable to County.  Contractor agrees that: 
 
1. The allowances include the cost to the Contractor (less any applicable trade discounts) 

of materials and equipment required by the allowances to be delivered at the site, and 
all applicable taxes; and 

 
2. Contractor's cost for unloading and handling on the site, labor, installation costs, 

overhead, profit and other expenses contemplated for the allowances have been 
included in the contract price and not in the allowances.  No demand for additional 
payment on account of any thereof will be valid. 

 
Prior to final payment, an appropriate change order will be issued to reflect actual amounts due 
Contractor on account of work covered by allowances, and the contract price shall be 
correspondingly adjusted. 

Unit Price Work 
 
Where the contract documents provide that all or part of the work is to be unit price work, 
initially the contract price will be deemed to include for all unit price work an amount equal to 
the sum of the established unit prices for each separately identified item of unit price work times 
the estimated quantity of each item as indicated in the contract documents.  The estimated 
quantities of items of unit price work are not guaranteed and are solely for the purpose of 
comparison of bids and determining an initial contract price.  Determinations of the actual 
quantities and classifications of unit price work performed by Contractor will be made by 
County.  Each unit price will be deemed to include an amount considered by Contractor to be 
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adequate to cover Contractor's overhead and profit for each separately identified item.  Except 
for items shown on the bid sheet or in the specifications as "contingency" items where no 
additional amounts will be allowable, where the quantity of any item of unit price work 
performed by Contractor differs more than 25 percent from the estimated quantity of such item 
indicated in the contract documents and there is no corresponding adjustment with respect to 
any other item of work, and if either party believes that it has incurred additional expense or 
reduced cost as a result thereof, either party may make a claim for an increase or decrease in 
the contract price if the parties are unable to agree as to the amount of any such increase or 
decrease. 

Final Pay Quantities 
 
When the estimated quantities for a specific portion of the work are designated on the plans as 
final pay quantities, said estimated quantities shall be the final quantities for which payment for 
such specific portion of the work will be made, unless the dimensions of said portions of the 
work shown on the plans are revised by the Engineer.  If such dimensions are revised, and 
such revisions result in an increase or decrease in the quantities of such work, the final 
quantities for payment will be revised in the amount represented by the changes in the 
dimensions.  The estimated quantities for such specific portion of the work shall be considered 
as approximate only and no guarantee is made that the quantities which can be determined by 
computations, based on the details and dimensions shown on the plans, will equal the 
estimated quantities.  No allowance will be made in the event that the quantities based on 
computations do not equal the estimated quantities. 
 
When portions of an item have been designated on the plans as final pay quantities, portions 
not so designated will be measured and paid for in accordance with the applicable provisions of 
these specifications and the special provisions. 
 
In case of a discrepancy between the quantities shown on the plans as final pay quantities and 
the quantity of the same item shown in the Engineer's Estimate, payment will be based on the 
final pay quantities shown on the plans. 

ARTICLE VII:  PAYMENTS TO CONTRACTOR 

Source of Funds 
 
The source of funding by the County for this work shall be:  
 

1114-30107-703-1000/521120 
 

Schedule of Values 
 
The schedule of values established for the work will serve as the basis for progress payments 
and will be incorporated into a form of application for payment acceptable to County.  Progress 
payments on account of unit price work will be based on the number of units completed. 

Invoices 
 
Invoices or applications for payment to the County shall be detailed and shall contain full 
documentation of all work performed and all reimbursable expenses incurred.  Where the scope 
of work on the contract is divided into various tasks, invoices shall detail the related 
expenditures accordingly.  Labor expenditures need documentation to support time, 
subsistence, travel and field expenses.  No expense will be reimbursed without adequate 
documentation.  This documentation will include, but not be limited to, receipts for material 
purchases, rental equipment and subcontractor work. 

Progress Payment 
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Once each month County shall cause an estimate to be made covering the work completed as 
of the date of the estimate.  No materials shall be paid for until incorporated into the work.  If, 
however, County reaches an agreement with Contractor to pay for materials and equipment not 
yet incorporated into the work due to some special circumstances, then Contractor must show 
that the materials or equipment were delivered and are suitably stored at the site or at another 
location agreed to in writing.  In that event, the payment shall be based on a bill of sale, invoice 
or other documentation submitted by Contractor and warranting that County has received the 
materials and equipment free and clear of all liens, charges, security interests and 
encumbrances (which are hereinafter referred to as "liens") and evidence that the materials and 
equipment are covered by appropriate property insurance and other arrangements to protect 
County's interest therein, all of which will be satisfactory to County.  The amount of retention 
with respect to progress payments will be five percent (5%). 
 

Amounts of Progress Payments 
 
Prior to completion, progress payments will be in an amount equal to: 
1. Ninety five percent (95%) of the work completed, and 
 
2. Where applicable pursuant to the above, ninety percent (90%) of materials and 

equipment not incorporated in the work but delivered and suitably stored, less in each 
case the aggregate of payments previously made. 

3. Thirty-five days after recording of the Notice of Completion but not later than 60 days 
after completion of the work as defined in Public Contract Code section 7107, and upon 
Contractor providing all required documentation, County will pay an amount sufficient to 
increase total payments to Contractor to one hundred percent (100%) of the contract 
price, less such amounts as County shall determine in accordance with this contract.  
County reserves the right to retain such funds as it shall determine in accordance with 
the contract documents to complete the work. 

 
4. The Contractor may elect to receive 100% of payments due under this contract from 

time to time, without retention of any portion of the payment by the public agency, by 
depositing securities of equivalent value with County in accordance with the provisions 
of Section 22300 of the California Public Contract Code; except that no such substitution 
shall be allowed where federal money is funding the project and federal regulations or 
policies would prohibit such substitution of securities for the retention.  Securities eligible 
for investment shall include those listed in Section 16430 of the California Government 
Code, or bank or savings and loan certificates of deposits.  Such securities, if deposited 
by the bidder, shall be valued by County whose decision on the valuation of the 
securities shall be final.  The bidder shall be the beneficial owner of any securities 
substituted for money withheld and shall receive any interest thereon. 

Contractor's Warranty of Title 
 
Contractor warrants and guarantees that title to all work, materials and equipment covered by 
any application for payment, whether incorporated in the project or not, will pass to County no 
later than the time of payment free and clear of all liens. 

Payment of Progress Payment 
County will submit each progress pay estimate to Contractor.  Upon receipt back from 
Contractor of a signed copy of the pay estimate, County shall process the pay estimate for 
payment.  The amount approved by County will become due thirty (30) days after receipt of the 
signed progress pay estimate.  Said payment shall be made by County to Contractor unless 
County has knowledge of claims or liens filed in connection with the work. 
 
Pursuant to Public Contract Code Section 20104.50, if the County fails to make any progress 
payment within thirty (30) days after receipt of an undisputed and properly submitted payment 
request it shall pay interest to Contractor at the legal rate set forth in subdivision (a) of Section 
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685.010 of the Code of Civil Procedure.  "Progress payment" for purposes of this paragraph 
includes all payments due Contractor except that portion of the final payment designated by the 
contract as retention earnings. 
 
Also, pursuant to Public Contract Code Section 20104.50, each payment request shall be 
reviewed by County as soon as practicable after receipt for the purpose of determining that the 
payment request is a proper payment request.  Any payment request determined not to be a 
proper payment request suitable for payment shall be returned to Contractor as soon as 
practicable, but not later than seven (7) days after receipt.  A request returned pursuant to this 
paragraph shall be accompanied by a document setting forth in writing the reasons why the 
payment request is not proper.  The number of days available to County to make a payment 
without incurring interest pursuant to Public Contract Code Section 20l04.50 shall be reduced 
by the number of days by which County exceeds the seven (7) day return requirement.  A 
payment request shall be considered properly executed if funds are available for payment of the 
payment request, and payment is not delayed due to an audit inquiry by the financial officer of 
the County. 

County's Recommendation of Payment 
 
By County's recommending any payment, Contractor cannot conclude that County represents 
that exhaustive or continuous on-site inspections have been made to check the quality or the 
quantity of the work in the contract documents or that there may not be other matters or issues 
between the parties that might entitle Contractor to be paid additionally by County or County to 
withhold payment to Contractor. 

County May Refuse to Make Payment 
 
County may refuse to make payment of the full amount or any part if, in County's opinion, it 
would be incorrect to make such payment.  County may also refuse to make any such payment 
or, because of subsequently discovered evidence or the results of subsequent inspections or 
tests, nullify any such payment previously recommended, to such extent as may be necessary 
in County's opinion to protect County from loss because: 
 
1. The work is defective, or completed work has been damaged requiring correction or 

replacement, 
2. The contract price has been reduced by written amendment or change order, 
3. Contractor has been required to correct defective work or complete work, or 
4. Of County's actual knowledge of the occurrence of any of the events enumerated in 

paragraphs relating to suspension of work and termination. 
 
County may refuse to make payment of the full amount because claims have been made 
against County on account of Contractor's performance or furnishing of the work or liens have 
been filed in connection with the work or there are other items entitling County to a set-off 
against the amount recommended, but County must give Contractor immediate written notice 
stating the reasons for such action. 

Completion and Final Inspection 
 
When Contractor considers the entire work ready for its intended use, Contractor shall notify 
County in writing that the entire work is completed.  Within a reasonable time thereafter, County 
and Contractor shall make an inspection of the work to determine the status of completion.  If 
County does not consider the work complete, County will notify Contractor in writing giving the 
reasons therefor.  If County considers the work incomplete, County will prepare and deliver a 
list of items to be completed or corrected before final payment.  Contractor shall immediately 
take such measures as are necessary to complete or correct the listed items. 

Acceptance and Final Application for Payment 
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After Contractor has completed all such measures to remedy deficiencies to the satisfaction of 
County and delivered all maintenance and operating instructions, schedules, guarantees, 
bonds, certificates of inspection, marked-up record documents, property owner's releases and 
other documents, all as required by the contract documents, and after County has indicated 
that the work is acceptable, Contractor may make application for final payment.  The final 
application for payment shall be accompanied by all documentation called for in the contract 
documents, together with complete and legally effective receipts, releases or waivers 
(satisfactory to County) from all subcontractors or material suppliers and an affidavit of 
Contractor that the releases and receipts include all labor, services, material and equipment for 
which a lien could be filed, and that all payrolls, material and equipment bills, and other 
indebtedness connected with the work for which County or County's  property might in any way 
be responsible, have been paid or otherwise satisfied; and consent of the surety, if any, to final 
payment.  If any subcontractor or supplier fails to furnish a release or receipt in full, or if a stop 
notice has been filed, Contractor may furnish a bond or other collateral satisfactory to County to 
indemnify County against any lien. 

Final Payment 
 
If, on the basis of County's review of the final application for payment and accompanying 
documentation, all as required by the contract documents, County is satisfied that Contractor's 
obligations under the contract documents have been fulfilled, County will, within seven (7) days 
after receipt of the final application for payment, process the application for payment.  
Otherwise, County will return the application to Contractor, indicating in writing the reasons for 
refusing to make final payment, in which case Contractor shall make the necessary corrections 
and resubmit the application.  Thirty-five days after presentation to County of the application 
and accompanying documentation, in appropriate form and substance, but no later than 60 
days after completion of the project as defined in Public Contract Code Section 7107, or thirty-
five (35) days after recording of a Notice of Completion, whichever date is later, the full 
retention will become due and will be paid by County to Contractor. 

Delay in Completion Through No Fault of Contractor 
 
If, through no fault of Contractor, final completion of the work is significantly delayed and if 
County so confirms, County shall, upon receipt of Contractor's final application for payment, 
and without terminating the Contract, make payment of the balance due for that portion of the 
work fully completed and accepted.  If the remaining balance to be held by County for work not 
fully completed or corrected is less than the retainage stipulated in the contract, and if the 
appropriate bonds have been furnished, the written consent of the surety to the payment of the 
balance due for that portion of the work fully completed and accepted shall be submitted by 
Contractor to County with the application for such payment.  Such payment shall be made 
under the terms and conditions governing final payment, except that it shall not constitute a 
waiver of claims. 

Contractor's Continuing Obligation 
 
Contractor's obligation to perform and complete the work in accordance with the contract 
documents shall be absolute.  Neither the issuance of a certificate of substantial completion, 
nor any payment by County to Contractor under the contract documents, nor any use or 
occupancy of the work or any part thereof by County, nor any act of acceptance by County nor 
any failure to do so, nor any review and approval of a shop drawing or sample submission, nor 
the issuance of a notice of acceptability, nor any correction of defective work by County will 
constitute an acceptance of work not in accordance with the contract documents or a release of 
Contractor's obligation to perform the work in accordance with the contract documents. 

Waiver of Claims 
 
The making and acceptance of final payment will constitute: 
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1. A waiver of all claims by County against Contractor, except claims arising from unsettled 
liens, or from defective work appearing after final inspection or from failure to comply 
with the contract documents or the terms of any special guarantees specified therein, or 
from any outstanding claims; however, it will not constitute a waiver by County of any 
rights in respect of Contractor's continuing obligations under the contract documents; 
and 

 
2. A waiver of all claims by Contractor against County other than those previously made in 

writing and still unsettled. 

 

Books of Account and Audit Provision 
 
Contractor shall maintain on a current basis complete books and records relating to this 
contract.  Such records shall include, but not be limited to, documents supporting all bids, all 
income and all expenditures.  The books and records shall be original entry books with a 
general ledger itemizing all debits and credits for the work on this contract.  In addition, 
Contractor shall maintain detailed payroll records including all subsistence, travel and field 
expenses, and canceled checks, receipts and invoices for all items.  These documents and 
records shall be retained for at least five years from the completion of this contract.  Contractor 
will permit County to audit all books, accounts or records relating to this contract or all books, 
accounts or records of any business entities controlled by Contractor who participated in this 
contract in any way.  Any audit may be conducted on Contractor's premises or, at County's 
option, Contractor shall provide all books and records within a maximum of fifteen (15) days 
upon receipt of written notice from County.  Contractor shall refund any moneys erroneously 
charged.  If County ascertains that it has been billed erroneously by Contractor for an amount 
equaling 5% or more of the original bid, Contractor shall be liable for the costs of the audit in 
addition to any other penalty to be imposed. 

ARTICLE VIII:  PRELIMINARY MATTERS 

Delivery of Certificates of Insurance 
 
Before any work at the site is started, Contractor shall deliver to County certificates (and other 
evidence of insurance requested by County) which Contractor is required to purchase and 
maintain in accordance with the insurance provisions herein. 

Delivery of Bonds 
 
When Contractor delivers the executed Agreements to County, Contractor shall also deliver to 
County the bonds required herein.  Notwithstanding the language in bonds authorizing 
attorneys' fees to be awarded if suit is brought upon the bond, no attorneys' fees shall be 
payable for any other suit brought under this contract. 

Pre-construction Conference 
 
Within 7 days after receipt of the notice to proceed, but before contractor starts the work at the 
site, a conference attended by Contractor and County and others as appropriate will be held to 
discuss schedules, procedures for handling shop drawings and other submittals and for 
processing applications for payment, and to establish a working understanding among the 
parties as to the work. 
 
 

Delivery of Schedules 
 
Within 5 days after receipt of written notice to proceed, Contractor shall submit to County for 
review: 
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1. An estimated progress schedule indicating the starting and completion dates of the 
various stages of the work; 

2. A preliminary schedule of shop drawing submissions; 
3. A preliminary schedule of product deliveries; 
4. A preliminary schedule of values for all of the work which will include quantities and 

prices of items aggregating the contract price and will subdivide the work into 
component parts in sufficient detail to serve as the basis for progress payments during 
construction.  Such prices will include an appropriate amount of overhead and profit 
applicable to each item of work which will be confirmed in writing by Contractor at the 
time of submission. 

Finalizing Schedules 
 
At least ten days before submission of the first application for payment a conference attended 
by Contractor, County and others as appropriate will be held to finalize schedules.  The finalized 
progress schedule will be acceptable to County as providing an orderly progression of the work 
to completion within the contract time, but such acceptance will neither impose on County 
responsibility for the progress or scheduling of the work nor relieve Contractor from full 
responsibility therefor.  The finalized schedule of shop drawing submissions will be acceptable 
to County as providing a workable arrangement for processing the submissions.  The finalized 
schedule of values will be acceptable to County as to form and substance. 

Before Starting Construction 
 
Contractor shall provide County with at least 72 hours written notice of the date on which it 
intends to commence work.  Before undertaking each and every part of the work, Contractor 
shall carefully study and compare the contract documents and check and verify pertinent 
figures shown thereon and all applicable field measurements.  Contractor shall promptly report 
in writing to County any conflict, error or discrepancy which Contractor may discover and shall 
obtain a written interpretation or clarification from County before proceeding with any work 
affected thereby; however, Contractor shall not be liable to County for failure to report any 
conflict, error or discrepancy in the contract documents, unless Contractor had actual 
knowledge thereof or should reasonably have known thereof. 

Contractor's Representations 
 
In order to induce County to enter into this agreement, Contractor makes the following 
representations: 
 
1. Contractor has familiarized himself or herself with the nature and extent of the contract 

documents, work, locality, and with all local conditions and federal, state and local laws, 
ordinances, rules and regulations that in any manner may affect cost, progress or 
performance of the work. 

2. Contractor has studied carefully all reports of investigations and tests of subsurface and 
latent physical conditions at the site or otherwise affecting cost, progress or 
performance of the work which were relied upon by County in the preparation of the 
drawings and specifications and which have been identified in the contract documents. 

3. Contractor has made or caused to be made examinations, investigations, and tests and 
studies of such reports and related data necessary for the performance of the work at 
the contract price, within the contract time and in accordance with the other terms and 
conditions of the contract documents; and no additional examinations, investigations, 
tests, reports or similar data are or will be required by Contractor for such purposes. 

4. Contractor has correlated the results of all such observations, examinations, 
investigations, tests, reports and data with the terms and conditions of the contract 
documents. 

5. Contractor has given County written notice of all conflicts, errors or discrepancies that 
have been discovered in the contract documents and the written resolution thereof by 
County is acceptable to Contractor. 
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ARTICLE IX:  CHANGES IN THE WORK 

County May Order Changes 
 
Without invalidating this contract and without notice to any surety, County may, at any time or 
from time to time, order additions, deletions or revisions in the work; these will be authorized by 
change order.  Upon receipt of any such document, Contractor shall promptly forward any 
request for change in the contract price and, if instructed to do so, proceed with the work 
involved which will be performed under the applicable conditions of the contract documents 
(except as otherwise specifically provided). 

Failure to Agree to a Price or Time Change; Claims 
 
If County and Contractor are unable to agree as to the extent, if any, of an increase or decrease 
in the contract price or an extension or shortening of the contract time that should be allowed, a 
claim may be made therefor but the work shall proceed if County so instructs. 

No Change in Time or Price for Work Not Required 
 
Contractor shall not be entitled to an increase in the contract price or an extension of the 
contract time with respect to any work performed that is not required by the contract documents 
as amended, modified and supplemented except in the case of an emergency as set forth 
herein and except in the case of uncovering work for inspection or testing as set forth in this 
contract. 
 

Changes in Time or Price 
 
County and Contractor shall execute appropriate change orders (or written amendments) 
covering: 
 
1. Changes in the work which are ordered by County or are agreed to by the parties; 
2. Changes in the contract price or contract time which are agreed to by the parties; and 
3. Changes in the contract price or contract time which embody the substance of any 

written decision rendered by County in response to a request therefor. 

Notice to Sureties 
 
If notice of any change affecting the general scope of the work or the provisions of the contract 
documents (including, but not limited to, contract price or contract time) is required by the 
provisions of any bond to be given to a surety, the giving of any such notice will be Contractor's 
responsibility, and the amount of each applicable bond will be adjusted accordingly.  Failure to 
give such notice shall not release the surety from its obligations to County. 

ARTICLE X:  CONTRACT DOCUMENTS 

Intent 
 
The contract documents comprise the entire agreement between County and Contractor 
concerning the work.  The contract documents are complementary; what is called for by one is 
as binding as if called for by all.  The contract documents will be construed in accordance with 
California law. 

Contract Interpretation 
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It is the intent of the contract documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the contract documents.  Any work, materials or 
equipment that may reasonably be inferred from the contract documents as being required to 
produce the intended results will be supplied whether or not specifically called for.  When words 
which have a well-known technical or trade meaning are used to describe work, materials or 
equipment, such words shall be interpreted in accordance with that meaning.  Reference to 
standard specifications, manuals or codes of any technical society, organization or association, 
or to the laws or regulations of any governmental authority, whether such reference be specific 
or by implication, shall mean the latest standard specification, manual, code or laws or 
regulations in effect at the time of opening of bids, except as may be otherwise specifically 
stated.  However, no provision of any referenced standard specification, manual or code 
(whether or not specifically incorporated by reference in the contract documents) shall be 
effective to change the duties and responsibilities of County or Contractor, or any of their 
consultants, agents or employees from those set forth in the contract documents, nor shall it be 
effective to assign to County, or any of County's consultants, agents or employees, any duty or 
authority to supervise or direct the furnishing or performance of the work or any duty or 
authority to undertake responsibility contrary to the provisions of this contract.  Clarifications 
and interpretations of the contract documents shall be issued by County. 

Conflicts, Errors and Discrepancies 
 
If during the performance of the work, Contractor finds a conflict, error or discrepancy in the 
contract documents, Contractor shall so report to County in writing at once and before 
proceeding with the work affected thereby shall obtain a written interpretation or clarification 
from County. 

Amending Contract Documents 
 
The contract documents may be amended to provide for additions, deletions and revisions in 
the work or to modify the terms and conditions thereof by change order.  Contract price and 
contract time may only be changed by change order. 

Supplementary Contract Documents 
 
In addition to the above, the requirements of the contract documents may be supplemented, 
and minor variations and deviations in the work may be authorized in one or more of the 
following ways: 
 
1. A field order, 
2. County's approval of a shop drawing or sample, or 
3. County's written interpretation or clarification. 
 

Reuse of Documents 
 
Neither contractor nor any subcontractor or supplier or other person or organization performing 
or furnishing any of the work under a direct or indirect contract with County shall have or 
acquire any title to or ownership rights in any of the drawings, specifications or other documents 
(or copies of any thereof) prepared by or bearing the seal of County; and they shall not reuse 
any of them on extensions of the project or any other project without written consent of County 
and specific written verification or adaptation by County. 

Contract Documents 
 
The contract documents comprise the entire agreement between the parties and may be 
amended only by writing signed by both parties or by written change order.  The contract 
documents shall include this contract, any general and special conditions, plans and 
specifications, bidding documents and addenda thereto, and all proposals submitted by 
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Contractor.  In the case of ambiguity or conflict, the documents shall be given the following 
priority: 
 
1. Governing ranking of Contract parts in descending order is: 
 1. Instruction to Bidders, including addendums 
 2. Project Special Provions 
 3. Project plans 
 4. County General Provisions and General Construction Sections 
 5. Revised Standard specifications 
 6. Standard specifications 
 7. Revised standard plans 
 8. Standard plans 
 9. Supplemental project information 
 
2. Written numbers and notes on a drawing govern over graphics 
3. Detail drawing governs over a general drawing 
4. Specific specification governs over a general drawing 
5. Specification in a section governs over a specification referenced by that section 
 

ARTICLE XI:  THE PROJECT SITE 

Availability of Lands 
 
County shall furnish, as indicated in the contract documents, the lands upon which the work is 
to be performed, rights-of-way and easements for access thereto, and such other lands which 
are designated for the use of Contractor.  Easements for permanent structures or permanent 
changes in existing facilities will be obtained and paid for by County, unless otherwise provided 
in the contract documents.  If Contractor believes that any delay in County's furnishing these 
lands, rights-of-way or easements entitles Contractor to an extension of the contract time, 
Contractor may make a claim therefor as provided for herein.  Contractor shall provide for all 
additional lands and access thereto that may be required for temporary construction facilities or 
storage of materials and equipment. 

Physical Conditions 
 
If the contract documents identify those reports of explorations and tests of subsurface 
conditions at the site that have been utilized by County in preparation of the contract 
documents, Contractor may rely upon the accuracy of the factual data contained in such reports 
but not upon interpretations or opinions contained therein or for the completeness or 
representativeness thereof for Contractor's purposes.  If construction drawings of physical 
conditions in or relating to existing surface and subsurface structures (except underground 
facilities discussed below) at or contiguous to the site have been utilized by County in 
preparation of the contract documents, Contractor may rely upon the accuracy of the factual 
data contained in such drawings but not the completeness thereof for Contractor's purposes.  If 
Contractor believes that any factual data on which Contractor is entitled to rely is inaccurate, or 
any physical condition uncovered or revealed at the site differs materially from that indicated, 
reflected or referred to in the contract documents, Contractor shall, promptly after becoming 
aware thereof and before performing any work in connection therewith (except in an emergency 
as permitted herein), notify County in writing about the inaccuracy or difference.  Failure to 
notify County promptly shall relieve County of any liability for any and all claims resulting from 
such inaccuracy or difference. 

County's Review 
 
County will review the pertinent conditions, determine the necessity of obtaining additional 
explorations or tests with respect thereto and advise Contractor in writing of County's findings 
and conclusions. 



\\prod-netapp-gm-as-fsas.tops.gdi\insite_data_prod\files\NEVC\Attachments\95b07631-6ac1-452b-a3e2-8c2d6a3538ab.doc

 -72-  

Possible Document Change 
 
If County concludes that there is a material error in the contract documents or that because of 
newly discovered conditions a change in the contract documents is required, a change order 
will be issued in writing as provided to reflect and document the consequences of the 
inaccuracy or difference. 
 
 

Possible Price and Time Adjustments 
 
In each case of inaccuracy or difference, an increase or decrease in the contract price or an 
extension or shortening of the contract time, or any combination thereof, will be allowable to the 
extent that they are attributable to any such inaccuracy or difference.  If County and Contractor 
are unable to agree as to the amount or length thereof, a claim may be made therefor as 
provided in the contract documents. 
 
 
Physical Conditions - Underground Facilities 
 
The information and data shown or indicated in the contract documents with respect to existing 
underground facilities at or contiguous to the site is based on information and data furnished to 
County by the owners of such underground facilities or by others.  Generally service 
connections are not indicated on drawings.  Unless it is otherwise expressly provided: 
 
1. County shall not be responsible for the accuracy or completeness of any such 

information or data; and, 
2. Contractor shall have full responsibility for reviewing and checking all such information 

and data, for locating all underground facilities shown or indicated in the contract 
documents, for coordination of the work with the owners of such underground facilities 
during construction, for the safety and protection thereof, and repairing any damage 
thereto resulting from the work, the cost of all of which will be considered as having 
been included in the contract price. 

3. If an underground facility is uncovered or revealed at or contiguous to the site which was 
not shown or indicated in the contract documents and which Contractor could not 
reasonably have been expected to be aware of, Contractor shall, promptly after 
becoming aware thereof and before performing any work affected thereby (except in an 
emergency as permitted by this contract), identify the owner of such underground facility 
and give written notice thereof to that owner and to County.  County will review the 
underground facility to determine the extent to which the contract documents should be 
modified to reflect and document the consequences of the existence of the underground 
facility, and the contract documents will be amended or supplemented to the extent 
necessary.  During such time, Contractor shall be responsible for the safety and 
protection of such underground facility as provided herein.  Contractor shall be allowed 
an increase in the contract price or an extension of the contract time, or both, to the 
extent that they are attributable to the existence of any underground facility that was not 
shown or indicated in the contract documents and which Contractor could not 
reasonably have been expected to be aware of and will not be assessed liquidated 
damages pursuant to Government Code Section 4215.  If the parties are unable to 
agree as to the amount or length thereof, Contractor may make a claim therefor as 
provided in these contract documents. 

Preservation of Property 
 
Due care shall be exercised to avoid injury to existing highway improvements or facilities, utility 
facilities, adjacent property, and roadside trees, shrubs, and other plants that are not to be 
removed.  Roadside trees, shrubs, and other plants that are not to be removed, and pole lines, 
fences, signs, markers and monuments, buildings and structures, conduits, pipelines under or 
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above ground, sewer and water lines, all highway facilities and any other improvements or 
facilities within or adjacent to the project shall be protected from injury or damage, and if 
ordered by County, the Contractor shall provide and install suitable safeguards, approved by 
County, to protect such objects from injury or damage.  If such objects are injured or damaged 
by reason of the Contractor's operations, they shall be replaced or restored at the Contractor's 
expense.  The facilities shall be replaced or restored to a condition as good as when the 
Contractor entered upon the work, or as good as required by the specifications accompanying 
the contract, if any such objects are a part of the work being performed under the contract.  
County may make or cause to be made such temporary repairs as are necessary to restore to 
service any damaged facility.  The cost of such repairs shall be borne by the Contractor and 
may be deducted from any moneys due or to become due to the Contractor under the contract.  
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 
doing all the work involved in protecting or repairing property, shall be considered as included in 
the prices paid for the various contract items of work and no additional compensation will be 
allowed therefor. 

 

 

Reference Points 
 
County shall establish one or more horizontal and vertical reference points for construction 
which in County's judgment are necessary to enable Contractor to proceed with the work or as 
provided in the contract documents.  County shall set any other stakes or marks which it deems 
necessary to establish the lines and grades required for the completion of the work unless the 
special provisions require that the Contractor is responsible for laying out the work.  Contractor 
shall notify the County when Contractor requires staking, in writing a reasonable time in 
advance of such requirement.  In no event shall Contractor give less than two working days 
notice of such requirement.  Contractor shall protect and preserve the established reference 
points, stakes and marks and shall make no changes or relocations without the prior written 
approval of County.  Contractor shall report to County whenever any reference point, stake or 
mark is lost or destroyed or requires relocation because of necessary changes in grades or 
locations.  Contractor will be charged for the cost of relocation or replacement if the need 
therefor arises due to Contractor's acts. 

Power 
 
The Contractor shall provide, at no additional cost to the County, all construction power used at 
the project site and shall make all arrangements with the electrical utility and with the County for 
power takeoff points, voltage and phasing requirements, transformers, and metering and shall 
pay all costs and fees arising therefrom.  It shall be the Contractor's responsibility to provide all 
special connections required for the work. 

Water 
 
The Contractor shall provide the water needed for the work, including potable water, 
construction water, and water for testing purposes. 

Sanitary Facilities 
 
The Contractor shall make arrangements for use of adequate toilet facilities at or near the site 
of work.  Such facilities shall be subject to the acceptance of the County as to location and type.  
The Contractor shall maintain the sanitary facilities in acceptable condition from the beginning 
of the work until completion and shall remove the facilities and disinfect the premises. 
 

ARTICLE XII:  LABOR, MATERIAL AND PERFORMANCE BONDS 

Bonds to be Provided 
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The Contractor shall furnish two bonds each in the amount of one hundred (100%) percent of 
the contract price, one as security for the faithful performance of the work, and the other as 
security for the faithful payment and satisfaction of all persons furnishing materials and 
performing labor for the project.  The bonds shall be issued by a corporation duly and legally 
licensed to transact surety business in the State of California.  The labor and materials bond 
shall remain in force throughout the period required to complete the work and for 35 days after 
the recording of the Notice of Completion.  The performance bond shall remain in force for a 
period of 365 days after final acceptance of the work to cover any defects in workmanship, 
materials, or equipment which develop in that time.  The bonds must be executed by a duly 
licensed surety company and accompanied by a certified copy of the authority to act.  The 
scope of the bonds or the forms thereof shall in no way affect or alter the liabilities of the 
Contractor to County.  Bonds shall be executed on the forms included in the contract 
documents. 

Insolvency or Termination of Right to Do Business 
 
If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in California, Contractor shall within five days thereafter 
substitute another bond and surety, both of which must be acceptable to County.  If an 
acceptable substitute is not furnished within five days, County may terminate Contractor. 
 
 

ARTICLE XIII:  CONTRACTOR LIABILITY AND INSURANCE 

Liability of Contractor 
 
The Contractor shall be liable for all damages and injury which shall be caused to County or any 
other owners of property on or in the vicinity of the work or which shall occur to any person or 
persons or property whatsoever arising out of the performance of this contract.  Contractor 
agrees to hold County harmless and indemnify County for any such losses. 

Contractor's Liability Insurance 
 
Contractor shall purchase and maintain commercial general liability and other insurance as is 
appropriate for the work being performed and furnished and as will provide protection from 
claims set forth below which may arise out of or result from Contractor's performance and 
furnishing of the work and Contractor's other obligations under the contract documents, 
whether it is to be performed or furnished by Contractor, by any subcontractor, by anyone 
directly or indirectly employed by any of them to perform or furnish any of the work, or by 
anyone for whose acts any of them may be liable: 
 
1. Claims under workers' disability benefits and other similar employee benefit acts; 
2. Claims for damages because of bodily injury, occupational sickness or disease, or death 

of Contractor's employees; 
3. Claims for damages because of bodily injury, sickness or disease, or death of any 

person other than Contractor's employees; 
4. Claims for damages insured by personal injury liability coverage which are sustained (a) 

by any person as a result of an offense directly or indirectly related to the employment of 
such person by Contractor, or (b) by any other person for any other reason; 

5. Claims for damages, other than to the work itself, because of injury to or destruction of 
tangible property wherever located, including loss of use resulting therefrom; 

6. Claims arising out of operation of laws or regulations for damages because of bodily 
injury or death of any person or for damage to property; and 

7. Claims for damages because of bodily injury or death of any person or property damage 
arising out of the ownership, maintenance or use of any motor vehicle. 
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To the extent that Contractor's work, or work under Contractor's direction, may require blasting, 
explosive conditions, or underground operations, the comprehensive general liability coverage 
shall contain no exclusion relative to blasting, explosion, collapse of buildings, or damage to 
underground property. 
 
The insurance required by this paragraph shall be "per occurrence" coverage and shall include 
the specific coverages and be written for not less than the limits of liability and coverages 
provided herein, or required by law, whichever is greater.  The commercial general liability 
insurance shall include completed operations insurance.  All such insurance shall remain in 
effect until final payment and at all times thereafter when Contractor may be correcting, 
removing or replacing defective work.  In addition, Contractor shall maintain such completed 
operations insurance for at least one year after final payment and furnish County with evidence 
of continuation of such insurance at final payment.  If Contractor's insurance is canceled prior to 
completion of the project and the Contractor does not furnish a new Certificate of Insurance 
prior to cancellation, County may obtain the required insurance and deduct the premium from 
contract moneys due the Contractor. 
 
At the option of Contractor, evidence of coverage and limits may be furnished by an umbrella 
liability policy certificate in addition to certificates for worker's compensation and employer's 
liability, and comprehensive automobile and general liability policies. 

Contractual Liability Insurance 
 
The commercial general liability insurance required above will include contractual liability 
insurance applicable to Contractor's obligations hereunder. 

Property Insurance 
 
Unless otherwise specifically provided, Contractor shall purchase and maintain property 
insurance (builder's risk) upon the work or equipment and supplies stored at the site to the full 
insurable value thereof (subject to such deductible amounts as may be agreed upon or required 
by laws and regulations.)  This insurance shall include the interests of County and its agents, 
Contractor and subcontractors in the work.  County shall be listed as an additional insured 
party.  Said policy shall insure against the perils of fire, extended coverage, testing and shall 
include "all risk" insurance for physical loss and damage including theft, vandalism and 
malicious mischief, collapse and water damage, and such other perils as may be provided 
herein, and shall include damages, losses and expenses arising out of or resulting from any 
insured loss or incurred in the repair or replacement of any insured property (including but not 
limited to fees and charges of engineers, architects, attorneys and other professionals). 

Amount of Property Insurance 
 
Said insurance shall be on a "per occurrence" basis for the full value of the work and supplies 
and equipment stored or used in connection with the project and shall include vandalism and 
malicious mischief endorsement.  Special consent of County shall be required prior to use of 
"claims made" coverage. 

Schedule of Required Insurance 
 
1. Worker's Compensation Insurance:  Statutory amount and employer's liability of 

$1,000,000. 
2. Contractor's Commercial General Liability Insurance (bodily injury, property damage and 

including contractual liability insurance, completed operations and products liability 
insurance):  $1,000,000. 

3. Comprehensive Business or Commercial Automobile Liability Coverage (bodily injury 
liability, property damage liability, uninsured motorist protection and including non-
owned and hired automobile liability):  $1,000,000. 
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Nevada County shall be named as additional insured on all insurance policies.  Contractor shall 
provide proof of insurance required in this contract evidenced by certificates of insurance and 
endorsements. 

Notice Requirement 
 
All the policies of insurance (or the certificates or other evidence thereof) required to be 
purchased and maintained by the Contractor shall contain a provision or endorsement that the 
coverage afforded will not be canceled, materially changed, or renewal refused until at least ten 
(10) days prior written notice has been given to County by registered mail. 

Deductibles and Self-Insured Retentions 
 
Any deductibles or self-insured retentions must be fully disclosed by Contractor and approved 
by County prior to commencement of work.  At County's option, the insurer shall reduce or 
eliminate such deductibles or self-insured retentions as respects County, its officials and 
employees, or Contractor shall provide a bond guaranteeing payment of losses and related 
investigations, claims administration and defense expenses. 

Risk of Loss 
 
Liability for loss or damage to equipment, materials, workmanship or services occurring on or 
off the site shall be the responsibility of the Contractor.  Liability for completed work shall not be 
assumed by County until both the work has been completed and County has accepted the work 
as complete.  County will not be responsible for purchasing and maintaining any property 
insurance to protect the interests of Contractor, subcontractors or others in the work.  The risk 
of loss will be borne by Contractor, subcontractor or others suffering any such loss and if any of 
them wishes property insurance coverage in addition to insurance required herein, each may 
purchase and maintain it at the purchaser's own expense. 

Waiver of Rights 
 
Contractor waives all rights against County and its agents for all losses and damages caused 
by any of the perils covered by the policies of insurance provided for above and any other 
property insurance applicable to the work, and all other parties named as insureds in such 
policies for losses and damages so caused.  Each subcontract between Contractor and a 
subcontractor will contain similar waiver provisions by the subcontractor in favor of County and 
its agents and all other parties named as insureds.  None of the above waivers shall extend to 
the rights that any of the insured parties may have to the proceeds of insurance held by County 
as trustee or otherwise payable under any policy so issued. 
 

No Right of Recovery 
 
County and Contractor intend that any policies provided as set forth herein shall protect all of 
the parties insured and provide primary coverage for all losses and damages caused by the 
perils covered thereby.  Any insurance or self-insurance maintained by County shall be in 
excess of Contractor's insurance and shall not contribute to it. 

Receipt and Application of Proceeds 
 
Any insured loss under the policies of insurance required herein will be adjusted with County 
and made payable to County as trustee for the insureds, as their interests may appear, subject 
to the requirements of any applicable mortgage clause.  County shall deposit in a separate 
account any money so received, and shall distribute it in accordance with such agreement as 
the parties in interest may reach.  If no other special agreement is reached, the damaged work 
shall be repaired or replaced, the moneys so received applied on account thereof and the work 
and the cost thereof covered by an appropriate change order or written amendment. 

County's Duties as Trustee 
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County as trustee shall have power to adjust and settle any loss with the insurers. 

Acceptance of Insurance 
 
If County has any objection to the coverage afforded by or other provisions of the insurance 
required to be purchased and maintained by Contractor on the basis of its not complying with 
the contract documents, County shall notify Contractor in writing thereof and Contractor shall 
immediately provide proof of the proper coverage.  Contractor shall provide to County such 
additional information in respect of insurance provided by it as County may reasonably request.  
County may at its option waive any type of insurance required herein which County in its 
discretion deems to be inapplicable to the type of project being constructed.  Any such waiver 
shall be in writing by the County Administrator. 
 

Verification of Coverage 
 
Contractor shall furnish County with certificates of insurance and with original endorsements 
affecting coverage required by this clause.  The certificates and endorsements for each 
insurance policy are to be signed by a person authorized by that insurer to bind coverage on its 
behalf.  The certificates and endorsements are to be on forms provided by County and are to 
be received and approved by County before work commences. 

Subcontractors 
 
Contractor shall include all subcontractors as insureds under its policies or shall furnish 
separate certificates and endorsements for each subcontractor.  All coverages for 
subcontractors shall be subject to all of the requirements stated herein. 

ARTICLE XIV:  MATERIALS AND EQUIPMENT 

Material and Equipment 
 
Unless otherwise specified, Contractor shall furnish and assume full responsibility and risk of 
loss for all materials, equipment, labor, transportation, construction equipment and machinery, 
tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary 
facilities and all other facilities and incidentals necessary for the furnishing, performance, 
testing, start-up and completion of the work. 

Quality of Materials and Equipment 
 
All materials and equipment shall be of good quality and new, except as otherwise provided in 
the contract documents.  If required by County, Contractor shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of materials and equipment.  
Contractor may be required to show that materials and/or equipment will be available in 
sufficient quantity or time so as to assure top quality performance of the contract.  All materials 
and equipment shall be applied, installed, connected, erected, used, cleaned and conditioned in 
accordance with the instructions of the applicable supplier except as otherwise provided in the 
contract documents; but no provision of any such instructions will be effective to assign to 
County, or any of County's consultants, agents or employees, any duty or authority to supervise 
or direct the furnishing or performance of the work or any duty or authority to undertake 
responsibility contrary to the provisions of this contract. 

Storage of Materials and Equipment 
 
Materials and equipment shall be stored where specified by County and so as to insure the 
preservation of their quality and fitness for the work.  Stored equipment and materials shall be 
located so as to facilitate inspection.  The Contractor shall be responsible for all damages that 
occur to materials and equipment until the completion and final acceptance of the work by the 
County. 
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Substitute Items 
 
Whenever materials or equipment are specified or described in the contract documents by 
using the name of a proprietary item or the name of a particular supplier the naming of the item 
is intended to establish the type, function and quality required.  Unless the name is followed by 
words indicating that no substitution is permitted, materials or equipment of other suppliers may 
be accepted by County if sufficient information is submitted in advance by Contractor to allow 
County to determine that the material or equipment proposed is equivalent or equal to that 
named. 
 
The procedure for review by County will include the following:  requirements for review of 
substitute items of material and equipment or modification or alteration of the design of any 
material or equipment or portion of the work will not be accepted by County from anyone other 
than Contractor.  If Contractor wishes to furnish or use a substitute item of material or 
equipment or modification or alteration of the design of any material or equipment or portion of 
the work, Contractor shall make written application to County for acceptance thereof, certifying 
that the proposed substitute or modification or alteration will perform adequately the functions 
and achieve the results called for by the general design, be similar and of equal substance to 
that specified and be suited to the same use as that specified.  The application will state that 
the evaluation and acceptance of the proposed substitute will not prejudice Contractor's 
achievement of completion on time, whether or not acceptance of the substitute or design 
modification or alteration for use in the work will require a change in any of the contract 
documents (or in the provisions of any other direct contract with County for work on the project) 
to adapt the design to the proposed substitute or design modification or alteration and whether 
or not incorporation or use of the substitute in connection with the work is subject to payment of 
any license fee or royalty.  All variations of the proposed substitute or design modification or 
alteration from that specified will be identified in the application and available maintenance, 
repair and replacement service will be indicated, where necessary.  The application will also 
contain an itemized estimate of all costs that will result directly or indirectly from acceptance of 
such substitute or design modification or alteration, including costs of redesign and claims of 
other contractors affected by the resulting change, all of which shall be considered by County in 
evaluating the proposed substitute or design modification or alteration.  County may require 
Contractor to furnish at Contractor's expense additional data about the proposed substitute or 
design modification or alteration.  County will be allowed a reasonable time within which to 
evaluate each proposed substitute or design modification or alteration.  County will be the sole 
judge of acceptability, and no substitute or design modification or alteration will be ordered, 
installed or utilized without County's prior written acceptance which will be evidenced by either a 
change order or an accepted shop drawing.  County may require Contractor to furnish at 
Contractor's expense a special performance guarantee or other surety with respect to any 
substitute or design modification or alteration.  Contractor shall pay all costs for redesign 
required by the implementation of the proposed substitute. 

Operating and Maintenance Instructions and Manufacturer's Warranties 
 
Before receiving payment for more than 60 percent of the purchase value of any equipment and 
prior to installation of said equipment, the Contractor shall deliver to County acceptable 
manufacturer's operating and maintenance instructions covering each item of equipment 
assembly provided under this contract and each and every warranty provided by the 
manufacturer.  Manufacturers' standard brochures or manuals will be modified to reflect only 
that model or series of equipment installed on this project.  All extraneous material will be 
crossed out or otherwise altered as acceptable to County. 
 
The operating and maintenance instructions shall include, as a minimum, the following data for 
each item of mechanical, electrical, and instrumentation equipment: 
 
1. An itemized list of all data provided. 
2. Name and location of the manufacturer, the manufacturer's local representative, the 

nearest supplier and spare parts warehouse. 
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3. Accepted submittal information applicable to operation and maintenance. 
4. Recommended installation, adjustment, start up, calibration, and troubleshooting 

procedures. 
5. Recommended lubrication and an estimate of yearly quantity needed. 
6. Recommended step-by-step procedures for all modes of operation. 
7. Complete internal and connection wiring diagrams. 
8. Recommended preventive maintenance procedures and schedule. 
9. Complete parts lists, by generic title and identification number, with exploded view of 

each assembly. 
10. Recommended spare parts. 
11. Disassembly, overhaul, and re-assembly instructions. 
12. Complete, as applicable, operating and maintenance instructions, transmittal forms and 

summary sheets. 
13. Nameplate data for all equipment supplied, including make, model and serial numbers, 

type and motor data together with designation and location of equipment. 
 
Before final acceptance of the project, the Contractor shall bind all of the above in an 
appropriately labeled binder.  Each completed binder shall contain only that material which can 
be held in a non-expanded position.  A complete table of contents listing all items and their 
location in the set shall be included in each binder.  For ready reference, the Contractor shall 
compile a complete list of manufacturer's local representatives for each item provided.  In 
addition to withholding payment where Contractor fails to provide County with manufacturer's 
warranties, Contractor shall also be deemed to have personally warranted the equipment to the 
same extent as the manufacturer's warranty on the equipment. 
 

Patent Fees and Royalties 
 
Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the work or the incorporation in the work of any invention, design, process, 
product or device which is the subject of patent rights or copyrights held by others.  If a 
particular invention, design, process, product or device is specified in the contract documents 
for use in the performance of the work and if to the actual knowledge of County its use is 
subject to patent rights or copyrights calling for the payment of any license fee or royalty to 
others, the existence of such rights shall be disclosed by County in the contract documents.  
Contractor shall indemnify and hold harmless County and anyone directly or indirectly employed 
by either of them from and against all claims, damages, losses and expenses (including 
attorneys' fees and court and arbitration costs) arising out of any infringement of patent rights 
or copyrights incident to the use in the performance of the work or resulting from the 
incorporation in the work of any invention, design, process, product or device not specified in 
the contract documents, and shall defend all such claims in connection with any alleged 
infringement of such rights. 

Contractor's Equipment 
 
The Contractor shall identify each piece of Contractor's equipment, other than hand tools, by 
means of an identifying number plainly stenciled or stamped on the equipment at a conspicuous 
location, and shall furnish to County a list giving the description of each piece of equipment and 
its identifying number.  In addition, the make, model number and empty gross weight of each 
unit of compacting equipment shall be plainly stamped or stenciled in a conspicuous place on 
the unit.  The gross weight shall be either the manufacturer's rated weight or the scale weight. 
 
The make, model, serial number and manufacturer's rated capacity for each scale shall be 
clearly stamped or stenciled on the load receiving element and its indicator or indicators.  All 
meters shall be similarly identified, rated and marked.  Upon request of County, the Contractor 
shall furnish a statement by the manufacturer, designating sectional and weighbridge capacities 
of portable vehicle scales. 
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ARTICLE XV:  PLANS AND SPECIFICATIONS 

Interpretation of Plans, Specifications and Drawings 
 
The plans, specifications and the drawings are intended to be explanatory of each other.  Any 
work indicated on the drawings and not in the plans or specifications, or vice versa, shall be 
executed as if indicated in both.  Where not specifically stated otherwise, all work and materials 
necessary for each unit of construction, including special construction for any specific brand or 
shape of material called for even though only briefly mentioned or indicated, shall be furnished 
and installed fully and completely as a part of the Contract.  As the figured dimensions shown 
on the drawings and in the specifications of the contract may not in every case agree with scale 
dimensions, the figured dimensions shall be followed in preference to the scaled dimensions.  
Should it appear that the work to be done, or any of the matters relative thereto are not 
sufficiently detailed or explained in the contract documents, the Contractor shall apply to County 
for such further explanations as may be necessary, and shall conform thereto as part of the 
contract so far as may be consistent with the terms thereof.  In the event of any doubt or 
question arising respecting the true meanings of the plans, specifications or drawings, the 
decision of County shall be final and conclusive. 
 
Where for convenience the specifications are arranged by job classification or divided into 
various sections, it is to be understood this separation is for the convenience of all parties 
involved and is not to be considered as the limits of the work required of any separate trade.  
The terms and conditions of such limitations are wholly between Contractor and its 
subcontractors during both the bidding and construction phase; i.e., all work shown, specified, 
implied or necessary for the completion of each trade's work, as well as for the proper 
completion of the project as a whole shall be coordinated by Contractor and the subcontractors 
during bidding and construction and shall be provided in this contract. 

Ownership 
 
All plans and specifications shall remain the property of County and shall be returned to County 
before the final certificate will be issued. 

Handicapped Access 
 
Where applicable, it is the County's intent for all features on the plans and specifications to 
conform to applicable regulations for the accommodation of physically handicapped persons in 
buildings and facilities used by the public. 

ARTICLE XVI:  SHOP DRAWINGS AND SAMPLES 

Shop Drawings 
 
After checking and verifying all field measurements and after complying with applicable 
procedures herein, Contractor shall submit to County for review and acceptance in accordance 
with the accepted schedule of shop drawing submissions or other appropriate action if so 
indicated herein, the number of copies specified of all shop drawings, which will bear a stamp or 
specific written indication that Contractor has satisfied Contractor's responsibilities under the 
contract documents with respect to the review of the submission.  All submissions will be 
identified as County may require.  Such drawings shall be approved by County before any work 
involving the drawings is performed.  The data shown on the shop drawings will be complete 
with respect to quantities, dimensions, specified performance and design criteria, materials and 
similar data to enable County to review the information as required. 

Samples 
 
Contractor shall also submit to County for review and acceptance with such promptness as to 
cause no delay in work, all samples required by the contract documents or as requested by 
County.  All samples will have been checked by and accompanied by a specific written 
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indication that Contractor has satisfied Contractor's responsibilities under the contract 
documents with respect to the review of the submission and will be identified clearly as to 
material, supplier, pertinent data such as catalog numbers and the use for which intended. 

Contractor's Review 
 
Before submission of each shop drawing or sample, Contractor shall have determined and 
verified all quantities, dimensions, specified performance criteria, installation requirements, 
materials, catalog numbers and similar data with respect thereto and reviewed or coordinated 
each shop drawing or sample with other shop drawings and samples and with the requirements 
of the work and the contract documents. 

Notice of Variation 
 
At the time of each submission, Contractor shall give County specific written notice of each 
variation that the shop drawings or samples may have from the requirements of the contract 
documents, and, in addition, shall cause a specific notation to be made on each shop drawing 
submitted to Engineer for review and acceptance of each such variation. 

 

County's Review 
 
County will review and accept with reasonable promptness shop drawings and samples, but 
County's review and acceptance will be only for conformance with the design concept of the 
project and for compliance with the information given in the contract documents and shall not 
extend to means, methods, techniques, sequences or procedures of construction (except 
where a specific means, method, technique, sequence or procedure of construction is indicated 
in or required by the contract documents) or to safety precautions or programs incident thereto.  
The review and acceptance of a separate item as such will not indicate acceptance of the 
assembly in which the item functions.  Within a reasonable time after receipt of drawings or 
samples, County will return marked up copies indicating one of the following four actions: 
 
1. If review and checking indicates no exceptions, copies will be returned marked "NO 

EXCEPTIONS TAKEN" and work may begin immediately on incorporating the material 
and equipment covered by the submittal into the work. 

2. If review and checking indicates limited corrections are required, copies will be returned 
marked "MAKE CORRECTIONS NOTED" and work may begin immediately on 
incorporating the material and equipment covered by the submittal into the work. 

3. If review and checking indicates insufficient or incorrect data has been submitted, copies 
will be returned marked "AMEND AND RESUBMIT".  No work may begin on 
incorporating the material and equipment covered by this submittal into the work until 
the submittal is revised, resubmitted, and returned marked either "NO EXCEPTIONS 
TAKEN" or "MAKE CORRECTIONS NOTED". 

4. If review and checking indicates the material and equipment submittal is unacceptable, 
copies will be returned marked "REJECTED".  No work may begin on incorporating the 
material and equipment covered by this submittal into the work until a new submittal is 
made and returned marked either "NO EXCEPTIONS TAKEN" or "MAKE 
CORRECTIONS NOTED". 

 
Contractor shall direct specific attention in writing to revisions other than the corrections called 
for by County on previous submittals.  The Contractor may authorize material or equipment 
supplier to deal directly with County with regard to such submittals; however, ultimate 
responsibility for the accuracy and completeness of the information contained in the submittal 
shall remain with the Contractor.  Normally, a separate transmittal form shall be used for each 
specific item or class of material or equipment for which a submittal is required.  Submittals on 
various items using a single transmittal form will be permitted only when the items taken 
together constitute a manufacturer's "package" or are so functionally related that expediency 
indicates checking or review of the group or "package" as a whole. 
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Contractor's Responsibility for Variation 
 
County's review of shop drawings or samples shall not relieve Contractor from responsibility for 
any variation from the requirements of the contract documents unless Contractor has in writing 
called County's attention to each such variation at the time of submission and County has given 
written acceptance of each such variation by a specific written notation thereof incorporated in 
or accompanying the shop drawing or sample review nor will any review by County relieve 
Contractor from responsibility for errors or omissions in the shop drawings or from responsibility 
for having complied with the provisions above. 
 
 

Work Performed Prior to Shop Drawing or Sample Review 
 
Where a shop drawing or sample is required by the specifications, any related work performed 
prior to County's review of the pertinent submission will be the sole expense and responsibility 
of Contractor. 

 

ARTICLE XVII:  SUBCONTRACTORS, SUPPLIERS AND OTHERS 

Objectionable Parties 
 
Contractor shall not employ any subcontractor, supplier or other person or organization, 
whether initially or as a substitute, against whom County may have reasonable objection.  
Contractor shall not be required to employ any subcontractor, supplier or other person or 
organization to furnish or perform any of the work against whom Contractor has reasonable 
objection.  If the contract documents require the identity of certain subcontractors, suppliers or 
other persons or organizations (including those who are to furnish the principal items of 
materials and equipment) to be submitted to County in advance for acceptance by County and 
if Contractor has submitted a list thereof in accordance with the contract documents, County's 
acceptance (either in writing or by failing to make written objection thereto by the date indicated 
for acceptance or objection in the bidding documents or the contract documents) of any such 
subcontractor, supplier or other person or organization so identified may be revoked on the 
basis of reasonable objection after due investigation, in which case Contractor shall submit an 
acceptable substitute, the contract price will be increased by the difference in the cost 
occasioned by such substitution and an appropriate change order will be issued.  No 
acceptance by County of any such subcontractor, supplier, or other person or organization shall 
constitute a waiver of any right of County to reject defective work.  The Contractor may not 
change any subcontractors listed on its bid without written approval from County after a 
determination that the requirements of Public Contracts Code Section 4107 have been met. 

Responsibility for Subcontractors 
 
Contractor shall be fully responsible to County for all acts and omissions of the subcontractors, 
suppliers and other persons and organizations performing or furnishing any of the work under a 
direct or indirect contract with Contractor just as Contractor is responsible for Contractor's own 
acts and omissions.  Nothing in the contract documents shall create any contractual relationship 
between County and any such subcontractor, supplier or other person or organization, nor shall 
it create any obligation on the part of County to pay or to see to the payment of any moneys 
due any such subcontractor, supplier or other person or organization except as may otherwise 
be required by laws and regulations.  County may furnish to any subcontractor or other person 
or organization, to the extent practical, evidence of amounts paid the Contractor on account of 
specific work done. 

Division of Work 
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The divisions and sections of the specifications and the identifications of any drawings shall not 
control Contractor in dividing the work among subcontractors or suppliers or delineating the 
work to be performed by any specific trade. 

Subcontracts 
 
All work performed for Contractor by a subcontractor will be pursuant to an appropriate 
agreement between contractor and the subcontractor which specifically binds the subcontractor 
to the applicable terms and conditions of the contract documents for the benefit of County and 
contains waiver provisions as required herein.  Contractor shall pay each subcontractor a just 
share of any insurance moneys received by Contractor on account of losses under policies 
issued pursuant to this Contract. 
 

ARTICLE  XVIII:  PERFORMANCE OF THE WORK 

Supervision 
 
Contractor shall supervise and direct the work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as may be necessary to perform the 
work in accordance with the contract documents.  Contractor shall be solely responsible for the 
means, methods, techniques, sequences and procedures of construction.  Contractor shall be 
responsible to see that the finished work complies accurately with the contract documents. 

Superintendence 
 
Contractor shall keep on the work at all times during its progress a competent resident 
superintendent, acceptable to County, who shall not be replaced without written notice to 
County except under extraordinary circumstances.  The superintendent will be Contractor's 
representative at the site and shall have authority to act on behalf of Contractor.  All 
communications given to the superintendent shall be as binding as if given to Contractor.  
When work is not in progress and during periods when work is suspended, arrangements 
acceptable to County shall be made for emergencies.  If the superintendent is not present, 
County shall give direction to the next in command and said direction shall be binding. 

Personnel 
 
Contractor shall provide competent, suitably qualified personnel to survey and lay out the work 
and perform construction as required by the contract documents.  Contractor shall at all times 
maintain good discipline and order at the site.  Except in connection with the safety or 
protection of persons or the work or property at the site or adjacent thereto, and except as 
otherwise indicated in the contract documents, all work at the site shall be performed during 
regular working hours, and Contractor will not permit overtime work or the performance of work 
on Saturday, Sunday or any legal holiday without County's written consent given after prior 
written notice to County. 

Order of Work 
 
If a sequence or procedure is specified in the special provisions or plans for the project, 
Contractor shall be required to follow the sequence or procedure specified.  The price for 
compliance with a specified sequence or procedure will be considered as part of the bid price 
and no extra amounts will be allowed therefor. 

Safety and Protection 
 
Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the work.  Contractor shall take all reasonable 
precautions for the safety of, and shall provide reasonable protection to prevent damage, injury 
or loss to: 
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1. All employees on the work and other persons and organizations who may be affected 
thereby; 

2. All the work and materials and equipment to be incorporated therein, whether in storage 
on or off the site; and 

3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities and underground facilities not designated for 
removal, relocation or replacement in the course of construction. 

 
Contractor shall comply with all applicable laws and regulations of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; 
and shall erect and maintain all necessary safeguards for such safety and protection.  
Contractor shall notify owners of adjacent property and of underground facilities and utility 
owners when prosecution of the work may affect them, and shall cooperate with them in the 
protection, removal, relocation and replacement of their property.  All damage, injury or loss to 
any property referred to herein caused, directly or indirectly, in whole or in part, by Contractor, 
any subcontractor, supplier or any other person or organization directly or indirectly employed 
by any of them to perform or furnish any of the work or anyone for whose acts any of them may 
be liable, shall be remedied by Contractor.  Contractor's duties and responsibilities for the 
safety and protection of the work shall continue until such time as all the work is completed and 
County has issued a notice to County and Contractor that the work is acceptable. 
 
The Contractor shall at all times so conduct the work as to insure the least possible obstruction 
to traffic and inconvenience to the general public and the residents in the vicinity of the work, 
and to insure the protection of persons and property.  No road or street shall be closed to the 
public except with the permission of County and other governmental authority.  Fire hydrants on 
or adjacent to the work shall be kept accessible to firefighting equipment at all times.  
Temporary provisions shall be made by the Contractor to insure the use of sidewalks and 
private and public driveways, and the proper functioning of all gutters, sewer inlets, drainage 
ditches and culverts, irrigation ditches and natural water courses. 
 
The Contractor shall leave a night emergency telephone number or numbers with the local law 
enforcement office, so that contact may be made easily at all times in case of trouble or 
emergencies.  The names and telephone numbers of at least two medical doctors practicing in 
the vicinity and the telephone number of the local ambulance shall be prominently displayed 
adjacent to all telephones. 
 
Any lighting fixtures shall be installed, mounted and directed in a manner precluding glare to 
approaching traffic. 

Detours 
 
Where detours are necessary, Contractor shall construct and remove detours as provided in 
the special provisions, or as shown on the plans, or as directed by County.  The failure or 
refusal of Contractor to construct and maintain detours at the required time shall be sufficient 
cause for closing down the work until remedied.  The cost of the detours shall be considered a 
part of the contract price or as included in other items of work as noted in the special provisions 
and no extra amounts shall be paid therefor. 

Safety Representative 
 
Contractor shall designate a responsible representative at the site whose duty shall be the 
prevention of accidents.  This person shall be Contractor's superintendent unless otherwise 
designated in writing by Contractor to County. 

Vehicle Code 
 
Pursuant to the authority contained in Vehicle Code Section 591, County has determined that 
within such areas as are within the limits of the project and are open to public traffic, the 
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following requirements of the Vehicle Code will apply.  The lighting requirements in Section 
25803; the brake requirements in Chapter 3, Division 12; the splash apron requirements in 
Section 27600; and, when operated on completed or existing treated base, surfacing, pavement 
or structures, except as otherwise provided in Section 7-1.02, "Weight Limitations," the weight 
limitation requirements contained in Division 15. 
 
Attention is directed to the statement in said Section 591 that this section shall not relieve 
Contractor or any person from the duty of exercising due care.  The Contractor shall take all 
necessary precautions for safe operation of its equipment and the protection of the public from 
injury and damage from such equipment. 
 
Any other requirements set forth in Divisions 11, 12, 13, 14 and 15 of the Vehicle Code which 
County, pursuant to the authority contained in Vehicle Code Section 591, will require 
compliance with, will be set forth in the special provisions. 

Trench Safety 
 
Attention is directed to the provisions of Section 6705 of the Labor Code of the State of 
California. 
 
Excavation for any trench 5 feet or more in depth shall not begin until the Contractor has 
submitted to County the Contractor's detailed plan for worker protection from the hazards of 
caving ground during the excavation of such trench.  Such plan shall be submitted at least 5 
days before the Contractor intends to begin excavation for the trench and shall show the details 
of the design of shoring, bracing, sloping, or other provisions to be made for worker protection 
during such excavation.  The plan shall not use shoring, sloping or a protective system less 
effective than that required by the Construction Safety Orders of the Division of Industrial Safety 
and if such plan varies from the shoring system standards established by the Construction 
Safety Orders, the plan shall be prepared and signed by an engineer who is registered as a 
Civil or Structural Engineer in the State of California. 
 
In addition, the Contractor shall obtain, pay for, and comply with all provisions of the permit 
required by Section 6500 of the California Occupational Safety and Health Act of 1973. 

Notice Prior to Trenching 
 
Where trenching is required, Contractor shall, pursuant to Public Contracts Code Section 7104, 
promptly, and before the following conditions are disturbed, notify County, in writing of any: 
 
(1) Material that contractor believes may be material that is hazardous waste, as defined in 

Section 25117 of the Health and Safety Code, that is required to be removed to a Class 
I, Class II, or Class III disposal site in accordance with provisions of existing law. 

(2) Subsurface or latent physical conditions at the site differing from those indicated. 
(3) Unknown physical conditions at the site of any unusual nature, different materially from 

those ordinarily encountered and generally recognized as inherent in work of the 
character provided for in the contract. 

 
Upon receipt of such notice, County shall, as required by Public Contracts Code Section 7104, 
promptly investigate the conditions.  If County finds the conditions do materially so differ, or do 
involve hazardous waste, and would require a decrease or increase in Contractor's cost of, or 
time required for, performance of any part of the work, County shall issue a change order under 
the procedures described in this Contract.  In the event that a dispute arises between County 
and Contractor as to whether the conditions materially differ, or involve hazardous waste, or 
cause a decrease or increase in the cost or time required for performance, Contractor will not 
be excused from the scheduled completion date but shall proceed with all work to be 
performed.  Contractor shall retain its rights to file a claim as set forth herein. 

Alcoholic Beverages 
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Absolutely no alcoholic beverages shall be permitted on the job site. 

Emergencies 
 
In emergencies affecting the safety or protection of persons or the work or property at the site 
or adjacent thereto, Contractor, without special instruction or authorization from County, is 
obligated to act to prevent threatened damage, injury or loss.  Contractor shall give County 
prompt written notice as soon as possible thereafter.  If County determines that a change in the 
contract documents is required because of the action taken in response to an emergency, a 
change order will be issued to document the consequences of the changes or variations. 

Warranty and Guarantee 
 
Unless the plans and/or specifications require a longer period for any warranted item, 
Contractor warrants all of the work completed under this contract by Contractor for a period of 
one year from the date of final completion.  Said warranty includes the guarantee that all work 
is completed in accordance with the contract documents and that the work is not defective in 
any way and is fit for its intended use.  Work not conforming to the plans and specifications 
shall be considered defective.  If within the warranty period any work is found to be defective, 
Contractor shall promptly, without cost to County and in accordance with County's written 
instruction, either correct such defective work or remove it from the site and replace it with non-
defective work.  If Contractor does not promptly comply with the terms of such instructions, or in 
an emergency where delay would cause serious risk of loss or damage, County may have the 
defective work corrected or removed and replaced, and all direct, indirect and consequential 
costs of such removal and replacement (including but not limited to fees and charges of 
engineers, architects, attorneys and other professionals) will be paid by Contractor.  Nothing in 
this paragraph shall serve as a waiver of the statute of limitations for breach of contract or latent 
defects. 
 
 

Environmental and Toxics Warranty 
 
Contractor warrants that no asbestos-containing materials, no PCB-containing fixtures or 
equipment or other toxic or hazardous materials or equipment other than what is contained in 
standard building materials were installed on this project without County's express written 
consent.  Contractor further warrants that no asbestos-containing materials, PCB-containing 
fixtures or equipment or other toxic or hazardous materials were discovered during construction 
of this project which were not disclosed to County in writing. 
 
Contractor also warrants that its operations during the project were not in violation of any 
applicable federal, state or local environmental law or regulation dealing with hazardous 
materials or toxic substances, and no notice from any governmental body has been given to 
Contractor claiming any such violation or calling attention to the need for any work, repairs, 
construction, or installation or in connection with the project in order to comply with such laws 
with which Contractor has not complied.  If there are any such notices with which Contractor 
has complied, Contractor shall provide County with copies thereof. 
 
This warranty shall survive completion of the project, and Contractor shall indemnify County for 
any breach thereof. 

 

Access to Work 
 
County's representatives, testing agencies and governmental agencies with jurisdictional 
interests will have access to the work at reasonable times for their observation, inspecting and 
testing.  Contractor shall provide proper and safe conditions for such access. 
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County May Stop the Work 
 
If Contractor fails to conform with the contract documents, if the work is defective, if the work is 
being carried out in an unsafe manner, or Contractor fails to supply sufficient skilled workers or 
suitable materials or equipment, or fails to furnish or perform the work in such a way that the 
completed work will conform to the contract documents, County may order Contractor to stop 
the work, or any portion thereof, until the cause for such order has been eliminated; however, 
this right of County to stop the work shall not give rise to any duty on the part of County to 
exercise this right for the benefit of Contractor or any other party. 

Alternative Methods of Construction 
 
Whenever the plans or specifications provide that more than one specified method of 
construction or more than one specified type of material or construction equipment may be 
used to perform portions of the work and leave the selection of the method of construction or 
the type of material or equipment to be used up to the Contractor, it is understood that County 
does not guarantee that every such method of construction or type of material or equipment 
can be used successfully throughout all or any part of any project.  It shall be the Contractor's 
responsibility to select and use the alternative or alternatives which will satisfactorily perform the 
work under the conditions encountered.  In the event some of the alternatives are not feasible 
or it is necessary to use more than one of the alternatives on any project, full compensation for 
any additional cost involved shall be considered as included in the contract price paid for the 
item of work involved and no additional compensation will be allowed therefor. 

Correction or Removal of Defective Work 
 
If required by County, Contractor shall promptly, as directed, either correct all defective work, 
whether or not fabricated, installed or completed, or, if the work has been rejected by County, 
remove it from the site and replace it with non-defective work.  Contractor shall bear all direct, 
indirect and consequential costs of such correction or removal (including but not limited to fees 
and charges of engineers, architects, attorneys and other professionals) made thereby. 
 

Acceptance of Defective Work 
 
If, instead of requiring correction or removal and replacement of defective work, County prefers 
to accept it, County may do so.  Contractor shall bear all direct, indirect and consequential costs 
attributable to County's evaluation of and determination to accept such defective work (such 
costs to include but not be limited to fees and charges of engineers, architects, attorneys and 
other professionals).  If any such acceptance occurs prior to final payment, a change order will 
be issued incorporating the necessary revisions in the contract documents with respect to the 
work; and County shall be entitled to an appropriate decrease in the contract price, and, if the 
parties are unable to agree as to the amount thereof, County may make a claim therefor as 
provided in this Contract.  If the acceptance occurs after such recommendation, an appropriate 
amount will be paid by Contractor to County.  No acceptance of defective work shall occur 
without an express written acknowledgment by County that work described therein is defective 
and that County is electing to proceed under this clause.  No acceptance of defective work may 
be inferred from any actions by County staff or its agents. 

County May Correct Defective Work 
 
If Contractor fails within a reasonable time after written notice of County to proceed to correct 
and to correct defective work or to remove and replace rejected work as required by County in 
accordance with the above, or if Contractor fails to perform the work in accordance with the 
contract documents, or if Contractor fails to comply with any other provision of the contract 
documents, County may, after seven days' written notice to Contractor, correct and remedy any 
such deficiency.  In exercising the rights and remedies under this paragraph County shall 
proceed expeditiously.  To the extent necessary to complete corrective and remedial action, 
County may exclude Contractor from all or part of the site, take possession of all or part of the 
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work, and suspend Contractor's services related thereto, take possession of Contractor's tools, 
appliances, construction equipment and machinery at the site and incorporate in the work all 
materials and equipment stored at the site or for which County has paid Contractor but which 
are stored elsewhere.  Contractor shall allow County, County's representatives, agents and 
employees such access to the site as may be necessary to enable County to exercise the rights 
and remedies under this paragraph.  All direct, indirect and consequential costs of County in 
exercising such rights and remedies will be charged against Contractor, and a change order will 
be issued incorporating the necessary revisions in the contract documents with respect to the 
work; and County shall be entitled to an appropriate decrease in the contract price, and, if the 
parties are unable to agree as to the amount thereof, County may make a claim therefor as 
provided in this Contract.  Such direct, indirect and consequential costs will include but not be 
limited to fees and charges of engineers, architects, attorneys and other professionals, all court 
costs and all costs of repair and replacement of work of others destroyed or damaged by 
correction, removal or replacement of Contractor's defective work.  Contractor shall not be 
allowed an extension of the contract time because of any delay in performance of the work 
attributable to the exercise by County of County's rights and remedies hereunder. 

 

 

Adjusting Progress Schedule 
 
Contractor shall submit to County for acceptance adjustments in the progress schedule to 
reflect the impact thereon of new developments; these will conform generally to the progress 
schedule then in effect and additionally will comply with any provisions of the general 
requirements applicable thereto. 
 

Substitute Method of Construction 
 
If a specific means, method, technique, sequence or procedure of construction is indicated in or 
required by the contract documents, Contractor may furnish or utilize a substitute means, 
method, sequence, technique or procedure of construction acceptable to County, if Contractor 
submits sufficient information to allow County to determine that the substitute proposed is 
equivalent to that indicated or required by the contract documents.  The procedure for review by 
County will be similar to that provided in the paragraph regarding substitution of materials or 
equipment.  No extension of time or extra compensation will be paid to the Contractor by virtue 
of County's accepting a substitute method of construction. 

Suggestions to Contractor 
 
Any plan or method of work suggested by County to the Contractor but not specified or 
required, if adopted or followed by the Contractor in whole or in part, shall be used at the risk 
and responsibility of the Contractor; and County shall assume no responsibility therefor and in 
no way be held liable for any defects in the work which may result from or be caused by use of 
such plan or method of work.  Acceptance by the Contractor of any plan or method of work or 
change suggested by County shall not relieve the Contractor from any other requirements or 
provisions of the contract. 

Permits 
 
Unless otherwise provided for herein, Contractor shall obtain and pay for all construction 
permits and licenses necessary or incidental to the work.  County shall assist Contractor, when 
necessary, in obtaining such permits and licenses.  Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution of the work, which are applicable at 
the time of opening of bids.  County shall pay all charges of utility connections to the work. 

Laws and Regulations 
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Contractor shall give all notices and comply with all laws and regulations applicable to 
furnishing and performance of the work.  Except where otherwise expressly required by 
applicable laws and regulations, County shall not be responsible for monitoring Contractor's 
compliance with any laws or regulations.  If Contractor observes that the specifications or 
drawings are at variance with any laws or regulations, Contractor shall give County prompt 
written notice thereof, and any necessary changes will be authorized by one of the methods 
indicated herein.  If Contractor performs any work knowing or having reason to know that it is 
contrary to such laws or regulations, and without such notice to County, Contractor shall bear 
all costs, damages, fines or penalties, arising therefrom. 

Taxes 
 
Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by 
Contractor in accordance with the laws and regulations of the place of the project which are 
applicable during the performance of the work. 

Use of Premises 
 
Contractor shall confine construction equipment, the storage of materials and equipment and 
the operations of workers to the project site and land and areas identified in and permitted by 
the contract documents and other land and areas permitted by laws and regulations, rights-of-
way, permits and easements, and shall not unreasonably encumber the premises with 
construction equipment or other materials or equipment.  Contractor shall assume full 
responsibility for any damage to any such land or area, or to the owner or occupant thereof or 
of any land or areas contiguous thereto, resulting from the performance of the work.  Should 
any claim be made against County by any such owner or occupant because of the performance 
of the work, Contractor shall promptly attempt to settle with such other party by agreement or 
otherwise resolve the claim by arbitration or at law.  Contractor shall, to the fullest extent 
permitted by laws and regulations, indemnify and hold County harmless from and against all 
claims, damages, losses and expenses (including, but not limited to, fees of engineers, 
architects, attorneys and other professionals and court and arbitration costs) arising directly, 
indirectly or consequentially out of any action, legal or equitable, brought by any such other 
party against County to the extent based on a claim arising out of Contractor's performance of 
the work.   
 
Fences which cross, abut, or are on easements shall at all times be maintained by the 
Contractor in a condition which provides the functional purpose of the fence.  Temporary 
fencing of the construction area will be permitted and temporary fencing shall provide the same 
functional purpose as existing fencing.  Unless otherwise indicated, all improvements within 
easements shall be restored to conditions that existed prior to the start of work. 
 
Before final acceptance of the work the Contractor shall obtain a written statement of release 
from each property owner that granted an easement for the work.  Release statement shall 
indicate the property owner's acceptance of the site conditions as restored by the Contractor.  
The County may waive said written releases where a property owner refuses to sign same but 
only upon making a determination that there is no work to be completed with respect to said 
property. 

Site Clean-Up 
 
During the progress of the work, Contractor shall keep the premises free from accumulations of 
waste materials, rubbish and other debris resulting from the work.  At the completion of the 
work, Contractor shall remove all waste materials, rubbish and debris from and about the 
premises as well as all tools, appliances, construction equipment and machinery, and surplus 
materials, and shall leave the site clean and ready for occupancy by County.  Contractor shall 
restore to original condition all property not designated for alteration by the contract documents. 
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The Contractor is advised that the final cleanup of the project shall be done with meticulous 
care and that the County expects all ductwork, cubicles, cabinets, motor control centers, control 
panels, rooms, and enclosures to be thoroughly vacuum cleaned and dust-free prior to 
acceptance of the work. 

Protection of Structures 
 
Contractor shall not load nor permit any part of any structure to be loaded in any manner that 
will endanger the structure, nor shall Contractor subject any part of the work or adjacent 
property to stresses or pressures that will endanger it. 

Restoration of Structures 
 
The Contractor shall remove such existing structures or monuments as may be necessary for 
the performance of the work and, if required, shall rebuild the structures or monuments thus 
removed in as good a condition as found.  Contractor shall also repair all existing structures or 
monuments which may be damaged as a result of the work under this contract. 
 
All curbs, gutters, driveways, sidewalks, and similar structures that are damaged by the 
installation of the work shall be reconstructed by the Contractor.  Reconstruction shall be of the 
same kind of material with the same finish and in not less than the same dimensions as the 
original work.  All concrete shall be as set forth in the specifications, or as required by County if 
not so specified.  Repairs shall be made by removing and replacing the entire portions between 
joints or scores and not merely refinishing any damaged part.  All work shall match the 
appearance of the existing improvements as nearly as possible. 
 
All road and streets where the surface is removed, broken or damaged, or in which the ground 
has caved or settled due to work under this contract, shall be completely resurfaced and 
brought to the original grade and crown section unless otherwise indicated.  Before resurfacing 
material is placed, edges of pavements shall be trimmed back far enough to provide clean, 
solid, vertical faces, and shall be free of any loose material.  All cultivated areas, lawns, and 
other surface improvements which are damaged by actions of the Contractor shall be restored 
as nearly as possible to their original conditions. 
 

Drainage 
 
Existing drainage facilities shall be maintained throughout the contract time to provide the flow 
capacities available before commencing work.  Drainage conduits shall not be broken, 
removed, or otherwise interfered with, without permission of the responsible agency. 
 
Where construction requires blocking the flow, flows shall be bypassed as necessary.  Stream 
crossings, blockages, and bypassing shall be accomplished in such a manner as to avoid 
degradation of downstream water quality.  Particular attention shall be given to the avoidance of 
siltation. 

Environmental Control 
 
The Contractor shall not pollute the construction site or any drainage course or its tributary 
inlets with fuels, oils, bitumens, acids, insecticides, herbicides or other harmful materials.  The 
Contractor shall comply with all applicable Federal, State, County and municipal laws 
concerning pollution of waterways.  Contractor shall submit a plan for preventing such 
occurrences if required by County.  Special measures shall be taken to prevent chemicals, 
fuels, oils, greases, bituminous materials, waste washings, herbicides and insecticides, from 
spilling and entering public waters. 
 
Where the Contractor is required to connect or otherwise work around existing lines carrying 
sewage or process wastes, Contractor shall perform the work to prevent the spill of sewage and 
insure the delivery of sewage to the treatment plants.  Where the Contractor chooses to provide 
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temporary pumping of sewage, Contractor shall first have the pumping facilities approved by 
County and shall provide 100 percent standby equipment on 24-hour basis. 
 
The Contractor shall provide the means for preventing or lessening all dust nuisances and 
damages.  Such means shall consist of applying water, dust palliative, or both all in accordance 
with local ordinances and regulations or as directed by County. 

Record Documents 
 
Contractor shall maintain in a safe place at the site one record copy of all drawings, plans, 
specifications, addenda, change orders, field orders and written interpretations and 
clarifications in good order and annotated to show all changes made during construction.  
These record documents together with all approved samples and a counterpart of all accepted 
shop drawings will be available to County for reference.  Upon completion of the work, these 
record documents, samples, and shop drawings will be delivered to County. 

 

 

 

As-Built Drawings 
 
The Contractor shall also maintain a neatly marked set of record drawings showing the final 
locations and layout of all mechanical, electrical, and instrument equipment; piping and conduit, 
structures, and other facilities.  Drawings shall be kept current weekly, with all field instructions 
and change orders; mechanical, electrical, and instrumentation equipment accommodations; 
and construction adjustment.  Drawings shall be subject to the inspection of the County at all 
times and progress payments may be withheld if drawings are not current.  At the final 
inspection the Contractor shall submit to County all as-built drawings.  Drawings shall be 
stamped "AS-BUILT", dated and signed by the Contractor.  The work will  not be formally 
accepted until as-built drawings are accepted by County. 

Continuing the Work 
 
Contractor shall carry on the work and adhere to the progress schedule during all disputes or 
disagreements with County.  No work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted specifically herein or as Contractor and County 
may otherwise agree in writing. 

Indemnification 
 
To the fullest extent permitted by laws and regulations, Contractor shall indemnify, defend and 
hold harmless County and its consultants, agents and employees from and against all claims, 
damages, losses and expenses, direct, indirect or consequential (including but not limited to 
fees and charges of engineers, architects, attorneys and other professionals and court and 
arbitration costs) arising out of or resulting from the performance of the work, provided that any 
such claim, damage, loss or expenses (a) is attributable to bodily injury, sickness, disease or 
death, or to injury to or destruction of tangible property (including the work itself) including the 
loss of use resulting therefrom and (b) is caused in whole or in part by any negligent act or 
omission of Contractor, any subcontractor, any person or organization directly or indirectly 
employed by any of them to perform or furnish any of the work or anyone for whose acts any of 
them may be liable.  The Contractor's indemnification obligation shall apply whether or not the 
act giving rise to such claims, damages, losses and expenses is caused in part by a party 
indemnified hereunder or arises by or is imposed by law and regulations regardless of the 
negligence of any such party. 

Statutory Limitations 
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In any and all claims against County or any of its consultants, agents or employees by any 
employee of Contractor, any subcontractor, any person or organization directly or indirectly 
employed by any of them to perform or furnish any of the work or anyone for whose acts any of 
them may be liable, the indemnification obligation above shall not be limited in any way by any 
limitation on the amount or type of damages, compensation or benefits payable by or for 
Contractor or any such subcontractor or other person or organization under workers' 
compensation acts, disability benefit acts or other employee benefit acts. 

Related Work at Site 
 
County may perform other work related to the project at the site by County's own forces, have 
other work performed by utility companies or let other direct contracts therefor which shall 
contain conditions similar to these.  If the fact that such other work is to be performed was not 
noted in the contract documents, written notice thereof will be given to Contractor prior to 
starting any such other work; and, if Contractor believes that such performance will involve 
additional expense to Contractor or requires additional time and the parties are unable to agree 
as to the extent thereof, Contractor may make a claim therefor as provided for herein.  Any 
difference or conflict arising between the Contractor and any other Contractor employed by 
County, or between the Contractor and the workers of County with regard to their work, shall be 
submitted to County and the Contractor shall abide by County's decision in the matter.  If the 
work of the Contractor is delayed because of any facts or omissions of any other Contractor or 
of County, the Contractor shall on that account have no claim against County other than for an 
extension of time. 

Access to Site 
 
Contractor shall afford each utility company or district and other contractor who is a party to 
such a direct contract (or County, if County is performing the additional work with County's 
employees) proper and safe access to the site and a reasonable opportunity for the introduction 
and storage of materials and equipment and the execution of such work, and shall properly 
connect and coordinate the work with theirs.  Contractor shall do all cutting, fitting and patching 
of the work that may be required to make its several parts come together properly and integrate 
with such other work.  Contractor shall not endanger any work of others by cutting, excavating 
or otherwise altering their work and will only cut or alter their work with the written consent of 
County and the others whose work will be affected.  The duties and responsibilities of 
Contractor under this paragraph are for the benefit of such utility companies or districts and 
other contractors to the extent that there are comparable provisions for the benefit of Contractor 
in said direct contracts between County and such utility companies or districts and other 
contractors. 

Acceptance of Work by Others 
 
If any part of Contractor's work depends for proper execution or results upon the work of any 
such other contractor or utility company or district (or County), Contractor shall inspect and 
promptly report to County in writing any delays, defects or deficiencies in such work that render 
it unavailable or unsafe for such proper execution and results.  Contractor's failure so to report 
will constitute an acceptance of the other work as fit and proper for integration with Contractor's 
work except for latent or nonapparent defects and deficiencies in the other work. 

ARTICLE XIX:  TESTS AND INSPECTIONS 

Tests and Inspections Required by Laws or Regulations 
 
If laws or regulations of any public body having jurisdiction require any work (or part thereof) to 
specifically be inspected, tested or approved, Contractor shall assume full responsibility 
therefor, pay all costs in connection therewith and furnish County the required certificates of 
inspection, testing, approval or compliance.   Contractor shall also be responsible for and shall 
pay all costs in connection with any inspection or testing required in connection with County's 
acceptance of a supplier of materials or equipment proposed to be incorporated in the work, or 
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of materials or equipment submitted for approval prior to Contractor's purchase thereof for 
incorporation in the work.  The cost of all inspections, tests and approvals in addition to the 
above which are required by the contract documents shall be paid by County (unless otherwise 
specified).  Contractor must utilize materials and equipment which are available for inspection 
at the plant or at the point of distribution in California in the case of foreign materials or 
equipment. 

Other Inspections and Tests 
 
All inspections, tests or acceptances other than those required by laws and regulations of any 
public body having jurisdiction shall be performed by organizations acceptable to County. 

General Requirements 
 
All materials, equipment, installation, and workership included in this contract, if so required by 
County, shall be tested and inspected to prove compliance with the contract requirements.  
Installed leakage tests and other piping tests shall be as specified in the technical provisions of 
these specifications. 
 
No tests specified herein shall be applied until the item to be tested has been inspected and 
approval given for the application of such test.  Contractor shall give County timely notice of 
readiness of the work for all required inspections, tests or approvals. 
 
Tests and inspections shall include: 
 
1. The delivery acceptance test and inspections. 
2. The installed tests and inspections of items as installed. 
 
Tests and inspections, unless otherwise specified or accepted, shall be in accordance with the 
recognized standards of the industry. 
 
The form of evidence of satisfactory fulfillment of delivery acceptance test and of installed test 
and inspection requirements shall be, at the discretion of County, either by tests and 
inspections carried out in County's presence or by certificates or reports of tests and 
inspections carried out by approved persons or organizations.  The Contractor shall provide and 
use forms which include all test information and are acceptable in content to County. 
 
 
 

Certificates of Compliance 
 
A Certificate of Compliance shall be furnished prior to the use of any materials for which the 
specifications or the special provisions require that such a certificate be furnished.  In addition, 
when so authorized in the specifications or in the special provisions, the County may permit the 
use of certain materials or assemblies prior to sampling and testing if accompanied by a 
Certificate of Compliance.  The certificate shall be signed by the manufacturer of the material or 
the manufacturer of assembled materials and shall state that the materials involved comply in 
all respects with the requirements of the specifications.  A Certificate of Compliance shall be 
furnished with each lot of material delivered to the work and the lot so certified shall be clearly 
identified in the certificate. 
 
All materials used on the basis of a Certificate of Compliance may be sampled and tested at 
any time.  The fact that material is used on the basis of a Certificate of Compliance shall not 
relieve the Contractor of responsibility for incorporating material in the work which conforms to 
the requirements of the plans and specifications and any such material not conforming to such 
requirements will be subject to rejection whether in place or not. 
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County reserves the right to refuse to permit the use of material on the basis of a Certificate of 
Compliance. 
 
The form of the Certificate of Compliance and its disposition shall be as directed by County. 

Delivery Acceptance Tests and Inspection 
 
The delivery acceptance tests and inspection shall be at the Contractor's expense for any 
materials or equipment specified herein and shall include the following: 
 
1. Test of items during the process of manufacture and/or on completion of manufacture, 

comprising material tests, hydraulic pressure tests, electric tests, performance and 
operating tests and inspections in accordance with the relevant standards of the industry 
and more particularly as detailed in individual clauses of these specifications to satisfy 
County that the items tested and inspected comply with the requirements of this 
contract.  Tests required, other than those specified, will be in accordance with the 
contract specifications. 

2. Inspection of all items delivered at the site in order that County may be satisfied that 
such items are of the specified quality and workmanship and are in good order and 
condition at the time of delivery. 

 

 

Installed Tests and Inspection 
 
All equipment shall be tested by the Contractor to the satisfaction of County before any facility 
is put into operation.  Tests shall be as specified herein and shall be made to determine 
whether the equipment has been properly assembled, aligned, adjusted and connected.  Any 
changes, adjustments or replacements required to make the equipment operate as specified 
shall be carried out by the Contractor as part of the work. 
 
At least 30 days before the time allowed in the construction schedule for commencing testing 
and start up procedures, the Contractor shall submit to County, details of the procedures 
Contractor proposes to adopt for testing and start up of all mechanical and electrical equipment 
to be operated singly and together, excepting when such procedures have been covered in the 
specifications.  Such tests shall be conducted using potable water where water is required for 
such testing.  The water required for such tests shall be provided by the Contractor. 
 
During the testing of equipment, the Contractor shall make available experienced factory 
trained representatives of the manufacturers of all the various pieces of equipment, or other 
qualified persons who shall instruct County's personnel in the operation and care thereof.  
Instruction shall include step-by-step troubleshooting procedures with all necessary test 
equipment.  All manufacturer's instructions shall be provided in writing. 
 
If, under test, any portion of the work shall fail to fulfill the contract requirements and is altered, 
renewed or replaced, tests on that portion when so altered, removed or replace, together with 
all other portions of the work as are affected thereby, shall, if so required by County, be 
repeated within reasonable time and in accordance with the specified conditions, and the 
Contractor shall pay to County all reasonable expenses incurred by County as a result of the 
carrying out of such tests. 
 
Where, in the case of an otherwise satisfactory installed test, any doubt, dispute or difference 
should arise between County and the Contractor regarding the test results or methods or 
equipment using in the carrying out by the Contractor of such test, then County may order the 
test to be repeated.  If the repeat test, using such modified methods or equipment as County 
may require, substantially confirms the previous test then costs in connection with the repeat 
test will be paid by County, otherwise the costs shall be borne by the Contractor.  Where the 
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results of any installed test fail to comply with the contract requirements for such test then such 
repeat tests as may be necessary to achieve the contract requirements shall be made by the 
Contractor at Contractor's own expense. 

Quality Control 
 
County will perform testing for the following as the County deems necessary: 
 
1. Soils compaction control 
2. Cast-in-place concrete control 
3. Aggregate base rock 
4. Portland Cement concrete 
5. Asphalt concrete 
6. Other materials and work incorporated in project 
 
The Contractor shall pay for testing of those samples which fail to meet acceptable standards. 
 
The Contractor shall provide services of a qualified testing laboratory to perform testing for all 
other work including but not limited to: 
 
1. Concrete mix design 
2. Asphalt concrete mix design 
 
The testing laboratory selected by the Contractor is subject to County's approval.  The 
laboratory shall cooperate with Contractor and County and provide qualified personnel promptly 
on notice, perform specified inspections, sampling and testing of materials as needed to comply 
with specified standards, and ascertain compliance with requirements of contract documents. 

Work Requiring Testing 
 
If any work (including the work of others) that is required by the Contract Documents to be 
inspected, tested or accepted is covered without written concurrence of County, it must, if 
requested by County, be uncovered for observation.  Such uncovering shall be at Contractor's 
expense unless Contractor has given County timely notice of Contractor's intention to cover the 
same and County has not acted with reasonable promptness in response to such notice. 

Contractor's Obligation 
 
Neither observations by County nor inspections, tests or approvals by others shall relieve 
Contractor from Contractor's obligations to perform the work in accordance with the contract 
documents. 
 

Uncovering Work Covered Contrary to County's Request 
 
If any work is covered contrary to the written instructions of County or Code or contract 
requirements, it must, if requested by County, be uncovered for County's observation and 
replaced at Contractor's expense. 

Uncovering Work for Inspection or Testing 
 
In addition to the provisions above regarding work requiring testing, if County considers it 
necessary or advisable that covered work be observed by County or inspected or tested by 
others, Contractor, at County's request, shall uncover, expose or otherwise make available for 
observation, inspection or testing as County may require, that portion of the work in question, 
furnishing all necessary labor, material and equipment.  If it is found that such work is defective, 
Contractor shall bear all direct, indirect and consequential costs of such uncovering, exposure, 
observation, inspection and testing and of satisfactory reconstruction (including but not limited 
to fees and charges of engineers, architects, attorneys and other professionals), and County 
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shall be entitled to an appropriate decrease in the contract price, and, if the parties are unable 
to agree as to the amount thereof, may make a claim therefor as provided in this contract.  If, 
however, such work is not found to be defective, Contractor shall be allowed an increase in the 
contract price or an extension of the contract time, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing and reconstruction; and, if the parties are 
unable to agree as to the amount or extent thereof, Contractor may make a claim therefor as 
provided for in this contract. 

ARTICLE XX:  SUSPENSION OF WORK AND TERMINATION 

County May Suspend Work 
 
County may, at any time and without cause, suspend the work or any portion thereof for a 
period of not more than ninety days by notice in writing to Contractor.  As soon as possible, 
County will fix the date on which work will be resumed.  Contractor shall resume the work on the 
date so fixed.  If Contractor believes that such suspension justifies an increase in the contract 
price or an extension of the contract time and County and Contractor are unable to agree to the 
amount or extent thereof, Contractor may make a claim therefor as provided herein. 

County May Terminate 
 
Except as limited by law or regulation, County may terminate upon the occurrence of any one or 
more of the following events: 
 
1. If Contractor commences a voluntary case under any chapter of the Bankruptcy Code 

(Title 11, United States Code), as now or hereafter in effect, or if Contractor takes any 
equivalent or similar action by filing a petition or otherwise under any other federal or 
state law in effect at such time relating to the bankruptcy or insolvency; 

2. If petition is filed against Contractor under any chapter of the Bankruptcy Code as now 
or hereafter in effect at the time of filing, or if a petition is filed seeking any such 
equivalent or similar relief against Contractor under any other federal or state law in 
effect at the time relating to bankruptcy or insolvency; 

3. If Contractor makes a general assignment for the benefit of creditors; 
4. If a trustee, receiver, custodian or agent of Contractor is appointed under applicable law 

or under contract, whose appointment or authority to take charge of property of 
Contractor is for the purpose of enforcing a lien against such property or for the purpose 
of general administration of such property for the benefit of Contractor's creditors; 

5. If Contractor admits in writing an inability to pay its debts generally as they become due; 
6. If Contractor persistently fails to perform the work in accordance with the contract 

documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the progress schedule 
established herein as revised from time to time or fails to make prompt payment to 
subcontractors or for materials or labor or persistently disregards laws, ordinances or 
instructions of the County); 

7. If Contractor disregards laws or regulations of any public body having jurisdiction; 
8. If Contractor disregards the authority of County or its agents; or 
9. If Contractor otherwise violates in any substantial way any provisions of the contract 

documents; 
 
County may, after giving Contractor (and the surety, if there be one) seven days' written notice 
and to the extent permitted by laws and regulations, terminate the services of Contractor, 
exclude Contractor from the site and take possession of the work and of all Contractor's tools, 
appliances, construction equipment and machinery at the site and use the same to the full 
extent they could be used by Contractor (without liability to Contractor for trespass or 
conversion), incorporate in the work all materials and equipment stored at the site or for which 
County has paid Contractor but which are stored elsewhere, and finish the work as County may 
deem expedient.  In such case Contractor shall not be entitled to receive any further payment 
until the work is finished.  If the unpaid balance of the contract price exceeds the direct, indirect 
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and consequential costs of completing the work (including but not limited to fees and charges of 
engineers, architects, attorneys and other professionals and court costs) such excess will be 
paid to Contractor.  If such costs exceed such unpaid balance, Contractor shall pay the 
difference to County.  Such costs incurred by County will be approved as to reasonableness by 
County and incorporated in a change order, but when exercising any rights or remedies under 
this paragraph County shall not be required to obtain the lowest price for the work performed.  
Where Contractor's services have been so terminated by County, the termination will not affect 
any rights or remedies of County against Contractor then existing or which may thereafter 
accrue.  Any retention or payment of moneys due Contractor by County will not release 
Contractor from liability. 

County May Abandon 
 
Upon written notice to Contractor County may, without cause and without prejudice to any other 
right or remedy, elect to abandon the work and terminate the agreement.  Contractor shall stop 
work as specified in said notice, terminate all subcontracts, deliver all materials already paid for 
and secure the site.  In such case, Contractor shall be paid for all work executed and any actual 
expense sustained.  No lost profit for work not yet undertaken shall be due to Contractor. 

Contractor May Stop Work or Terminate 
 
If, through no act or fault of Contractor, the work is suspended for a period of more than ninety 
days by County or under an order of court or other public authority, or County fails to act on any 
application for payment within thirty days after it is submitted, or County fails for thirty days to 
pay Contractor any sum finally determined to be due, then Contractor may, upon seven days' 
written notice to County, terminate the agreement and recover from County payment for all 
work executed and any expense sustained.  In addition and in lieu of terminating the 
agreement, if County has failed to act on an application for payment or County has failed to 
make any payment as aforesaid, Contractor may upon seven days' written notice to County 
stop the work until payment of all amounts then due.  The provisions of this paragraph shall not 
relieve Contractor of the obligations to carry on the work in accordance with the progress 
schedule and without delay during disputes and disagreements with County. 

ARTICLE XXI  COUNTY'S AGENT'S STATUS DURING CONSTRUCTION 

County's Representative 
 
County may appoint representatives during the construction period.  The duties and 
responsibilities and the limitations of authority of such agents during construction are set forth 
herein and shall not be extended without written consent of County. 
 

Agent's Authority 
 
County may delegate authority to an employee or agent, including an engineer or an architect, 
to determine the amount, quality, acceptability and fitness of the several kinds of work, material 
and equipment which are to be paid for under the contract; to decide for the County all 
questions relative to the true construction, meaning and intent of the contract documents; to 
decide all questions relative to the classification and measurements of quantities and materials 
and the fulfillment of this contract, and to reject or condemn all work or material which does not 
conform to the terms of this contract.  The representative's decision in all matters is the 
decision of County and shall be final and binding on Contractor. 

Replacement of Representative 
 
County reserves the right to terminate the employment of the representative at any time. 

Visits to Site 
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Where a representative represents County, said representative will make visits to the site at 
intervals appropriate to the various stages of construction to observe the progress and quality 
of the executed work and to determine, in general, if the work is proceeding in accordance with 
the contract documents.  However, Contractor must supervise the work and cannot rely on said 
representative or County as they will not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the work.  The representative's efforts will be 
directed toward providing for County a greater degree of confidence that the completed work 
will conform to the contract documents.  On the basis of such visits and on-site observations, 
the representative will keep County informed of the progress and adequacy of the work. 

Observation of Work 
 
If County and the representative agree, the representative will observe the performance of the 
work.  The duties, responsibilities and limitations of authority of the representative in observing 
the work will be as provided herein.  If County designates another agent to represent County at 
the site who is not the representative's agent or employee, the duties, responsibilities and 
limitations of authority of such other person will be as provided in supplementary conditions. 

Clarifications and Interpretations 
 
The representative may be appointed to issue (with reasonable promptness) such written 
clarifications or interpretations of the requirements of the contract documents (in the form of 
drawings or otherwise) as the representative may determine necessary, which shall be 
consistent with or reasonably inferable from the overall intent of the contract documents.  If 
Contractor believes that a written clarification or interpretation justifies an increase in the 
contract price or an extension of the contract time and the parties are unable to agree to the 
amount or extent thereof, Contractor may make a claim therefor as provided in the contract.  
Said claim shall be made to County unless a representative has been selected to provide such 
clarifications or interpretations. 

Authorized Variations in Work 
 
If a representative is appointed, such representative may authorize minor variations in the work 
from the requirements of the contract documents which do not involve an adjustment in the 
contract price or the contract time and are consistent with the overall intent of the contract 
documents.  These may be accomplished by a field order and will be binding on County, and 
also on Contractor who shall perform the work involved promptly.  If Contractor believes that a 
field order justifies an increase in the contract price or an extension of the contract time and 
County and Contractor are unable to agree as to the amount or extent thereof, Contractor may 
make a claim therefor as provided in this Contract. 
 

Rejecting Defective Work 
 
If a representative is appointed, such representative will have authority to disapprove or reject 
work which the representative believes to be defective, and will also have authority to require 
special inspection or testing of the work whether or not the work is fabricated, installed or 
completed.  Any decision made by said representative in disapproving or rejecting work shall be 
binding on Contractor. 

Determinations for Unit Prices 
 
If a representative is appointed, such representative will determine the actual quantities and 
classifications of unit price work performed by Contractor.  The representative will review with 
the Contractor the representative's preliminary determinations on such matters before rendering 
a written decision thereon (by recommendation of an application for payment or otherwise).  
The representative's written decisions thereon will be final and binding upon Contractor. 

Claims and Disputes 
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For purposes of this paragraph, "claim" shall be defined as set forth in Public Contracts Code 
Section 20104(b)(2).  Claims shall be presented in writing and include the documents 
necessary to substantiate the claim.  Claims must be filed with the designated County 
representative no later than thirty (30) days after the occurrence of the event giving rise thereto 
or denial of the change order, whichever occurs last.  The form of said claims shall be the same 
as is required by Government Code Sections 910 and 910.2. 
 
If the claim is under $50,000, County shall respond in writing to Contractor within 45 days of 
receipt of Contractor's claim or may request, in writing, within 30 days of receipt of the claim, 
any additional documentation supporting the claim or relating to defenses or claims the County 
may have against the Contractor.  If additional information is thereafter required, it shall be 
requested and provided pursuant to Public Contract Code Section 20104.2, upon mutual 
agreement of the County and Contractor.  The County's written response to the claim, as 
further documented, shall be submitted to Contractor within 15 days after receipt of the further 
documentation or within a period of time no greater than that taken by Contractor in producing 
the additional information, whichever is greater. 
 
For claims over $50,000 and less than or equal to $375,000, County shall respond in writing to 
all written claims within 60 days of receipt of the claim, or may request, in writing within 30 days 
of receipt of the claim, any additional documentation supporting the claim or relating to 
defenses or claims the County may have against Contractor.  If additional information is 
thereafter required, it shall be requested and provided pursuant to Public Contract Code 
Section 20104.2, upon mutual agreement of County and Contractor.  The County's written 
response to the claim, as further documented, shall be submitted to Contractor within 30 days 
after receipt of the further documentation, or within a period of time no greater than that taken 
by Contractor in producing the additional information or requested documentation, whichever is 
greater. 
 
If Contractor disputes County's written response, or County fails to respond within the time 
prescribed above, Contractor may so notify County, in writing, either within 15 days of receipt of 
County's response or within 15 days of County's failure to respond within the time prescribed, 
respectively, and demand an informal conference to meet and confer with such County 
representatives as the County Administrator or the Board of Supervisors directs for settlement 
of the issues in dispute.  Upon such demand, County shall schedule a meet and confer 
conference within 30 days for settlement of the dispute. 
 
Following the meet and confer conference, if the claim or any portion remains in dispute, 
Contractor may file a claim with the Board of Supervisors pursuant to Chapter 1 (commencing 
with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of 
Title 1 of the Government Code.  Pursuant to authority granted by Government Code Section 
930.2, all claims filed with the Board of Supervisors pursuant to the Government Code shall be 
filed within 90 days of the denial of the original claim by the County representative.  The running 
of the period of time within which a claim under the Government Code must be filed shall be 
tolled by any period of time utilized by the meet and confer conference.  Any lawsuit which 
Contractor intends to bring with respect to any claim filed pursuant to the Government Code 
which claim has been denied by County must be commenced not later than six months after the 
recording of the notice of completion or not later than six months after the date final payment is 
deposited in the mail or personally delivered, whichever date comes first.  If a civil action is 
filed, the mediation provisions set forth in Public Contract Code Section 20104.4 shall apply 
unless waived by mutual stipulation of County and Contractor or unless County elects to resolve 
the dispute pursuant to Public Contract Code Section 10240 et seq.   
 
Effective January 1, 2017 Public Contract Code §9204, as enacted by AB 626, establishes a 
claim resolution process required for public works projects. In the event of any conflict between 
the provisions of Article XXI and Public Contract Code §9204, the provisions of the Public 
Contract Code shall prevail. The entire section can be found at the following link: 
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https://leginfo.legislature.ca.gov/faces/codes_displayText.xhtml?lawCode=PCC&division=2.&titl
e=&part=1.&chapter=9.&article  
 
For every claim that Contractor makes, it shall provide the following documentation upon 
request of County as a condition precedent to consideration of the claim:  Contractor's bidding 
calculations forms, cost estimates, time sheets, trend reports, job cost analysis records, labor 
records, as-built documents, any other records used by Contractor in arriving at its bid price, 
and any other documents or records kept by Contractor during the course of construction. In 
the event that claims are made, Contractor agrees that County shall have the right to conduct a 
complete audit of the books and records of Contractor relating to this project and any books 
and records relating to overhead, profit or general office expenses charged to this project. 

Representative's Decision 
 
Where a representative is appointed, the rendering of a decision by the representative with 
respect to any such claim, dispute or other matter (except any which have been waived by the 
making or acceptance of final payment) will be a condition precedent to any exercise by County 
or Contractor of such rights or remedies as either may otherwise have under the contract 
documents or by laws or regulations in respect of any such claim, dispute or other matter. 

Limitations on Representative's Responsibilities 
 
Neither the County's representative's authority to act nor any decision made by the 
representative in good faith either to exercise or not exercise such authority shall give rise to 
any duty or responsibility of the representative or County to Contractor, any subcontractor, any 
supplier, or any other person or organization performing any of the work, or to any surety for 
any of them. 

Construction Methods and Safety 
 
Notwithstanding any references to laws and regulations, rules, codes or standards in the 
contract documents, the representative and County will not be responsible for Contractor's 
means, methods, techniques, sequences or procedures of construction, or the safety 
precautions and programs incident thereto, and the representative and County will not be 
responsible for Contractor's failure to perform or furnish the work in accordance with the 
contract documents. 

Acts and Omissions of Contractor 
 
Neither the County nor its representatives will be responsible for the acts or omissions of 
Contractor or of any subcontractor, any supplier, or any other person or organization performing 
or furnishing any of the work. 

ARTICLE XXII:  PARTIAL COMPLETION 

Partial Completion (Completion of a Portion of the Work) 
 
Use by County of any finished part of the work, which has specifically been identified in the 
contract documents, or which County and Contractor agree constitutes a separately functioning 
process or facility that can be used by County without significant interference with Contractor's 
performance of the remainder of the work, may be accomplished prior to completion of all the 
work subject to the following: 
 
1. County at any time may request Contractor in writing to permit County to use any such 

part of the work which County believes to be ready for its intended use and substantially 
complete.  If Contractor agrees, Contractor will certify to County that said part of the 
work is substantially complete and request County to issue a certificate of substantial 
completion for that part of the work.  Contractor at any time may notify County in writing 
that Contractor considers any such part of the work ready for its intended use and 

https://leginfo.legislature.ca.gov/faces/codes_displayText.xhtml?lawCode=PCC&division=2.&title=&part=1.&chapter=9.&article
https://leginfo.legislature.ca.gov/faces/codes_displayText.xhtml?lawCode=PCC&division=2.&title=&part=1.&chapter=9.&article
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substantially complete and request County to issue a certificate of substantial 
completion for that part of the work.  Within a reasonable time after either such request, 
County and Contractor shall make an inspection of that part of the work to determine its 
status of completion.  If County does not consider that part of the work to be 
substantially complete, County will notify Contractor in writing giving the reasons 
therefor.  If County considers that part of the work to be substantially  complete, County 
will deliver to Contractor a written recommendation as to the division of responsibilities 
pending final payment between County and Contractor for the entire work with respect 
to security, operation, safety, maintenance, heat, utilities, insurance and warranties.  
Unless Contractor disagrees in writing and so informs County promptly, County's 
aforesaid recommendation will be binding on Contractor until final payment for the entire 
work. 

 
2. County may at any time request Contractor in writing to permit County to take over 

operation of any such part of the work although it is not substantially complete.  A copy 
of such request will be sent to Contractor and within a reasonable time thereafter 
County and Contractor shall make an inspection of that part of the work to determine its 
status of completion and will prepare a list of the items remaining to be completed or 
corrected thereon before final payment.  If Contractor does not object in writing to 
County that such part of the work is not ready for separate operation by County, County 
will finalize the list of items to be completed or corrected and will deliver such list to 
Contractor together with a written recommendation as to the division of responsibilities 
pending final payment between County and Contractor with respect to security, 
operation, safety, maintenance, utilities, insurance, warranties and guarantees for that 
part of the work which will become binding upon County and Contractor at the time 
when County takes over such operation (unless they shall have otherwise agreed in 
writing).  During such operation and prior to substantial completion of such part of the 
work, County shall allow Contractor reasonable access to complete or correct items on 
said list and to complete other related work. 

 
3. No occupancy or separate operation of part of the work will be accomplished prior to the 

insurers who are then providing the property insurance having acknowledged notice 
thereof and in writing effecting the changes in coverage necessitated thereby.  The 
insurers providing the property insurance shall consent by endorsement on the policies, 
but the property insurance shall not be canceled or lapse on account of any such partial 
use or occupancy.  Each party shall be responsible for notifying its own insurer. 

ARTICLE XXIII:  ARBITRATION 

Arbitration 
 
Where the total of all claims filed by Contractor are under $375,000, County shall have the 
option of electing arbitration pursuant to Public Contract Code Sections 10240, et seq. If County 
does so elect, the mediation provisions of Public Contract Code Section 20104.4 shall not apply 
pursuant to Public Contract Code Section 20104(a)(2).  If County does not elect such arbitration 
pursuant to Public Contract Code Sections 10240 et seq., the provisions of Public Contract 
Code Section 20104.4 shall apply. 
 
Where the total of all claims filed by Contractor are above $375,000, the arbitration provisions 
of this contract are voluntary.  Neither County nor Contractor shall be required to enter into 
mediation or arbitration for amounts above $375,000.  Written consent of both parties to 
mediate or arbitrate such claims shall be a prerequisite to such mediation or arbitration.  If the 
parties agree to arbitrate claims above $375,000, the provisions of Public Contract Code 
Sections 10240, et seq. shall be utilized. 

Time to Request Arbitration 
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No request for arbitration of any claim, dispute or other matter that is required to be referred to 
County initially for decision will be made until the earlier of (a) the date on which County has 
rendered a decision or (b) the tenth day after Contractor has presented its evidence to County if 
a written decision has not been rendered by County before that date.  Unless otherwise 
required by law, no request for arbitration of any such claim, dispute or other matter will be 
made later than thirty days after the date on which County has rendered a written decision.  
Notice of the request for arbitration will be in writing to the other party. 

ARTICLE XXIV:  LABOR AND EMPLOYMENT 

Worker's Compensation Certification 
 
By my signature hereunder, as Contractor, I certify that I am aware of the provisions of Section 
3700 of the Labor Code which requires every employer to be insured against liability for 
Worker's Compensation or to undertake self-insurance in accordance with the provisions of that 
Code, and I will comply with such provisions before commencing the performance of the work 
of this contract. 

Prevailing Wage Rates 
 
In accordance with the provisions of Section 1770 and 1773 of the Labor Code, the County of 
Nevada has determined that prevailing wage rates are applicable to the work to be done.  The 
Contractor shall post a copy of the wage rates on the job site. 
 
The general prevailing wage rates determined by the Director of Industrial Relations, for the 
county or counties in which the work is to be done, are available from the California Department 
of Industrial Relations’ Internet website at http://www.dir.ca.gov .  These wage rates are not 
included in the proposal and contract for the project.  Changes, if any, to the general prevailing 
wage rates will be available at the same location. 
 
Pursuant to California Labor Code Section 1775, Contractor shall forfeit Fifty Dollars ($50.00) 
for each calendar day, or portion thereof, for each worker paid less than the prevailing rates for 
such work or craft, and said amounts shall be distributed pursuant to the requirements of said 
Section 1775.  Any employee whose type of work is not covered by any of the classified wage 
rates shall be paid not less than the rate of wage listed for the classification which most nearly 
corresponds to the type of work to be performed. 

Collective Bargaining Agreements 
 
Pursuant to California Labor Code Section 1773.8, Contractor shall pay travel and subsistence 
payments to all workers needed to execute the work as such travel and subsistence payments 
are defined in the applicable collective bargaining agreements filed in accordance with Section 
1773.8 of the Labor Code. 

Payroll Records 
 
Contractor shall be responsible for keeping accurate payroll records as required by California 
Labor Code Section 1776.  Contractor is aware that a penalty of twenty-five dollars ($25.00) per 
day or portion thereof for each worker may be assessed for noncompliance with said section.  
Contractor shall forward to County a certified copy of each payroll record within ten days after 
close of each payroll period.  Such certification shall include a statement that payroll is correct 
and complete and complies with prevailing wage requirements. 
 
If by the 15th of the month, the Contractor has not submitted satisfactory payrolls for all work 
performed during the monthly period ending on or before the 1st of that month, County will 
retain an amount equal to 10 percent of the estimated value of the work performed during the 
month from the next monthly estimate, except that such retention shall not exceed $10,000.  
Retentions for failure to submit satisfactory payrolls shall be additional to all other retentions 
provided for in the contract.  The retention for failure to submit payrolls for any monthly period 

http://www.dir.ca.gov/
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will be released for payment on the monthly estimate for partial payments next following the 
date that all the satisfactory payrolls for which the retention was made are submitted. 
 
The Contractor and each subcontractor shall preserve their payroll records for a period of three 
years from the date of completion of the contract. 

Limitations on Hours Worked 
 
Eight hours constitutes a day's work and workers shall be limited to working 8 hours during any 
one calendar day and 40 hours during any one calendar week.  Contractor and all 
subcontractors shall keep an accurate record of hours worked by each worker for each 
calendar day and each calendar week which record shall be available for inspection during 
business hours.  Contractor shall, pursuant to California Labor Code Section 1813, forfeit 
twenty-five dollars ($25) for each day for each worker where such worker is required or 
permitted to work more than 8 hours in any one day and 40 hours in any one week in violation 
of the provisions of the Labor Code.  No overtime shall be authorized unless prior written 
approval of County is obtained permitting such overtime.  If such overtime work is authorized by 
County, Contractor shall compensate each worker required to work overtime at the rate of one 
and one-half (1-1/2) times the basic rate of pay.  All costs for overtime inspection, except those 
occurring as a result of overtime and shift work established as a regular procedure, shall be 
paid by the Contractor.  Overtime inspection shall include inspection required during holidays, 
Saturdays, Sundays, and any weekday between the hours of 5:00 p.m. and 7:00 a.m.  Such 
costs will include but will not necessarily be limited to engineering, inspection, general 
supervision and other overhead expenses which are directly chargeable to the overtime work.  
All such charges shall be deducted by County from payments due the Contractor. 

 

 

Equal Employment Opportunity and Nondiscrimination 
 
During the performance of this contract, the contractor agrees to abide by all provisions of 
Section 1735 of the California Labor Code, as amended, regarding nondiscrimination practices. 

 

Employment of Apprentice Labor 
 
Reference is hereby made to Section 1777.5 of the Labor Code of the State of California, which 
regulations shall govern the employment of apprentices on the work. 

Preference for Resident Labor 
 
In the employment of labor for doing the work, the Contractor shall give preference to qualified 
persons residing within the general area of the work. 

Incompetent Workers 
 
If at any time any worker employed by Contractor or any of the subcontractors shall be declared 
by County to be incompetent or unfaithful in executing the work, the Contractor, on receiving 
written notice, shall forthwith initiate appropriate action to dismiss such person. 
 

Labor Class Substitutions 
 
If Contractor substitutes a labor classification or provides a new classification which results in a 
reduction in the contract price, County's execution of a change order evidencing said reduction 
in price shall in no way be construed, either express or implied, as consent to the use of said 
labor classification in the performance of any work on the project. 
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ARTICLE XXV:  ASSIGNMENT 
 
No assignment by a party hereto of any rights under or interests in the contract documents will 
be binding on another party hereto without the written consent of the party sought to be bound; 
and specifically but without limitation, moneys that may become due and moneys that are due 
may not be assigned without such consent (except to the extent that the effect of this restriction 
may be limited by law), and unless specifically stated to the contrary in any written consent to 
an assignment no assignment will release or discharge the assignor from any duty or 
responsibility under the contract documents. 

ARTICLE XXVI:  CONFLICT OF INTEREST RESTRICTIONS 
 
No official of County who is authorized in such capacity and on behalf of County to negotiate, 
make, accept or approve, or to take part in negotiating, making, accepting, or approving any 
architectural, engineering, inspecting, construction or material supply contract or any 
subcontract in connection with the construction of the project, shall become directly or indirectly 
interested personally in this contract or in any part thereof.  No officer, employee, architect, 
attorney, engineer, or inspector of or for County who is authorized in such capacity and on 
behalf of County who is in any legislative, executive, supervisory, or other similar function in 
connection with the construction of the project, shall become directly or indirectly interested 
personally in this contract or in any part thereof, any material supply contract, subcontract, 
insurance contract, or any other contract pertaining to the project. 

ARTICLE XXVII:  WAIVER OF RIGHTS 
 
No action or lack of action on the part of County at any time to exercise any right or remedy 
conferred upon it under this contract shall be deemed to be a waiver on the part of County of 
any of County's rights or remedies. 

 

ARTICLE XXVIII:  SUCCESSORS IN INTEREST 
 
County and Contractor each bind themselves, their partners, successors, assigns and legal 
representatives to the other party hereto, their partners, successors, assigns and legal 
representatives in respect to all covenants, agreements, and obligations contained in the 
contract documents. 

 

ARTICLE XXIX:  NOTICE 

Giving Notice 
 
Whenever any provision of the contract documents requires the giving of written notice, it will 
be deemed to have been validly given if delivered in person to the individual or to a member of 
the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent 
registered or certified mail, postage prepaid, to the last business address known to the giver of 
the notice.  The business addresses of Contractor given in the bid form and Contractor's office 
at the site of the work are hereby designated as the places to which all notices, letters, and 
other communication to Contractor will be delivered.  However, County or Contractor may 
change their addresses at any time by an instrument in writing delivered to the other. 
 
 

Joint Venture Contractor 
 



\\prod-netapp-gm-as-fsas.tops.gdi\insite_data_prod\files\NEVC\Attachments\95b07631-6ac1-452b-a3e2-8c2d6a3538ab.doc

 -105-  

In the event the Contractor is a joint venture of two or more Contractors, all grants, covenants, 
provisos and claims, rights, powers, privileges and liabilities of the contract shall be construed 
and held to be several as well as joint; any notice, order, direction, request or other 
communication required to be or that may be given by County to the Contractor under this 
agreement shall be well and sufficiently given to all persons being the Contractor if given to any 
one or more of such persons; any notice, request or other communication given by any one of 
such persons to County under this agreement shall be deemed to have been given by and shall 
bind all persons being the Contractor. 

ARTICLE XXX:  VENUE AND JURISDICTION 
 
This contract shall be construed in accordance with the laws of the State of California and the 
parties agree that venue shall be in Nevada County, California. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
IN WITNESS WHEREOF, the parties hereto have signed this Agreement on the date first 
written, above.  One counterpart each has been delivered to County, Contractor, and the 
Sureties.  All portions of the contract documents have been signed or identified by County and 
Contractor. 
 
     COUNTY OF NEVADA 
ATTEST: 

 
__________________________  By:___________________________ 
Clerk of the Board     Chair, Board of Supervisors 

     
 

      CONTRACTOR 
 
 By:_____________________________ 
      Licensed in accordance with an act providing for 

the registration of Contractors 
      License Number:__________________ 
      Fed. Tax ID No: ___________________ 
 Telephone No: ____________________ 
 
 
  


