MBTA CalACT Cooperative RFP 20-01 BUSSALES Glaval Bus Customer: **Nevada County Transit** Quote Date 3/17/2021 Address: 12350 La Barr Meadows Road County: Nevada Expires 4/28/2021 City Grass Valley Zip Code: 95949 Force Majeure 5/22/2023 Contact: Robin Van Valkenburgh Office Phone: 530-470-2833 D\$I Account: Email Address: robin.vanvalkenburgh@co.nevada.c Fax Number Cell Phone: Sales Representative Clay Hartman Type B Ford Gasoline QTY Option Description Contract Price GLAVAL BUS, TYPE B, FORD GASOLINE Chassis, E-450, 158", 7.3L V-8 1 Gas - Cut-Away Chassis Glaval Sub-Total Base Unit 107,013.00 PUBLISHED OPTIONS 5,548.00 1,387.00 4 Freedman Foldaway Seat (double) 1 Additional Mobility Aid positions (w/tie downs) 8100 L Track 617.00 617.00 (530.00)5 Credit for seat delete (106.00)1 Removable diamond floor access plate 73.00 73.00 92.00 1 Armored Marker lights and side turn signal 92.00 1 Sport 2.0 Drivers Seat Standard 2 8100 L Track tie downs ILO 360 series (112.00) (224.00)1,234.00 1 Mor-RYD Suspension 1,234.00 1 CrossOver Mirror 147.00 147.00 137.50 1 2 Way radio prep 177.00 1 AM/FM CD Per spec 80.00 80.00 1 Documentation Charges 1 DMV/State Fees 12.25 12.25 1 Delivery Zone 4 354.00 354.00 Sub-Total Published Options 7,540,75 NON PUBLISHED OPTIONS 6,453.00 6,453.00 1 Apollo 7 camera system, 4TB, Event marker, accelerometer 6,453.00 Sub-Total Non-Published Options SPECIFICATION SUMMARY

Make: Ford

Chassis: E-450

GVWR: 14,500

Wheelbase: 158" Engine: 7,3L V-8

Body Length: 23ft

Wheelchair Lift Model: Braun Century

Alternator: OEM Ford

Tie Down Type Q'Straint DLX

Vheelchair Lift Location Rear

Estimated Delivery: Jan-24

Number of Tie Downs: 3

Model Year 2024

Passenger Capacity: 14 + 2

Air Conditioning System: TA733

Exterior Color/Graphics: White Exterior

Type: B Gas

Seat Fabric: D90 Level 4




Print Name



Address: 12350 La Barr Meadows Road County: Nevada Expires 4/28/20	(Z) BUS	SALES	IAIDI	A CalACT Cooperative RF	G G	laval Bus
Contact: Robin Van Valkenburgh Office Phone: 530-470-2833 DSI Account: Email Address: State Representative Clay Hartman Type B Ford Gasoline Contract Price ARY FEATURES & EQUIPMENT Alturninized Steel Cage Construction One Piceo FRP Roof Assembly 37 Electric Entry Door Ergonomic Driver Control Panel Driver Side Running Board Remote control & heated Exterior Mirrors Standard 2-Stee Entry with 12" First Step Height Dual Entry Grab Ralls Side Manuel Pywood Subfloor, with Aluminized Steel Sub-structure Integrated Track Seating System Daytime Running Lights Bussales Base Unit as Specified Published Options Non-Published Options Non-Published Options ADA Portion that is non taxable Taxable Amount (subtotal less non taxable) Grand Total Clay Hartmax Jip Code: 95949 Porto: 530-470-2833 DSI Account Fax Number Fax Number Fax Numb	Customer:	Neva	da County	Transit	Quote Date	3/17/202
Contact Pobin Van Valkenburgh Office Phone: 530-470-2833 DSI Account: Fax Number Standard Standards: Coll Phone: Type B Ford Gasoline ### Fax Number Standard Clay Hartman ### Fax Number Standard Clay Hartman ### Fax Number Standard Clay Hartman ### Fax Number Contract Price ### Aluminized Steel Cage Construction One Picce FRP Roof Assembly Process Galvanized Exterior Skins - Laminated Body Construction One Picce FRP Roof Assembly Process One Picce FRP Interior Sidewalls, Roof, Rear Walls Number, function, and color coded wiring France Interior Lighting One Picce FRP Interior Sidewalls, Roof, Rear Walls Number, function, and color coded wiring France Interior Lighting One Picce FRP Interior Sidewalls, Roof, Rear Walls Number, function, and color coded wiring France Interior Lighting One Picce FRP Interior Sidewalls, Roof, Rear Walls Number, Light One Interior Lighting One Picce FRP Interior Sidewalls, Roof, Rear Walls Number, Interior Lighting One Picce FRP Interior Sidewalls, Roof, Rear Walls One Picce FRP Interior Sidew	Address:	12350 La Barr Meadows Road	County:	Nevada	Expires	4/28/202
Contact Email Address: Email Address: Cobin vanvalkenburgh Conevada.c Sales Representative Clay Hartman Coll Phone: Type B Ford Gasoline Contract Price ARY FEATURES & EQUIPMENT Aluminized Steel Cage Construction Gel Pictor Skins - Laminated Body Construction One Picce FRP Roof Assembly Assembly Process Galvanized Exterior Skins - Laminated Body Construction One Picce FRP Roof Assembly Side Bearing Shard Assembly Side Running Board Remote control & heated Exterior Mirrors Standard 2-Step Entry with 12° First Step Height Dual Entry Grab Rails Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Manine Plywood Subfloor, with Aluminized Steel Sub-structure Integrated Track Seating System Daytime Running Lights Base Unit as Specified Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side Out Tray w/High Amp Circuit Breakers Side Mounted Battery on Side O	City	Grass Valley	Zip Code:	95949	Force Majeure	5/22/202
Sales Representative Clay Hartman Ition Description ARY FFATURES & EQUIPMENT Aluminized Steel Cage Construction Galvanized Extent Skins - Laminated Body Construction One Piece FRP Roof Assembly 36" Electric Entry Door Ergonomic Driver Control Panel Driver Side Running Board Remote control & heated Extenior Mirrors Slandard 2-Step Entry with 12" First Step Height Dual Entry Grab Rails 5/8" Marine Plywood Subfloor, with Aluminized Steel Sub-structure integrated Track Seating System Daydime Running Lights 5/8" Marine Plywood Subfloor, with Aluminized Steel Sub-structure integrated Track Seating System Daydime Running Lights 5/8" Marine Plywood Subfloor, with Aluminized Steel Sub-structure Integrated Track Seating System Daydime Running Lights 5/8" Marine Plywood Subfloor, with Aluminized Steel Sub-structure Integrated Track Seating System Daydime Running Lights 5/8" Marine Plywood Subfloor, with Aluminized Steel Sub-structure Integrated Track Seating System Daydime Running Lights System Standard System Base Unit as Specified Stanchion and Modesty Panel Behind Driver, with Plexiplass Meets All Applicable FMVSS Requirements in Effect at time of Manufacture BUSSALES Base Unit as Specified Stanchion and Modesty Panel Behind Driver, with Plexiplass Meets All Applicable FMVSS Requirements in Effect at time of Manufacture BUSSALES Base Unit as Specified Stanchion and Modesty Panel Behind Driver, with Plexiplass Meets All Applicable FMVSS Requirements in Effect at time of Manufacture BUSSALES Base Unit as Specified Stanchion and Modesty Panel Behind Driver, with Plexiplass Meets All Applicable FMVSS Requirements in Effect at time of Manufacture Busk Stanchion and Modesty Panel Behind Driver, with Plexiplass Meets All Applicable FMVSS Requirements in Effect at time of Manufacture Busk Stanchion and Modesty Panel Behind Driver, with Plexiplass Meets All Applicable FMVSS Requirements in Effect at time of Manufacture Busk Stanchion and Modesty Panel Behind Driver, with Plexiplass Alono 7, 540,75 To 7, 540,	Contact:	Robin Van Valkenburgh	Office Phone:	530-470-2833		
Sales Representative Clay Hartman Type B Ford Gasoline Contract Price ARY FEATURES & EQUIPMENT Alturnized Stele Cage Construction Galvanized Exterior Skins - Laminated Body Construction One Piece FRP Roof Assembly 36' Electric Entry Door Ergonomic Driver Control Panel Tryers Side Running Board Remote control & heated Exterior Mirrors Standard 2-Step Entry with 12' First Step Height Dual Entry Grab Ralis Side Mounted Battery on Slide Out Tray w/High Amp Circuit Breakers Body Width Seating: D90 upholstery, Grab Handles, USR's, aisle arm rests ISO 9001:2008 Quality Manufacturing Process Ford QWM Certified Manufacturer Back Up Alarm, Anti-ride Rear Bumper Front Muf Flaps Altonon 3' Year/200,000 Mile Tested Stanchion and Modesty Panel Behind Driver, with Plexiglass Meets All Applicable FMVSS Regulrements in Effect at time of Manufacture ADA Portion that is non taxable Taxable Amount (subtoal less non taxable) Sales Tax CalaCT MBTA fee of 1.5% of subtotal Bushotal per bus Subtotal per bus Subt						
ARY FEATURES & EQUIPMENT Aluminized Steel Cage Construction Galvanized Exterior Skins – Larminated Body Construction One Piece FRP Roof Assembly 36" Electric Entry Door Ergonomic Driver Control Panel Driver Side Running Board Remote control & heated Exterior Mirrors Standard 2-Stee Entry with 12" First Step Height Dual Entry Grab Rails 5/8" Marine Plywood Subfloor, with Aluminized Steel Sub-structure Integrated Track Seating System Daytime Running Lights Bussel Front Much Flaps Altonoa 7 Year/200,000 Mile Limited Body Warranty ACCT PRICING SUMMARY Bussel Unit as Specified Published Options Non-Published Options Non-Published Options Sub Total Mobility Aid Rebate shown for tax purposes ADA Portion that is non taxable Taxable Amount (subtolal less non taxable) Sales Tax CalACT MBTA fee of 1.5% of subtotal Grand Total Each Less Mobility Aid Rebate Subtotal per bus Subtotal per Subtotal Subtot	Sales Representative	Clay Hartman		B Ford Gasoline		
Aluminized Steel Cage Construction Aluminized Steel Cage Construction One Piece FRP Roof Assembly 36' Electric Entry Door Ergonomic Driver Control Panel Driver Side Running Board Remote control & heated Exterior Mirrors Standard 2-Stee Entry with 12' First Step Height Dual Entry Grab Rails 5/8" Marine Plywood Subfloor, with Aluminized Steel Sub-structure Integrated Track Seating System Daytime Running Lights Base Unit as Specified Published Options Non-Published Options Non-Published Options Non-Published Options ADA Portion that is non taxable Taxable Amount (subtotal less non taxable) Taxable Amount (subtotal less non taxable) CalACT MBTA fee of 1.5% of subtotal Grand Total CalACT MBTA fee of 1.5% of subtotal Grand Total Fully Insulated Body Assembly Process ALL LED Exterior Lighting FRP Interior Sidewalls, Roof, Rear Walls Number, function, and color coded wiring Braun Century W/C Lift Side Mounted Battery on Slide Out Tray w/High Amp Circuit Breakers Rack up Alarm, Anth-rick Rear Bumper Front Mud Flaps All Applicables, A	of the Consu				Contract Price	
Aluminized Steel Cage Construction Galvanized Exterior Skins - Laminated Body Construction One Piece FRP Roof Assembly 36" Electric Entry Door Ergonomic Driver Control Panel Driver Side Running Board Remote control & heated Exterior Mirrors Standard 2-Step Entry with 12" First Step Height Dual Entry Grab Rails 58" Marine Plywood Subfloor, with Aluminized Steel Sub-structure Integrated Track Seating System Daytime Running Lights Busing FRP Interior Sidewalls, Roof, Rear Walls Number, function, and color coded wiring Fran Century W/C Lift Side Mounted Battery on Slide Out Tray w/High Amp Circuit Breakers 96" Body Width Seating: D90 upholstery, Grab Handles, USR's, aisle arm rests ISO 9001-2008 Quality Manufacturing Process Ford QVM Certified Manufacturer Back Up Alarm, Anti-ride Rear Bumper Front Mud Flaps Altonoa 7 Year/200,000 Mile Tested Stanchion and Modesty Panel Behind Driver, with Plexiglass Meets Ail Applicable FMVSS Requirements in Effect at time of Manufacture Published Options Non-Published Options Non-Published Options Non-Published Options ADA Portion that is non taxable Taxable Amount (subtotal less non taxable) Sales Tax CalACT MBTA fee of 1.5% of subtotal Grand Total, Each Less Mobility Aid Rebate Subtotal per bus Subtotal per Subtotal Subto	ARY FEATURES	& EQUIPMENT				
BUSSALES Base Unit as Specified Published Options Non-Published Options Non-Published Options ADA Portion that is non taxable Taxable Amount (subtotal less non taxable) Sales Tax CalACT MBTA fee of 1.5% of subtotal Grand Total, Each Less Mobility Aid Rebate Subtotal per bus Subtotal 121,006.75 Meets All Applicable FMVSS Requirements in Effect at time of Manufacture 107,013.00 7,540.75 6,453.00 8ub Total 121,006.75 1,000.00 Reversed Below 17,941.25 104,065.50 Sales Tax 7,804.91 131,626.76 131,626.76 Clay Hartman	Ergonomic Driver Co Driver Side Running Remote control & het Standard 2-Step Entr Dual Entry Grab Rails 5/8" Marine Plywood Integrated Track Sea	ntrol Panel Board ated Exterior Mirrors y with 12" First Step Height S Subfloor, with Aluminized Steel Sub-s ting System	tructure	Braun Century W/C Lift Side Mounted Battery on Slide Out Tr 96" Body Width Seating: D90 upholstery, Grab Handle ISO 9001:2008 Quality Manufacturing Ford QVM Certified Manufacturer Back Up Alarm, Anti-ride Rear Bumpe Front Mud Flaps Altoona 7 Year/200.000 Mile Tested	ay w/High Amp Circuit Bro es, USR's, aisle arm rests Process	eakers
Published Options	RACT PRICING S	SUMMARY				acture
Non-Published Options Sub Total 121,006.75 1,000.00 Reversed Below 1,000.00	Z)BUS	DALES Base Un				
Sub Total 121,006.75 1,000.00 Reversed Below 1,000.00 Reversed Below 17,941.25 17,941.25 104,065.50 Sales Tax 7,804.91 1,815.10 Grand Total, Each Less Mobility Aid Rebate Subtotal per bus 130,626.76 Clay Hartman State State State Subtotal Sub						
Mobility Aid Rebate shown for tax purposes 1,000.00 Reversed Below 17,941.25 17,941.25 104,065.50 Sales Tax 7,804.91 7,500% Grass Valley 1,815.10 Grand Total, Each Less Mobility Aid Rebate Subtotal per bus 130,626.76 Clay Hartman State State State State State Subtotal Subtotal Subtotal Subtotal State Subtotal Subtotal State Subtotal Subtotal State Subtotal						
Taxable Amount (subtotal less non taxable) Sales Tax CalACT MBTA fee of 1.5% of subtotal Grand Total, Each Less Mobility Aid Rebate Subtotal per bus Qty Grand Total Grand Total Grand Total Grand Total Subtotal per bus Clay Hartman		Mobility Aid Rebate shown fo	r tax purposes			
Sales Tax 7,804.91 7.500% Grass Valley						
CalACT MBTA fee of 1.5% of subtotal 1,815.10 Grand Total, Each 131,626.76 Less Mobility Aid Rebate (1,000.00) Reversal from above Subtotal per bus 130,626.76 Qty 1 Grand Total \$ 130,626.76 Clay Har-tman		Taxable Amount (∍ubtotal				W-Wes
Grand Total, Each		CalACT MRTA fee of 1.5			A COLOR DE LA COLO	rass valley
Less Mobility Aid Rebate Subtotal per bus Qty Grand Total Clay Hartman Less Mobility Aid Rebate (1,000.00) Reversal from above 130,626.76 130,626.76 (1,000.00) Reversal from above 130,626.76						
Subtotal per bus 130,626.76 Qty 1 Grand Total \$ 130,626.76 Clay Hartman			,			
Grand Total \$ 130,626.76 Clay Hartman					The attendance of the same of	
Clay Hartman			Qty	1		
			Grand Total	\$ 130,626.	76	
		Clay Hartman				
Signature Date		<u>σ</u>		Clarative		
	Signature			Signature		Date
	Print Name	Clay Hartman		Print Name		

Print Name

Nevada County COMPANY/AGENCY



www.a-zbus.com

800-437-5522

5/22/2023

Robin Van Valkenburgh **Nevada County** 12350 La Barr Meadows Road Grass Valley, CA 95949

Subject: Force Majeure Pricing - 1 cutaway bus / PO 40804

Dear Robin,

Per our recent conversation, we are unable to hold pricing on the 1 cutaway bus which remains outstanding from Nevada County PO # 40804.

Covid and supply chain issues resulted in Force Majeure pricing to be requested and was approved for all bus providers to the MBTA procurement. It was a lengthy process that involved a 3rd party firm (RFBA in Virginia) representing MBTA to sign a DND with the bus manufacturers and then review all pricing related to the RFP. I have included a copy of that summary document.

I have attached a revised proposal on the 1 outstanding small bus, with pricing being incompliance with the Force Majeure process. Since we have a chassis on hold and already built, sitting in Indiana, we expect delivery by December 2023/ Jan 2024

I can tell you that in my 30 years with A-Z Bus Sales, this is the first time I've ever seen anything like what we're seeing related to manufacturing costs in all industries. It's also my first experience having to request Force Majeure. Not a fun process nor one I enjoy having to share with Nevada County.

Per MBTA/CalACT, and the Force Majeure process, Nevada County has the right to cancel the order if desired.

Clay Hartman

Transit Sales Manager

A-Z Bus Sales, Inc. 3418 52nd Ave

Sacramento, CA 95823

916-399-2904

916-217-3469 (cell)

chartman@A-Zbus.com











